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SECTION I: NOTICE TO BIDDERS

FASHION INSTITUTE OF TECHNOLOGY
BUSINESS CENTER BC11 MER
REPLACEMENT OF INSULATION - REBID
INVITATION FOR BID NUMBER C1715R

For the purposes of this project (the “Project”) the Fashion Institute of Technology and its
auxiliary dormitory organization, the F.I.T. Student Housing Corporation, shall hereinafter be
collectively referred to as “FIT” unless otherwise distinguished herein. Neither the Fashion
Institute of Technology nor F.I.T. Student Housing Corporation will be responsible for receipt of
any Bid which does not comply with the instructions as set forth further in this document.

FIT is ONLY accepting electronic scanned bids for the subject project. You must email your bid to
purchasingbids@fitnyc.edu in PDF format and it should include all the requested documents (See
Attachment A — Bid Checklist) including a scanned image of your bid security (Certified Check of
2 percent or Bid Bond of 10 percent of your total bid price), we’ll also need you to mail us the
original copy of the bid security to have on file. The bid security must either be mailed to 227 W
27" Street, New York, NY 10001 or dropped off at 333 7" Avenue (16" Floor), New York, NY
10001. Bids must be received by December 19, 2025, on or before 12:00 P.M. All bidders will be
notified of the bid results by the end of day of the bid due date. Bid results are not official until each
package has been fully reviewed.
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ATTACHMENT A - BID CHECKLIST

FASHION INSTITUTE OF TECHNOLOGY
BUSINESS CENTER BC11 MER
REPLACEMENT OF INSULATION - REBID
INVITATION FOR BID NUMBER C1715R

Bidder shall meet the following requirements and submit necessary information with the Bid.
Failure to comply with these requirements shall be grounds for rejection of your Bid.

Jooo ol
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Did you attend the mandatory site inspection?

Did you include all required documentation? (As per Bidder Requirements — i.e., proof of being in
business, permits, licenses, certifications, etc.)

Did you include the Form of Bid? (See Section VIII.)
Did you include the Non-Collusive Bidding Certification? (See Section 1X.)
Did you complete in full the Bid Analysis Form, (See Attachment C)

Did you sign for each Addendum to this project, if any were published? (It is the contractor’s

responsibility to check FIT’s “Current Bid Opportunities” webpage for addendums prior to
submitting their bid.)

http://www.fitnyc.edu/about/administration/finance/purchasing/current-bids.php

Did you complete the Contractor Reference Sheet? Do not list FIT as your
projects of similar size and scope. (See Attachment B)

Can you provide the required levels of insurance coverage? See: General
Conditions — Article 15

Did you include the Bid Security?
Can the bidder provide references to at least three (3) different prior contracts that have been

completed within the past five (5) years that are similar in size and scope to the project indicated
for this Contract?

All contractors must comply with New York State Labor Law Section 220-1 and submit
their NYS DOL Certificate of Contractor Registration with their bid. Did you include the
certificate with your bid?

Did you provide proof of years in business/date of incorporation?
Sub-contracting percentage shall not exceed 85% of the project cost.

Did you include an audited or reviewed financial report for the last two (2) years with your bid?


http://www.fitnyc.edu/about/administration/finance/purchasing/current-bids.php

ATTACHMENT B - CONTRACTOR REFERENCE SHEET
FASHION INSTITUTE OF TECHNOLOGY
BUSINESS CENTER BC11 MER
REPLACEMENT OF INSULATION - REBID
INVITATION FOR BID NUMBER C1715R

FIT requests a minimum of three references for completed projects of similar size and scope. Please
complete the following information for each reference: (Do not list FIT as your projects of similar
size and scope.)

Contact Name/Title:
Company Name/Address:
Phone Number:

Project Name:
Project Cost:
Project Start/End Date:
For FIT Use Only — Reference Responses

Quality of Work: Site Maintenance:
Scheduling: Cooperation: _ Safety Standards:
Permits: Report Submittals: Payments:

Other Relevant Factors:
Overall Performance Rating: Excellent  Satisfactory ~ Marginal  Unsatisfactory

Contact Name/Title:
Company Name/Address:
Phone Number:

Project Name:
Project Cost:
Project Start/End Date:
For FIT Use Only — Reference Responses

Quality of Work: Site Maintenance:
Scheduling: Cooperation: _ Safety Standards:
Permits: Report Submittals: Payments:

Other Relevant Factors:
Overall Performance Rating: Excellent  Satisfactory ~ Marginal  Unsatisfactory

Contact Name/Title:
Company Name/Address:
Phone Number:

Project Name:
Project Cost:
Project Start/End Date:
For FIT Use Only — Reference Responses

Quality of Work: Site Maintenance:
Scheduling: Cooperation: _ Safety Standards:
Permits: Report Submittals: Payments:

Other Relevant Factors:
Overall Performance Rating: Excellent  Satisfactory ~ Marginal  Unsatisfactory

FIT
Interviewer: Signature: Date:
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SECTION II. BID TERMS AND CONDITIONS

SPECIFICATIONS FOR
FASHION INSTITUTE OF TECHNOLOGY
BUSINESS CENTER BC11 MER
REPLACEMENT OF INSULATION - REBID
INVITATION FOR BID NUMBER C1715R

INTRODUCTION

The Fashion Institute of Technology, a community college of art and design, business and
technology of the State University of New York, currently has an enrollment of
approximately 10,000 full and part-time students. Located in the Chelsea area of Manhattan,
FIT’s facilities are composed of a twelve-building complex containing
administrative/academic offices, classrooms, computer labs, and studios. There are three (3)
residence halls located on West 27" Street that currently house approximately 1,250
students and one (1) residence hall located at 406 West 31% Street that houses approximately
1,100 students. F.I.T. Student Housing Corporation is a separate, not-for-profit corporation
that was established pursuant to the laws of the State of New York to own and operate these
residence halls for the benefit of the College and its students. For purposes of this project
all references to FIT shall be recognized to refer to the Fashion Institute of Technology
(hereafter, “FIT” or the “College”) and the F.I.T. Student Housing Corporation together,
unless specifically designated otherwise. The successful responsive and responsible bidder
(hereinafter “Contractor”) shall be required to enter into a contract with FIT based on the
Contract Documents, (including Notice to Bidders, Bid Terms and Conditions, Contract
Terms and Conditions, General Requirements, General Conditions, Labor & Material
Payment Bond, Performance Bond, Form of Bid, Non-Collusive Bidding Certification,
Substitution Form Request, Contract, Affirmative Action Form, Change Order, Form,
Contractor’s Trade Payment Breakdown, Safety EHS Plan, Prevailing Wage Schedule,
Specifications, and Drawings), attached hereto and incorporated herein.

Under no circumstances will FIT be liable for any costs incurred by Bidders in
preparation and/or production of a bid submission nor for any Work performed prior
to FIT’s written authorization to proceed on Contract.

SUMMARY OF SCOPE OF WORK

The Work of the Project is defined by the immediately following Project Description herein
below and by the Contract Documents.

Project Description: Provide labor, materials, tests, tools and equipment to complete the
replacement of insulation at the Business Center BC11 MER. Contractor may begin survey
and procurement of materials immediately following award.

The installation of all equipment in accordance with the Manufacturer’s
Installation/Operation & Maintenance Manuals & Instructions shall be followed.



III.

BIDDER REQUIREMENTS

Bidder shall meet the following requirements and submit necessary information with the
Bid. Failure to comply with these requirements shall be grounds for rejection of your Bid.
FIT reserves the right to reject bids with incomplete information or bid security, or contain
conditions not specified in the Bid Terms and Condition herein, or which are presented on a
different form other than that provided to bidders. FIT reserves the right to determine
whether a Bidder has substantially met all the Bid requirements and to ask for additional
information prior to making such a determination. The written bid documents govern
and cannot be modified orally.

A.

D.

Bidder shall have been primarily a mechanical contractor who specialize in
insulation in the HVAC business for a minimum of five (5) years as of the Bid
Opening Date. Proof shall be submitted with the Bid.

Bidder shall have satisfactorily performed work of the size, scope and nature to be
performed under this Contract, as evidenced by references from at least three (3)
different successfully completed contracts in an installation similar to those
indicated for this Contract in the past five (5) years. Bidder shall include for
each reference: project location, dollar value of contract; initiation and completion
date, name, title, address and telephone number of contact person. References
cannot be members of FIT staff or FIT consultants.

Bidder shall attend the mandatory pre-bid meeting and site inspection. Failure
to comply with this requirement shall be grounds for rejection of the Bid.

Bidder is responsible for all necessary field measurements, all necessary data on the
existing conditions and verification of all quantities and dimensions listed in the
Project Specifications and Drawings, if applicable.

By submitting a Bid, Bidder agrees that s/he has examined the Contract Documents,
visited the site, noted all conditions and limitations affecting the Work, and fully
understands the nature of the Work. Bidder is required to inform FIT in writing
immediately of any instance where changed conditions are encountered.

Bidder shall submit documentation of financial viability, including balance
sheets and profit and loss statement for the prior two (2) years, with the
Bid.

Bidder, upon request, shall submit copies of current licenses and certifications
applicable to the work, including, but not limited to, licenses issued by the
Commissioner of Buildings of the City of New York. Proof of the following
certificates will also be required: 10 Hour OSHA Outreach Training Program;
Asbestos Awareness Training, FDNY Certificate of Fitness, with the Bid.
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VI

APPROVAL OF SUBCONTRACTORS

Subcontracting shall be permitted not to exceed 85% of the work of the Project as
determined by FIT. The ratio of the contractors and subcontractors work must be included
with your bid submission. All subcontractors are required to gain prior written approval
by FIT’s Facilities Director. The Mechanical Contractor will be the Prime Contractor
(hereinafter “Contractor) and shall be permitted to Subcontract the following types of
Services:

- Services to develop, amend and/or upgrade EHS Plan
- Demolition

The Contractor will require that the terms of this Contract apply to the sub-contractors and
shall cause all sub-contractors to comply with the terms of this contract.

BID SECURITY

Failure to provide Bid Security in the prescribed manner shall result in the rejection of the
Bid.

Bidder shall provide Bid Security in the form of either a bid deposit or a bid bond, at
Bidders option. The bid deposit shall be in the form of a certified check made payable to
“Fashion Institute of Technology” in an amount no less than two percent (2%) of the total
bid price. The bid bond shall be in an amount no less than ten percent (10%) of the total bid
price.

PRE-BID SITE INSPECTION AND QUESTIONS

A mandatory Pre-Bid Site Inspection for prospective Bidders will be held on November
19, 2025 at 10:00 A.M. at the Fashion Institute of Technology, Feldman Building “C
Building” Lobby, located at 27th Street (between 7th and 8th Avenues). (If this bid is a
rebid and you attended the original mandatory walkthrough, you are still required to
attend the mandatory rebid walkthrough to remain eligible to bid.) Failure to attend
shall be grounds for rejection of your Bid. Please also bring a business card.

Bidder shall examine the Bid documents carefully. Before bidding, Bidder shall make any
requests for interpretation of Bid documents or clarification of any ambiguity therein that
should have been detected by a reasonably prudent Bidder. Questions shall be submitted in
writing to the attention of Purchasing Department via email: purchasingbids@fitnyc.edu, no
later than December 3, 2025 on or before 3:00 P.M. Answers shall be provided by
December 10, 2025 in the form of and Addendum and be posted on the FIT purchasing
department website. Reference Bid number C1715R.



mailto:purchasingbids@fitnyc.edu
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VIII.

IX.

BID DESIGNATION

A.

B.

FIT is ONLY accepting electronic scanned bids for the subject project. You must
email your bid to purchasingbids@fitnyc.edu in PDF format and it should include all
the requested documents (See Attachment A — Bid Checklist) including a scanned
image of your bid security (Certified Check of 2 percent or Bid Bond of 10 percent
of your total bid price), we’ll also need you to mail us the original copy of the bid
security to have on file. The bid security must either be mailed to 227 W 27% Street,
New York, NY 10001 or dropped off at 333 7™ Avenue (16™ Floor), New York, NY
10001. Bids must be received by December 19, 2025, on or before 12:00 P.M. All
bidders will be notified of the bid results by the end of day of the bid due date. Bid
results are not official until each package has been fully reviewed.

Bids received late will not be considered.

PREPARATION OF THE BIDS

A.

Bids must be submitted on the forms supplied by FIT in the Bidder’s full legal
name or the Bidder’s full legal name plus a registered assumed name. All blank
spaces for bid prices must be filled in, using both words and figures, words to take
precedence over figures. Conditional bids shall not be accepted. Bids shall not
contain any recapitulation of the Work to be done. Bidder exclusions shall be
grounds for bid rejection. Do not modify the bid forms supplied by FIT

Bids that are illegible or that contain omission, alterations, additions or items not
called for in the bidding documents may be rejected as not responsive. Any bid
which modifies, limits, or restricts all or any part of such bid, other than as
expressly provided for in the Notice to Bidders, Bid Terms and Conditions, and
Contract Terms and Conditions, may be rejected as not responsive.

FIT may reject any bid not prepared and submitted in accordance with the
provisions of the Notice to Bidders, Bid Terms and Conditions, and Contract Terms
and Conditions. Neither FIT nor the FIT Student Housing Corporation will be
responsible for receipt of any Bid which does not comply with these instructions.
Only those Bids emailed to the FIT Purchasing Dept. inbox
(purchasingbids@fitnyc.edu) on or before December 19, 2025, on or before 12:00
PM will be considered.

Any bid may be withdrawn prior to the scheduled time for the opening of bids or
authorized postponement thereof and any bid received after such time and date shall
not be considered.

No Bidder may withdraw a bid within ninety (90) days after the actual date of the
opening thereof.

AWARD OF CONTRACT
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XI.

A. The award of the Contract shall be made to the Bidder submitting the lowest
responsible bid if, in the opinion of FIT, the bid is responsive to the bid solicitation,
and such Bidder is responsible and qualified to perform the work involved in the
sole discretion of FIT. The lowest bidder will be considered the contractor with the
lowest bid for the base bid. In case FIT will decide to include the ‘alternate’ in the
scope of work, the lowest bidder will be considered the contractor with the lowest
total of the base bid plus the alternate bid.

B. FIT reserves the right to reject any bid or all bids, to waive any informalities or
irregularities or omissions in any bid received.

C. FIT reserves the right to limit the number of concurrent projects awarded to any one
contractor.
D. During the term of the Contract, the Contractor shall promptly notify FIT of any

change in the ownership of the Contractor. Failure to notify FIT may result in
termination of the Contract.

E. FIT reserves the right, exercisable in its sole discretion, to cancel and withdraw
from the Project at any time in advance of the award.

F. Prior to the opening of the bids, Bidder shall promptly notify FIT of Change in
ownership of the Bidder. Failure to notify with this bid shall be grounds for
rejection of the Bid.

DAMAGES FOR FAILURE TO ENTER INTO CONTRACT

The successful Bidder, upon failure or refusal to execute and deliver the Contract and bond
required within ten (10) days after such Bidder has received notice of the acceptance of
such bid, shall forfeit to FIT as damages for such failure or refusal, the security deposited
with the Bid or the sum of the difference between the total bid of the successful Bidder and
the total bid of the Bidder submitting the next lowest bid, whichever sum shall be higher.

PREVAILING WAGE

This contract is subject to New York State Labor Law 220, Article 8 Prevailing Wage
Schedules. The Contractor shall submit with, each invoice, certified payrolls for all labor.
Submission of a Certified Payroll with invoice in full compliance with labor laws is a

condition of payment.

Contractor and its subcontractors shall pay at least the prevailing wage rate and pay or
provided the prevailing supplements in accordance with the Labor Law.

A copy of the prevailing wage schedule, for New York County, can be found at the New
York State Department of Labor website. (PRC# 2025012668)

www.labor.ny.gov

Bidder must also comply with all applicable federal, state, and local laws rules, regulations,

11
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XII.

XIII.

requirements, and codes, including but not limited to, the statues regulations, laws, rules and
requirements specifically referenced in the documents annexed hereto.

M/WBE AND SDVOB

FIT encourages minority and women business enterprise participation in this project by
contractors, subcontractors and suppliers, and all bidders are expected to cooperate with that
commitment. Also, bidders are encouraged to use Service-Disabled Veteran-Owned
Businesses (SDVOB). A directory of New York State Certified Minority and Women’s
Business Enterprises is available from: Empire State Development Corporation, Minority and
Women’s Business Development Division at: http://www.esd.ny.gov/mwbe.html to assist
potential bidders in locating sources of M/WBE subcontractors and reaching these goals.
SDVOBs can be readily identified on the directory of certified businesses
at: https://online.ogs.ny.gov/SDVOB/search."

MISCELLANEOUS

A. FIT reserves the right to request clarifications from bidders for purposes of assuring a
full understanding of responsiveness and further reserves the right to permit revisions
from all bidders who might be, in FIT’s sole discretion determined to be viable
bidders for contract award, prior to the award.

B. FIT reserves the right to reject separable portions of any offer, to negotiate terms and
conditions consistent with the bid, and to make an award for any or all remaining
portions.

C. FIT reserves the right to eliminate mandatory requirements unmet by all bidders.

D. Any additional vendor terms which are attached or referenced with a submission shall

not be considered part of the bid or proposal, but shall be deemed included for
informational purposes only.

E. Unless otherwise specifically stated in the Bid Terms and Conditions, all
specifications and requirements constitute minimum requirements. All bids must
meet or exceed stated specifications and requirements.

F. FIT reserves the right to make an award to the responsive and responsible bidder
whose product or service meets the terms, conditions, and specifications of the Bid
and whose bid is considered to best serve FIT’s interest. In determining the
responsiveness and responsibility of the bidder, FIT may consider the following
factors, including but not limited to: the ability, capacity, and skill of the bidder to
perform as required; whether the bidder can perform promptly, or within the time
specified without delay or interference; the character, integrity, reputation, judgment,
experience and efficiency of the bidder; the quality of past performance by the bidder;
the previous and existing compliance by the bidder with relevant laws and regulations;
the sufficiency of the bidder’s financial resources; the availability, quality, and

12
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adaptabilitv of the bidder’s equipment, supplies and/or services to the required use:

and the ability of the bidder to provide future maintenance, service, and parts.

SECTION III:
CONTRACT TERMS AND CONDITIONS
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SECTION III. CONTRACT TERMS AND CONDITIONS

I. COMPLIANCE REQUIREMENTS

All work hereunder, including but not limited to material and installations, shall be in compliance
with the Contract Documents including both specifications and drawings, as well as all applicable
state and local building codes (such as the New York City Building Code) and the rules, regulations
of governmental agencies and utility companies having jurisdiction over the work.
The following additional notes shall be considered as part of the officially filed drawings:
NONE
THE WORK:

Unless modified by the Contract Documents, the work of each section of the specifications shall
include all labor, materials, testing, tools and equipment necessary and reasonably incidental to the

Business Center BC11 MER replacement of insulation.

WORKMANSHIP:

All work shall be performed by persons skilled in the work. Work shall be installed true to
dimension, plumb and level with neat, accurate cutting and fitting of all materials in accordance with
recognized standards of workmanship.

ON-SITE VERIFICATION:

The Contractor shall verify all dimensions and site conditions prior to commencing the
work. Dimensions may not be scaled from drawings. Should there be a discrepancy,
Contractor is to notify FIT Facilities Director and Architect immediately for clarification.

COORDINATION OF THE WORK:

The Contractor shall be responsible for the coordination of the work and the means and methods of
construction and provide FIT with the resume of Contractor’s project manager (“Project Manager™).
FIT’s Facilities Director shall approve the Project Manager and reserves the right to request a
replacement Project Manager upon reasonable notice.

WORK HOURS:

Regular work hours are from 7:00 am to 5:00 pm, Monday through Friday. Access to the site on
OFF hours including Saturday and Sunday must be coordinated in advance with FIT. All the
demolition work and any noisy work shall be done during OFF hours. Contractor will have
reasonable access to the site in order to complete the work in the given time frame. Contractor shall
comply with FIT’s additional work rules related to such extended access. All labor costs required to
meet this deadline are the sole responsibility of the Contractor and shall be included in the contract
price. FIT reserves the right to put the work on hold for any reason as many as three (3) occasions

14



during the course of construction for a total duration of not more than 20 workdays.

PERFORMANCE AND PAYMENT BONDS

In addition to the insurance and bond requirements specified in the General Conditions, Performance
and Payment Bonds shall be required for the Work of this Contract.

A.

Simultaneously with the delivery of the executed Contract, Contractor shall furnish to
FIT and maintain, at its own cost and expense a Performance Bond in an amount at
least equal to one hundred percent (100%) of the contract price as security for faithful
performance of the Contract and also a Labor and Material Payment Bond in an
amount at least equal to one hundred percent (100%) of the Contract price for the
payment of all persons performing labor on the project under the contract or
furnishing materials in connection with the Contract. The surety on such bonds shall
be a surety company rated B+ or better by A.M. Best Company, shall be licensed to
do business in the State of New York, and shall hold a certificate of authority as an
acceptable surety on federal bonds or otherwise satisfactory to FIT.

Attorneys-in-fact who sign said bonds on behalf of a surety must affix to each bond a
certified and effectively dated copy of their power of appointment.

CONFLICTS, ERRORS AND OMISSIONS:

1.

The Contract Documents and typical details apply throughout the work unless noted
otherwise.

In the event that certain features of the work are not fully shown on the drawings,
Contractor must obtain clarification from the FIT Facilities Director and Architect
through the use of an AIA Standard RFI form (copies can be obtained from the
Architect) before proceeding with the work.

In the event of conflicts with the drawings and/or specifications, the Contractor must
promptly notify the FIT Facilities Director and Architect. The Architect will determine
which shall govern.

MANUFACTURER’S PRODUCTS AND FABRICATIONS:

1.

All manufacturers and fabricators printed warnings for handling of their products must be
strictly observed.

All products and materials must be provided and installed in strict accordance with the
recommendations of the manufacturer. In the event of conflict between the drawings or
the specifications and the manufacturer’s recommendations, Contractor must notify FIT
Facilities Director and Architect to obtain clarification before proceeding with the work.

Contractor must verify all materials and manufactured items to be in conformance with
applicable codes and regulations.

15



DELIVERY AND STORAGE OF MATERIALS:

1.

2.

All materials shall be new and delivered to the site in original, unbroken containers.

All materials shall be inspected by the Contractor at time of delivery and Contractor shall
reject material evidencing damage or other defects.

Contractor shall provide secure and environmentally compatible storage facilities for all
materials in accordance with the recommendations of the manufacturer.

PROJECT SCHEDULE:

1.

Contractor shall attend a Project Initiation Conference, prior to the commencement of
work at the site. Attending this Conference on behalf of the Contractor shall be a
representative of FIT and the Project Manager assigned to the project. Contractor shall
submit at this Conference a detailed timeline indicating the important milestones of the
project and establishing an estimated date of substantial completion in accordance with
Contract Documents. He/she shall also present all submittals required by the Contract
Documents, such as Insurance Certificates, product tear sheets (not at the initial
conference), copy of the General Liability insurance policy (amended to reflect required
additional insureds), etc. Project access, storage locations, required crew size and other
relevant issues shall also be addressed at this Conference.

Time is of the essence. Contractor shall be required to commence work of the Business
Center BC11 MER replacement of insulation within five (5) working days of receipt
of a Notice to Proceed from FIT. The shop drawings process and ordering need to
proceed first. Work shall commence on or about January 12, 2026. The project shall
be Substantially Completed no later than March 18, 2026. Contractor must be de-
mobilized and leave the job site on the ending date of work period. Only close- out,
administrative tasks may continue beyond the closing date. Unless otherwise specified,
the work is to be performed solely between the hours of 7:00 A.M. to 5:00 P.M.,
Monday through Friday, legal and union holidays excluded. All labor costs encountered
to meet this deadline are the sole responsibility of the Contractor and shall be included
in the Bid Price. FIT reserves the right, at no financial liability associated with the
same, to put the Project work on hold for any reason on as many as three (3) occasions
during the course of the construction for a total duration of not more than 20 workdays.

On Monday of each week during the construction period, the Contractor shall email to
FIT’s Facility Director (or such other individual as FIT may designate at its sole
discretion) a written report outlining the work completed during the preceding week
and the work planned for the upcoming week. Included will be any unforeseen or
anticipated problems regarding implementation of the work, in addition to Change
Order requests, submission data, etc. Daily reports MUST be submitted to the CM and
or the Facilities Department Designee.

Job meetings will be held at the site on dates to be determined by Architect and FIT.
16



These meetings shall be attended by an officer of the Contractor, the Project Manager,
FIT's representative, and the Architect. The purpose of these meetings will be to review
the status of the project, discuss any potential changes to the project scope, and resolve
any problems relating to successful completion of the work.

5. Owner’s meetings will be held weekly via zoom and in person when needed. The dates
to be determined by the Architect and FIT. These meetings shall be attended by the
Contractors Project Manager, FIT, and the Architect. The purpose of these meetings is
to keep the Owners informed of the process and to discuss any issues relating to the
successful completion of the work.

PAYMENT:

In accordance with, and in addition to, the payment requirements of the Contract Documents,
the Contractor shall provide sufficient and appropriate documentation for all invoices to FIT
including submittal of invoices for actual cost of materials, labor rates, and certified payrolls.
Filing of such payrolls shall comply with the New York State Labor Law and is a condition
precedent to payment. FIT reserves the right to request additional information and/or
documentation at any time.

Contractor is required to submit Monthly Contractor’s Compliance Form (as attached in
Section XII. Affirmative Action Form) with each Payment Requisition.

Contractor is required to submit a Certificate of Monthly Payment/Lien Waiver signed by
each Sub-contractor with each Payment Requisition.

Contractor is required to submit Waste Management Form with each Payment Requisition.

LABOR HARMONY:

A. Contractor is advised that he/she must maintain labor harmony throughout the
duration of the Contract. All labor disputes, slowdowns, strikes and/or sympathy
actions will be the sole responsibility of the Contractor to resolve in order to maintain
harmony.

B. All costs, delays and scheduling impacts associated with any labor dispute that arises
from such action or inaction will be borne by the Contractor.

C. Contractor will also be responsible for all costs, damages and scheduling impacts
which affect and disrupt any other workers on site as well as FIT employees.

D. It will be the Contractor’s responsibility to resolve all labor disputes immediately.

Contractor is further advised that FIT has a large union presence on the campus. All
work performed by the Contractor must provide the required labor harmony to
perform work without labor incident or dispute which can delay, obstruct or effect the
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II.

work and project schedule, or interfere with FIT’s ability to operate.

GENERAL NOTES

In accordance with, and in addition to, the requirements of the Contract Documents:

1.

10.

11.

All work listed on the construction notes and shown or implied on all drawings shall be
supplied and installed by the Contractor unless otherwise noted on drawings and/or in
specifications.

Contractor to determine coordination of trades.

Contractor shall verify all dimensions and conditions shown on drawings and shall notify
FIT Facilities Director and Architect of any discrepancies, omissions, and/or conflicts
before proceeding with the work.

Contractor must comply with the rules and regulations of agencies having jurisdiction
and shall conform to all construction and safety codes, statutes and ordinances. All fees,
taxes, permits and applications to be obtained through governmental agencies shall be
the responsibility of the Contractor.

Contractor shall comply with the rules and regulations of the building as to hours of
availability of loading docks and elevators for the purposes of delivery, waste removal
and other needs related to the work. Coordination with FIT Facilities Department is
required for the handling materials, movement in and out of building equipment and
debris to avoid conflict and interference with normal building operations.

All drawings and construction notes are complementary and what is called for by any
will be binding as if called for by all.

Contractor shall maintain a current and complete set of construction documents on the
construction site during all phases of construction.

Do not scale drawings; dimensions shown govern. Larger scale drawings shall govern
over smaller scale.

Contractor shall maintain a current and complete set of shop drawings on the
construction site

Contractor shall maintain a current and complete RFI (Request for Information) log on
the construction site.

Contractor shall submit for approval, prior to commencing work, a list of all sub-
contractors to FIT’s Facilities Director, with the name, address and phone number of the
principal contact of each sub-contractor. In addition, he will file with the owner the
emergency numbers available for 24-hour contact.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

All work shall be performed by skilled and qualified workmen in accordance with the
best practices of the trades involved and in compliance with building regulations and/or
governmental laws, statutes or ordinances.

All materials shall be new, unused and of professional quality, unless otherwise noted,
installed as per manufacturer’s recommendations and instructions.

For purposes of the Specifications and Drawings sections in the Contract, the use of the
words “Supplied By” or “Provided” in connection with any item specified is intended to
mean that such item shall be furnished, installed and connected where so required.

All approvals of submittals shall be for design intent only. Contractor shall be
responsible for quantities, dimensions and compliance with Contract Documents and for
information pertaining to fabrication processes or techniques of first-class construction
and for coordination with other trades.

All work shall be erected and installed plumb, level, square, true and in proper
alignment.

Contractor shall be responsible for cutting, patching and restoration required for this
work.

If, during the course of construction, Contractor believes materials that might contain
asbestos may be disturbed during performance of the work, Contractor shall immediately
notify FIT of the area(s) of concern and stop work if that area would be disturbed by the
continuing work.

All correspondence to FIT shall be directed to the attention of the FIT Facilities Director
with a copy of the same forwarded to the Architect.

Contractor shall at all times keep the premises free of accumulation of waste materials
and rubbish; premises to be broom swept clean daily. At the completion of the work,
Contractor shall leave the job site free of construction debris and materials, and “broom
clean” including thorough cleaning of toilets, bathrooms, electrical closets, stairwells,
and all areas of work or staging, etc.

Contractor shall provide all necessary protection against dirt and damage within the
premises, as well as public areas, and shall be responsible for keeping these areas clean

and free of materials at all times.

Contractor shall verify location of existing utilities and coordinate with location shown
on drawings.

During construction, security and fire exit doors must remain unobstructed at all times.
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I11.

24.

25.

26.

27.

Contractor shall take every precaution to properly protect all existing construction to
remain. Contractor shall be responsible for all damaged areas to be returned to original
condition.

Contractor shall schedule construction, in such a manner so as not to disturb areas
outside of the area under construction during normal operating hours. The Contractor
shall coordinate with FIT Facilities Director minimum of 24 hours prior to any
disruption of services to those areas not under construction even if such a disruption
occurs during or after normal operating hours.

Contractor shall staff the project with a Project Manager with at least 5 years’ experience
in this type of project scope, with similar complexity and schedule requirements.

The acceptance of shop drawings containing deviations not specifically brought to the
attention of FIT, or containing errors or omissions of any sort, shall not relieve
Contractor of the responsibility for executing the Work in accordance with the Contract
Documents and Contract Terms and Condition.

DEMOLITION NOTES

In accordance with, and in addition to, the requirements of the Contract Documents. It shall
be Contractor’s responsibility to perform the following:

1.

Prior to commencement of selective removals and demolition work, inspect the areas in
which the work will be performed.

Any asbestos contaminated material will be removed by FIT’s certified asbestos
abatement contractor prior to the work of this contract.

Provide temporary barricades and other forms of protection required to protect all FIT
personnel, inclusive of its faculty, staff and students as well as the general public from
injury due to selective removals and demolition work.

Remove and dispose of exposed bolts, supports, brackets, cleats, grounds, and other
items, that are no longer required for the purpose for which they were originally
installed.

Where existing work is required to be removed and replaced but found to be defective in
any way, it shall be reported to the FIT Facilities Director and Architect before it is
disturbed.

All existing work damaged or lost as a result of performing the required new work, shall
be patched, repaired or replaced with new, and finished to match the existing work, or as

the individual case requires at the Contractor’s expense.

Perform cutting, drilling and removals in a manner which will prevent damage to
construction which is to remain.
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IV.

10.

11.

12.

13.

14.

Promptly repair any and all damages to all property and finishes caused by the removals
and demolition work; to FIT’s satisfaction and at no extra cost to FIT.

Cut, patch, paint and finish existing walls, ceiling and/or floor disturbed to match
existing.

Perform patching around items penetrating existing construction in a manner that will
maintain the water and fire resistive capability of existing construction. Should either of
these be compromised, it is the responsibility of the Contractor to repair prior to
completion.

Remove debris, rubbish and other materials resulting from the removals and demolitions
from the building immediately; transport and legally dispose of materials off-site.
Disposal method shall be in accordance with city, state and federal statues regulations,
and ordinances.

Work of this section shall conform to all requirements of the New York City Building
Code and all applicable regulations and guidelines of all governmental authorities having
jurisdiction, including, but not limited to, Safety, Health and Anti-Pollution regulations.

Any existing lead-based paint areas of the building where the contractor and its
subcontractors are required to work shall be mitigated prior to beginning work. Such
mitigation may include FIT directing the contractor to take necessary precautions and
wear protective gear to work in the vicinity of the lead paint. The contractor will not be
responsible for delays caused by the mitigation activities or any associated cost.

Work is to conform to OSHA requirements.

ADDITIONAL CONTRACTOR’S RESPONSIBILITIES

In accordance with, and in addition to, the requirements of the Contract Documents:

l. Contractor shall coordinate all work with FIT Facilities Department and
Director.

2. Contractor to provide daily crew manpower log/count to FIT.

3. Contractor shall perform work in a neat workmanlike manner in accordance

with accepted industry standards.

4. FIT Facilities Department shall notify Contractor before commencing work
which floors are accessible by Contractor.

5. Contractor shall mask all signs, window frames, door frames, etc. when
painting around them.

6. Contractor shall use Benjamin Moore, Regal Paint, or approved equal.
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10.

11.

12.

13.

Employee Identification and Building Access: All Managers and their crew must
wear at all times company identification. All Managers and their crew must sign
in and out, upon entering and leaving the facility, at the FIT front security desk.
After Bid opening, FIT will evaluate and review submissions and notify the
lowest Bidder, who is deemed most responsive and responsible. Within five
(5) business days of such written notification, such Bidder shall submit the
following information. Failure to comply with these requirements in whole or
part shall constitute grounds for rejection of the Bid. FIT reserves the right to
determine whether a Bidder has substantially met these requirements and to
ask for additional information. Documentation of the following:

a. Health and safety training program and procedures for employees and on-
site EHS Coordinator.

b. Copies of current licenses and certifications applicable to the Work,
including but not limited to licenses issued by the Fire Department of New
York, Department of Buildings of the City of New York, must be provided
to FIT Facilities.

Contractor shall complete the attached Outline for Preparing Work-Specific
Environment, Health and Safety Plan (“EHS Plan”) which will be reviewed
and approved by FIT’s EHS Compliance Director prior to commencement of
work. Contractor shall include the costs of completing the EHS Plan in the Bid
price. Proof of the 10 Hour OSHA Outreach Training Program for
Construction certificate will be required.

Contractor shall provide as described in the FIT Safety EHS Plan, legible
copies of SDS sheets and estimates of anticipated amounts of chemicals
Contractor intends to store on site to the FIT’s Director of EHS Compliance
for review and approval at least ten (10) days before Contractor allows on-site
storage.

Contractor shall ensure that legible copies of all SDS are available at the
location of chemical storage and available for review at all times. Contractor
shall take all necessary precautions necessary to prevent vapors, fumes, or dust
from leaving the work area. This includes but is not limited to the construction
of negatively ventilated containments as controls.

Contractor shall provide as described in the FIT Safety EHS Plan a written
statement of the types of project waste disposed, including the amounts and
the name of the waste disposal facility for each type of waste disposed.
Contractor shall provide the statement with each Payment Application.
Contractor shall provide a separate copy of the statement to FIT’s Director of
EHS Compliance.

Contractor may not store Hazardous Waste on site at any time. Contractor may
not generate or accumulate Hazardous Waste on site without the written
approval of FIT’s Director of EHS Compliance. Contractor shall obtain FIT’s
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V.

14.

15.

PERMITS

Director of EHS Compliance approval at least ten (10) days before the
Contractor generates or accumulates Hazardous Waste on site beginning with
demolition work.

Off-site shipments of Universal or Hazardous Waste. The Contractor may not
allow the off-site removal of Universal or Hazardous Waste without the
written approval of the FIT Director of EHS Compliance. Contractor will
ensure that the FIT Director of EHS Compliance alone signs any shipping
papers for the off-site removal of Universal or Hazardous Waste.

Contractor’s personnel must report daily to the FIT Security area in the Lobby
of Building “C” before entering FIT’s site. All Contractor’s personnel must
obtain temporary FIT identification that shall be displayed at all times while
on the FIT site. While on FIT property, all Contractor’s personnel shall be
subject to all FIT campus policies and procedures, including, but not limited
to, prohibitions related to tobacco, drug, and alcohol use, and policies and
procedures regarding appropriate and civil conduct. Contractor’s personnel
shall not fraternize with FIT students and employees beyond what is necessary
to complete their work or any assigned Projects. FIT policies may be found at
https://www.fitnyc.edu/policies/. FIT reserves the right, in its sole
determination, to eject from the campus, any Contractor personnel violating
such policies, in addition to any other rights and remedies.

Contractor shall be responsible for obtaining all required Permits and paying
all costs and fees associated therewith. New York City Department of
Buildings (DOB) Work Permit will be required for this project. Contractor will
also be required to perform the following functions as it relates to this project:

A.  Contractor shall submit to FIT and Engineer appropriate Workman’s
Compensation and New York State Disability insurance certificates for
use in securing the required Work Permits to be posted at the site. The
Contractor shall provide FIT’s Facility Director with the appropriate
insurance tracking numbers assigned to their firm by the NYC
Department of Buildings.

B.  The Contractor shall submit to FIT and Engineer a copy of all Licenses
as issued by the NYC Department of Buildings.

C. Permits for the work shall be posted by the Contractor in a conspicuous
location at the site at all times. No work shall begin until the necessary
DOB work permits have been obtained by the Contractor.

D. The Contractor shall be responsible for obtaining any other
governmental permits and approvals required to undertake the work,
and shall pay any and all fees associated therewith, including but not
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limited to fees to the MTA/DOT for setting up a crane, if
applicable.

VL PROJECT MANAGER

1. The Contractor shall provide the services of an experienced Project Manager,
who shall be in continual responsible charge of the work and shall have a valid
Certificate of Fitness by the New York City Department of Buildings.

2. The Project Manager shall be on site at all times, shall speak fluent English,
shall maintain on the site a complete set of these specifications (including any
addenda and/or change orders, as well as all project drawings and all
applicable manufacturers' instruction sheets), and shall have full authorization
to make all field changes as directed by FIT’s Facility Director and Architect.

3. The Project Manager shall be required to maintain a daily log at the site
indicating the following:

-the date
-the number of workers at the site on said date
-the specific portions and locations of the Work completed on said date

4. The Project Manager (or another authorized representative of the
Contractor) shall telephone FIT’s Facility Director at least once daily
throughout the construction period, to report on the day's activities and the
work planned for the following day.

5. The name of the Project Manager shall be submitted to FIT’s Facility
Director prior to initiation of the project. This Manager shall remain in
charge of the project for its entire length, at FIT’s discretion, unless said
Manager no longer remains in the employ of the Contractor. In such case, a
capable and experienced replacement shall be immediately assigned subject
to approval by FIT’s Facilities Director.

6. No telephone service is available at the site for use by the Contractor;
therefore, the Contractor shall equip the Project Manager with a cellular
telephone at the site for the duration of the Project. The Contractor shall
provide FIT and Architect with the appropriate contact numbers at the
initiation of the Project.

VII. SUBMISSIONS AND SUBSTITUTIONS

1. All submissions called for in the Contract Documents shall be submitted at
least twenty (20) working days prior to proposed initiation of any related work.
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FIT and FIT’s Architect and Engineer will review and accept or take other
appropriate action regarding Contractor submittals such as Shop Drawings,
Product Data and Samples, but only for the limited purpose of checking for
conformance with information given and the design concept expressed in the
Contract Documents. FIT’s review of all shop drawings submitted by the
Contractor shall be for concept only and does not remove the Contractor's
responsibility for insuring that all specific details of the installation shall be
performed in such a way so as to achieve satisfactory results. Acceptance by
FIT, the Architect & Engineer of Contractor submittals does not relieve the
Contractor from responsibility for errors which may exist in the submitted
data.

Where the phrase "or approved equal" or "equal as approved by FIT" occurs in
the Contract Documents, the Contractor may not assume that the materials,
equipment, or methods will be approved as equal unless the item has been
specifically approved by FIT and the Architect.

Any proposed substitute products or procedures are to be submitted to FIT’s
assigned Architect/Engineer for prior approval with any proposed price
adjustments to the contract within fourteen (14) days of the signing of the
agreement between FIT and the Contractor, so that FIT, the Architect and
Engineer are permitted adequate time for review.

VIII. PROGRESS PAYMENTS

1.

All submissions called for in the Contract Documents shall be submitted at
least twenty (20) working days prior to proposed initiation of any related work.

Progress payments will be made to the Contractor based solely on actual work
completed. Furthermore, payment will not be made for the purchase of
materials, nor for their transfer onto the site, nor for any costs associated with
mobilization.

Payment requests shall be submitted to FIT’s Facilities Director on AIA
Documents G702 and G703.

Payments will be authorized based upon FIT's field visits and review of work.
All FIT’s decisions regarding progress payments shall be final.

The values quoted on the bid form shall constitute the Schedule of Values for
AIA Document G703. Additional breakdown of the bid form shall be provided
on the Schedule of Values and will be used for progress payments.

No progress payments will be processed without submission by the Contractor
of properly executed Affidavit of Payment and Release of Liens (AIA
Documents G706 and G706A or equivalent forms as may be requested by
FIT), up-to-date weekly written reports and timeline in bar chart form, and all
submittals, certificates, permits, etc. required pursuant to the terms of the
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10.

11.

contract.
A 10% retainage shall be deducted from all progress payments made by FIT.
Payment requests shall be submitted to FIT not more than once per month.

Contractor shall provide sufficient and appropriate documentation for all
invoices to FIT including submittal of invoices for actual cost of materials,
labor rates and certified payrolls. Filing of such payrolls shall comply with the
Labor Law and is a condition precedent to payment. FIT reserves the right to
request additional information at any time. Contractor required to submit
Monthly Contractor’s Compliance Form with each Payment Requisition.

Contractor required to submit a Certificate of Monthly Payment signed by
each Sub- contractor with each Payment Requisition.

Contractor shall be required to submit a detailed Trade Payment Breakdown.

IX. SITE VISITS BY ARCHITECT/ENGINEER

Failure by Architect/Engineer to detect and/or notify the Contractor of any
aspect of the Contractor's actions or materials that are not in conformance
with the Contract Documents shall not remove the Contractor's responsibility
to adhere to the Contract Documents in all instances, including but not
limited to the Contractor's responsibility to expeditiously correct and/or
replace all defective work.

Architect/Engineer will be the final judge as to whether the work is
satisfactorily performed and shall have the authority to order that any work
deemed unacceptable or not in conformance with the Contract Documents be
redone by the Contractor at no cost to FIT.

Architect/Engineer shall have no responsibility for the presence, discovery,
identification, handling, removal or disposal of, or exposure of persons to
hazardous materials in any form at the Project site.

X. CHANGE ORDERS

FIT may order changes in the work of any quantity and without invalidating
the Agreement so long as the Contract Sum and/or Contract Time of
Completion are adjusted accordingly. All such changes in the work shall be
authorized by written Change Order. All Change Orders shall be reviewed by
Architect and Engineer and authorized by a representative of FIT.

No work shall be performed by the Contractor unless it is specifically
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XI.

XII.

included in the Contract Scope of Work or authorized in advance by a
bulletin issued by the Architect which will serve as the backup paperwork for
a change order. The contractor needs to submit a Change Order. All work to
proceed prior to approval of change orders. Change Orders will be negotiated
fairly in separate meetings. All written Change Orders are to be signed by all
parties.

Any sums to be paid to Contractor as a result of any Change Order or any
sums to be credited to FIT as a result of any Change Order shall be computed
by one of the following methods:

(1) As agreed upon between the parties to the contract in writing prior to
commencement of the work required by the Change Order, or;

(2) By Unit Prices detailed in the Contract Documents or subsequently
agreed upon.

GUARANTEES

All work on this project shall be guaranteed by the Contractor for a period of
not less than one (1) year, or longer where covered by manufacturer warranty.
Warranty to start on the day of the final signoff by FIT.

If within the guarantee period any of the work is found to be defective or not
in conformance with the Contract Documents, the Contractor shall correct it
promptly at his own expense after receipt of written notice from FIT.

FINAL PAYMENT

Final payment (retainage) shall be released to the Contractor thirty (30) days
after the project has been signed off by FIT and Architect/Engineer and the
Contractor has satisfied all requirements of the Contract Documents.

In addition to any other requirements of the Contract Documents final
payment shall not become due until the Contractor has delivered to FIT and
Architect a fully executed 1-year guarantee for all work performed under this
project, as well as a complete release of all liens arising out of this Contract,
or receipts in full covering all labor, materials, equipment, applicable finance
charges, and fines for which a lien could be filed. If such lien remains
unsatisfied after payments are made, the Contractor shall refund to FIT all
money that FIT may be compelled to pay in discharging such lien, including
all costs and reasonable attorneys' fees.

A Performance Bond and a Labor & Material Payment Bond, a copy of the
“Contractor’s Affidavit of Payment of Debts and Claims (AIA Document
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G706)” and “Consent of Surety to Final Payment (AIA Document G707)”
shall be submitted by the Contractor prior to the release of final payment.

4. One (1) set each of record drawings (measuring 24 inches by 36 inches)
indicating the “As- Built” manner of installation of all work, shall be
submitted to FIT and Engineer prior to the release of final payment.

5. Once the project has reached substantial completion, FIT and Architect will
prepare a “Certificate of Substantial Completion”. This certificate must be
signed by all parties (Engineer, FIT and Contractor), to acknowledge the date
the project has reached substantial completion, and confirm agreement on a
final punch-list of work to be performed. The Contractor shall be responsible
for completing all punch-list items prior to release of final payment.

Xil. SUPPLEMENTAL CONDITIONS

Project Schedule. Contractor shall complete all work as specified within the time period
specified in the Contract Documents, inclusive of rain days, but excluding any shutdowns
authorized by FIT.

XIV. PREVENTIVE MAINTENANCE SCHEDULE

Prior to final payment, the contractor shall provide a recommended maintenance schedule
from the manufacturer for quarterly, semi-annual and yearly requirements, including part
numbers where applicable, upon completion of the job.

BID ANALYSIS FORM FOLLOWS
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ATTACHMENT C — BID ANALYSIS FORM

FASHION INSTITUTE OF TECHNOLOGY
BUSINESS CENTER BC11 MER
REPLACEMENT OF INSULATION - REBID
REQUEST FOR QUOTATION NUMBER C1715R
NYS PREVAILING WAGE SCHEDULE PRC # 2025012668

BID BREAKDOWN
Total Materials,
Line Description Total Labor Tools & Line Total
Cost Equipment

1 DEMOLITION $ $ $
TOTAL FROM ATTACHMENT D: | - $
PART/ITEM PRICE LIST FORM
(THE YELLOW HIGHLIGHTED
CELL ON THE BOTTOM RIGHT OF
THAT FORM)
GENERAL REQUIREMENTS $ $
GENERAL CONDITIONS $

TOTAL BID PRICE (1-4) $

As stated in Section IV of the front-end documents: Subcontracting shall be permitted
not to exceed 85% of the work of the project. Please provide the ratio of the contractors
and subcontractors work that will be used on this project.

Contractor %, Subcontractor(s) %

For Bidding Purposes: the following sections pricing should cover the following items:

General Requirements: permits & licenses; project meetings; administrative overhead
for submissions and shop drawings; progress photos; temporary facilities & controls;
storage & protection of materials; project closeout; and project record documents.

General Conditions: supervision of work; all testing; coordination drawings; safety
programs; insurance and performance & payment bonds.

The undersigned, having carefully examined all Contract Documents, including Notice to
Bidders, Bid Terms and Conditions, Contract Terms and Conditions, General
Requirements, General Conditions, Labor & Material Payment Bond, Performance Bond,
Form of Bid, Non-Collusive Bidding Certification, Substitution Form Request, Contract,
Affirmative Action Form, Change Order, Form, Contractor’s Trade Payment Breakdown,
Safety EHS Plan, Prevailing Wage Schedule, Specifications, and Drawings and having
examined the existing conditions by on-site visit(s), hereby submits this Bid Analysis,
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covering all labor, materials, equipment, tools, machinery, licensing, insurance, taxes, and
fees required to perform the specified work at the above-referenced site, in accordance
with the Contract Documents. No exclusions & no exceptions.

Company Name and Address of Bidder:

Signature of Bidder Date

Printed Name and Title of Representative:

Telephone #:

Email Address:

EIN#:

IMPORTANT:
This bid analysis form is the only pricing format acceptable. Bidders must submit pricing
using this form. FIT will not accept bid responses on any other form.

NOTE:

FIT will not sign any bidder generated contract, agreement or scope of work. FIT Bid
and Terms and Conditions apply. Bidder requirement for FIT to sign any document will
be grounds for rejection. Bidder inclusion of any conditions, clarifications, exceptions or
changes which are not in compliance with FIT Bid and Terms and Conditions will be
grounds for rejection.
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Business Center BC11 MER ATTACHMENT D: - The listed quantities are estimates;

the final contract amount will reflect the

Replacement of Insulation

PART/ITEM PRICE LIST FORM

Project # C1715R

actual materials used.

INSULATION FOR HVAC (THE TOTAL OF THESE 49 LINE ITEMS (THE YELLOW HIGHLIGHTED
CELL) TO BE TRANSFERRED TO LINE 2 OF THE BID ANALYSIS PAGE)
ltem Service Diar';;ptzr ) '{ﬁ%kﬂégg QUANTITY | MATERIAL | LABOR MATERIAL LABOR TOTAL
# [INCHES] (INCHES] [LF/ PCS] | COST/UNIT | COST/UNIT] COST COST COST
1 [ HOT WATER PIPE 8" 2 75
2 | HOT WATER FITTINGS 8" 2 10
3 | HOT WATER PIPE 4" 2 300
4 | HOT WATER FITTINGS 4" 2 20
5 | HOT WATER PIPE 2" 2 50
6 | HOT WATER FITTINGS 2" 2 10
7 | HOT WATER PIPE 1-1/2" 1-1/2" 80
8 | HOT WATER FITTINGS 1-1/2" 1-1/2" 12
9 | HOT WATER PIPE 1" 1-1/2" 50
10 | HOT WATER FITTINGS 1" 1-1/2" 10
STEAM/HOT HEAT
WATER EXCHANGERS N/A 2" 4
11 | RADIATION 12"Dx9'L
STEAM/HOT HEAT ;
WATER REHEAT | EXCHANGERS | N/A 2 2
12 24"Dx6'L
STEAM CONDENSATE N/A on ’
13 | CONDENSATE TANK 4D x 7'L
STEAM ; ;
14 | CONDENSATE | PIPE 6 2 30




Business Center BC11 MER

Replacement of Insulation

ATTACHMENT D:

PART/ITEM PRICE LIST FORM

Project # C1715

- The listed quantities are estimates;
the final contract amount will reflect the
actual materials used.

STEAM . . .

15 | CONDENSATE FITTINGS
STEAM - -

16 | CONDENSATE PIPE 4 2 35
STEAM - - .

17 | CONDENSATE FITTINGS
STEAM - -

18 | CONDENSATE PIPE 3 2 10
STEAM - - ;

19 | CONDENSATE FITTINGS
STEAM - -

20 | CONDENSATE PIPE 2 2 80
STEAM - -

21 | CONDENSATE FITTINGS 2 2 20
STEAM - -

22 | CONDENSATE PIPE 1 1-1/2 75
STEAM - -

23 | CONDENSATE FITTINGS 1 1-1/2 12
STEAM - -

24 | CONDENSATE PIPE 3/4 1-1/2 50
STEAM - -

25 | CONDENSATE FITTINGS 3/4 1-1/2 12
STORM DRAIN - -

26 | PIPING PIPE 10 2 30
STEAM " - -

27 | CONDENSATE FITTINGS

28 | HP STEAM PIPE 12" 3 20

30 | LP STEAM FITTINGS 5" 2" 8

31 | LP STEAM PIPE " on 60




Business Center BC11 MER

Replacement of Insulation

ATTACHMENT D:

PART/ITEM PRICE LIST FORM

Project # C1715

- The listed quantities are estimates;
the final contract amount will reflect the
actual materials used.

32 | LP STEAM FITTINGS 2" 2" 5
33 | LP STEAM PIPE 8" 2" 30
34 | LP STEAM FITTINGS 8" 2" 4
35 | LP STEAM PIPE 10" 3" 100
36 | LP STEAM FITTINGS 10" 3" 7
37 | CHILLED WATER | PIPE 12" 2" 60
38 | CHILLED WATER | FITTINGS 12" 2" 4
39 | CHILLED WATER | PIPE 8" 2" 150
40 | CHILLED WATER | FITTINGS 8" 2" 12
41 | CHILLED WATER | PIPE 7" 2" 15
42 | CHILLED WATER | PIPE 3" 2" 30
43 | CHILLED WATER | FITTINGS 3" 2" 6
44 | COLD WATER PIPE 1-1/2" 1" 70
45 | COLD WATER FITTINGS 1-1/2" 1" 10
46 | COLD WATER PIPE 1" 1" 30
47 | COLD WATER FITTINGS 1" 1" 8
TANK 10" D x "
48 | COLD WATER 3L N/A 2 3
TANK 24"D x "
49 | COLD WATER 53"y N/A 2 1
TOTAL NA NA NA NA NA $ $ $
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GENERAL REQUIREMENTS
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01010 -- SUMMARY OF THE WORK

.01 - Work Under The Contract
The Work shall be as described in the Contract Documents.

.02 - Work by Others

Should any other contractor be engaged by the Owner to perform work on the Site or
in areas adjoining or adjacent to the Site, the Contractor and such other contractor

shall coordinate the work of the Contractor and such other contractor.

.03 - Items Not Included
The following items shown on the drawings are not included in the Work:

A.

B.

C.

Items indicated "By Others".
Items indicated "N.I.C." (Not in Contract)

Existing construction not indicated or specified to be removed, replaced or
altered.

.04 - Openings and Chases

A.

The Contractor shall build openings, including but not limited to channels,
chases and flues as required to complete the Work as set forth in the
Contract and as directed by the Owner before any work is installed.

After the installation and completion of any work for which openings,
including but not limited to, channels, chases and flues, have been provided
for the Contractor, the Contractor shall build in, over, around and finish all
such openings as required to complete the Work.

If a contractor fails to furnish drawings and information required in
connection with such openings before the General Construction Contractor
performs any Work affected thereby, said contractor who so fails to furnish
such drawings and information shall bear the cost of all cutting and
refinishing including that part of the General Construction Contractor’s
Work affected.

The Contractor shall Furnish and Install all sleeves, inserts, hangers and
supports required for the execution of the Work.

Specific instructions shall be obtained from the Owner or the Owner's
Representative before cutting beams or other structural members, arches or
lintels.

The Contractor shall not endanger the Work and shall not cut or alter the
Work unless prior approval and instructions are received from the Owner
or the Owner's Representative.



.05 - Surveys and Layout

A. If, for any reason, stakes, batter boards or monuments are disturbed, it shall
be the responsibility of the Contractor to reestablish them.

B. The Owner or the Owner's Representative may order construction work
suspended at any time when location of monuments, stakes, bench marks
and other layout markings established by the Contractor are not adequate to
permit checking the Work.

C. The Contractor shall Provide and shall maintain axis lines on each floor and
shall establish and shall maintain grade marks 4' 0" above the finished floor
on each floor level.

D. The Contractor shall Furnish such stakes and other required equipment,
tools and materials, and all labor as may be required in laying out any part
of the Work.

.06 - Scheduling

A. The Contractor shall deliver to the Owner schedules and forms in
accordance with the Contract.

B. The Owner or the Owner's Representative may require the Contractor to
modify schedules which the Contractor has submitted either before or after
such schedules are approved so that:

1. The Work shall not be delayed.

2. Changes in the Work are reflected in the schedules of the
Contractor.

.07 - Contractor Use of Premises

While performing the Work, the Contractor shall take every precaution against
injuries to persons and damage to property.

01080 -- PERMITS AND COMPLIANCE

.01 - Permits and Licenses

The Contractor shall obtain, maintain and pay for all permits and licenses necessary
for the execution of the Work and for the use of such Work when completed.

Prior to final payment the Contractor shall deliver to the Owner’s Representative
all permits and certificates of approval issued by any agency having jurisdiction.

.02 - Compliance

The Contractor shall give all notices, pay all fees and comply with all laws, rules
and regulations applicable to the Work.



.03 - Additional Compliance

The Contractor, Subcontractors, and the employees of the Contractor and
Subcontractors, shall comply with all regulations governing conduct, access to the
premises, operation of equipment and systems and conduct while in or near the
premises and shall perform the Work in such a manner as not to unreasonably
interrupt or interfere with the conduct of business of the Institution.

.04 - Royalties and Patents

It is the sole responsibility of the Contractor to determine what, if any, patents are
applicable to the Project. The Contractor shall pay all royalties and/or license fees.
The Contractor shall defend all suits or claims for infringement of any patent rights
and save the Owner, Architect, Engineer, Environmental Consultant and
Construction Manager harmless from loss, including attorney’s fees, on account
thereof.

01200 -- PROJECT MEETINGS

.01 - Project meetings shall be held to accomplish the following:
A. Coordinate the Work.

B. Establish a sound working procedure and relationship between all
contractors, the Owner and the Owner's Representative.

C. Review requisitions, proposals and change orders.

D. Review the progress of the Work, review quality of work in place and review
approval required by the Work and review delivery of materials.

E. Expedite the Work to completion within the scheduled time limit.
F. Review progress payments.

.02 - Initial Job Meeting (Orientation Meeting)

The Owner or the Owner's Representative shall call an initial job meeting which the
Contractor shall attend. This meeting shall be called prior to the start of construction.

.03 - Job Progress Meetings

A. Job progress meetings shall be scheduled by the Owner or the Owner's
Representative during the course of construction. The Contractor or the
Contractor's duly authorized representative and such Subcontractors as
required by the Contractor or the Owner or the Owner's Representative shall
be present at all job progress meetings. The Contractors and Subcontractors
shall answer questions on progress, workmanship, approvals required,
delivery of material and other subjects concerning the Work. The purpose
of such meetings is to coordinate the efforts of all



concerned so that the Work proceeds without delay to completion as
required by the Contract.

The Owner or the Owner's Representative may require any schedule to be
modified so that changes in the Work, delays or acceleration of any segment
of the Work shall be reflected in such schedule. The Contractor shall
cooperate with the Owner or the Owner's Representative in providing data
for such changes in or modifications of schedules.

01300 -- SUBMITTALS

.01 - Schedules & Records

A.

Within the time set forth in the Contract, the Contractor is required to
complete and submit to the Owner or the Owner's Representative the
following forms:

1.

Submit construction progress schedule to the Owner or the Owner's
Representative no later than thirty (30) calendar days after receipt
by the Contractor of notice to proceed.

Submit names and addresses of all Subcontractors to the Owner or
the Owner's Representative within thirty (30) calendar days of
approval of the construction progress schedule.

Submit to the Owner or the Owner's Representative the date on
which the Contractor proposes to award each subcontract a
minimum of ten (10) days prior to such proposed award.

Submit Shop Drawings and material sample schedule to the Owner
or the Owner's Representative no later than thirty (30) days after
approval of the construction progress schedule. Such schedule shall
include the date of all Shop Drawings, samples and materials shall
be submitted and the date approval is required.

Submit to the Owner or the Owner's Representative on a form
approved by the Owner, a schedule of anticipated monthly
requisition amounts. Such schedule shall be submitted from time to
time as directed by the Owner, the first such submission being
required to be made by the Contractor within ten (10) days of receipt
by the Contractor of a written order to proceed issued by the Owner.
The amounts employed in preparing such schedules in no way shall
be binding upon the Owner.

Sample forms shall be provided by the Owner or the Owner's
Representative for the above mentioned schedules and records.



01311 — PROJECT ANALYSIS

.01 - Project Control and Progress Meetings

A. The Contractor shall attend all scheduling meetings as directed by the
Owner or the Owner's Representative.

B. In addition to the Owner or the Owner's Representative and the Contractor's
Superintendent and Scheduling Coordinator, such meetings shall also be
attended by representatives of such subcontractors as the Contractor, the
Owner or the Owner's Representative may deem advisable. The agenda for
such meetings shall include the progress and current status of the Work,
proposed solutions for problem areas and a review of schedules for future
Work in order to meet the Contractor's objectives and his obligations under
the Contract. Consideration shall be given to establishing actual start dates,
actual completion dates, planned starts and finishes, quantities installed,
man hours worked, as well as other data relevant to the performance of the
Contract.

C. At least one week before each meeting described in subsection .01 A of this
Division 01311, the Contractor shall furnish progress data in the form
required by the Owner or the Owner's Representative as follows:

1. The status of all activities as of date determined by the Owner or the
Owner's Representative.

2. A list of actual start and completion dates for all activities.
3. Projected durations of completion of those activities in progress.
4. Relevant data of submittals in progress including equipment

releases and equipment in fabrication.

5. All other information which in the discretion of the Owner or its
Representative, may be required to complete the Project Schedule
Update.
.02 — Payment

The Contractor's Payment Breakdown and Monthly Requisition as called for by
Section 17.01 of the General Conditions of the Contract shall be the basis by which
the Contractor is to be paid.

.03 - Time of Completion

It is the sole responsibility of the Contractor to complete the Work within the time
of completion required by the Contract.



01340 -- SHOP DRAWINGS AND SAMPLES

.01 - Contractor Submittal

A.

The Contractor shall submit the Shop Drawings and samples required by
the Architect and the Contractor shall adhere to all submittal and scheduling
requirements for Shop Drawings and samples. After examination of such
Shop Drawings and samples by the Architect and the return of such items
by the Architect to the Contractor, the Contractor shall make corrections
indicated and shall furnish to the Architect the required number of corrected
copies of Shop Drawings or samples.

Shop Drawings shall be accompanied by a letter of transmittal to the Owner
or the Owner's Representative requesting approval and date approval is
desired.

Each Shop Drawings and letter of transmittal shall be identified with the
following information:

1. Project title

2. Contract name

3. Date of the drawing, including dates of any revisions

4. Name of Contractor, name of Subcontractor, material supplier and

manufacturer, as applicable
5. Name of person or firm preparing Shop Drawings

6. Contract drawing numbers and specifications, section division and
paragraph numbers used as references in preparing Shop Drawings,
and titles of items to which the Shop Drawing refers.

Shop Drawings shall show the design, dimensions, connections and other
details necessary to insure that the Shop Drawings accurately interpret the
Contract Documents and shall also show adjoining Work in such Detail as
required to provide proper connections with said adjoining Work. Where
adjoining connected Work requires Shop Drawings, such Shop Drawings
shall be submitted to the Owner or the Owner's Representative for approval
at the same time so that connections can be checked.

The Contractor shall verify all field measurements. Measurements available
prior to submittal of Shop Drawings shall be shown and so noted on the
Shop Drawings. Measurements not available prior to submission of Shop
Drawings shall be noted on the Shop Drawings as not available and such
measurements shall be obtained prior to fabrication.



F. The Contractor shall submit manufacturer's drawings and specifications
when necessary to fully explain apparatus or equipment required by the
Work. These manufacturer's drawings and specifications shall be treated as
Shop Drawings. Manufacturer's catalog numbers alone are not acceptable
as sufficient information for compliance with this requirement.

G. Samples shall be accompanied by a letter of transmittal to the Owner or
the Owner's Representative requesting approval, and date approval is
desired.

H. Each sample shall be labeled with the following information:

1. Project title

2. Contract name

3. Date of submission

4. Name and quality of the material

5. Name of Contractor, name of Subcontractor, material supplier and

manufacturer, as applicable

6. Contract drawing numbers and specification section, division and
paragraph numbers used as reference in preparing samples.

L Samples shall be of sufficient size and number to show the quality, type,
color, finish and texture of the material required to be furnished by the
Contractor pursuant to the Contract.

.02 - Contractor Review

The Contractor shall review, verify and determine all field measurements, field
construction criteria, materials, catalog numbers and similar data, shall coordinate
each Shop Drawing and sample with the requirements of the Contract and shall
determine whether or not such Shop Drawings are in conformity with the provisions
of the Contract before submitting the Shop Drawings to the Architect for approval.

.03 - Contractor Responsibility

The Architect's approval of Shop Drawings and samples shall not relieve the
Contractor of responsibility for any deviation from the requirements of the
Contract. The Contractor shall be responsible for the accuracy of the Shop
Drawings and samples and for the conformity of Shop Drawings and samples with
the Contract unless the Contractor has notified the Architect of the deviation in
writing at the time of submission and has received from the Architect written
approval of the specified deviations. The Architect's approval shall not relieve the
Contractor of responsibility for errors or omissions in the Shop Drawings or
samples.



.04 - Commencement of Work

No portion of the Work shall be commenced until required Shop Drawings or
samples are approved by the Architect.

01380 -- PROGRESS PHOTOGRAPHS

.01 - Contractor Submission

A. The Contractor shall furnish to the Owner, progress photographs of the Work
as follows: three (3) 8" x 10" glossy prints of each of the following views:

1. Two (2) different views of the area in which the building or buildings
are to be located, taken before excavation starts.

2. Two (2) different views for each building when footings are in place
and forms completed.

3. Four (4) different views for each building when foundations are
completed.
4. Four (4) different views for each building when exterior wall is fifty

per cent (50%) completed.

5. Four (4) different views for each building when the structure is ready
for roofing.

6. Four (4) different exterior views in color for each building at
completion.

7. Six (6) interior views in color for each building as directed upon
completion.

B. A title identifying the view shown by each photograph and date taken shall
appear on the back of each print.

01500 -- TEMPORARY FACILITIES ANDCONTROLS

.01 - Requirements

The Contractor shall Provide the temporary facilities and controls as hereinafter
specified and as required by law.

.02 - Temporary Lighting and Electric Service

The Contractor shall Provide and maintain all temporary lighting and power
required in connection with the Contractor's operations from the commencement of
the Work until the completion of each structure or for such other time as



directed by the Owner or the Owner's Representative. When the use of such
temporary lighting and power is no longer required, all temporary wiring and
equipment shall be completely removed by the Contractor. The Contractor shall
make the necessary application to the lighting company and pay for all charges,
costs and expenses incidental to the installation and maintenance of temporary
lighting and power as required in connection with the Contractor's operations, and
the Contractor shall pay for all power used. The minimum temporary lighting to be
provided is at the rate of one-quarter watt per square foot and is to be maintained in
each room and changed as required when interior walls are being erected. The
required temporary lighting must be maintained for twenty-four (24) hours a day
and seven (7) days a week at all stair levels and in all corridors below ground; in
all other spaces temporary lighting is to be maintained only during working hours.
All temporary wiring and equipment shall be in conformity with the National
Electric Code. Three-phase temporary power circuits shall be installed as required
to operate construction equipment of the various trades and to Install and test
equipment such as pumps and elevators. The Contractor shall Install and maintain
temporary or permanent service for the permanently installed building equipment
such as sump pumps, boilers, boiler controls, fans, pumps, so that such equipment
may be operated when required and so ordered by the Owner or the Owner's
Representative for drainage or for temporary heat.

.03 - Material Hoists

A. General

1. Material hoists shall be operated by diesel, gasoline or steam engines
and shall be complete with all equipment necessary for operation.
Such hoists shall run from grade to roof, shall be installed
immediately following the structural framing, centering or form
work, and centering or form work unless otherwise approved by the
Owner or the Owner's Representative. Electrically operated hoists
shall not be used except as otherwise allowed by the Contract.

2. Material hoists shall meet any and all requirements of law, rule or
regulation.
3. Hoist cars shall be of required size and design for the hoisting of

all normal size building materials.
B. The Contractor shall:

1. Furnish, install, maintain and operate at the Contractor's expense,
all hoisting equipment required for the Work.

2. Furnish all labor required for the Work.



.04 - Temporary Use of Permanent Elevator as Equipment Material Hoist
A. The Contractor shall:

1. Use the temporary hoists until a building is completed, or until the
Contractor may, with the Owner's permission, use the equipment of
one (1) elevator in a building for temporary service after the
permanent elevator equipment and the permanent electric service
have been installed.

2. If the Contractor elects to use such permanent elevator equipment,
the Contractor shall:

a. Provide adequate protection for such equipment and shall
operate such equipment within a capacity not to exceed that
allowed by law, rule or regulation.

b. Provide for the maintenance of the elevator equipment as
approved by the Owner or the Owner's Representative.

C. Leave such equipment in perfect condition.

B. The permanent elevator equipment shall be ready for use when required by
the Work and shall permit any use approved by the Owner or the Owner's
Representative.

.05- Temporary Enclosures

The Contractor shall:

A. Provide, install and maintain any temporary weather resistant enclosures for
all openings in exterior walls and roof that are not enclosed.

B. After building is enclosed, maintain proper temperatures required by the
Contract.

.06 - Temporary Fence Enclosures

The Contractor shall Provide, Install and maintain any temporary fence enclosures
required by the Contract.

.07 - Maintenance of Permanent Roadways

The Contractor shall immediately remove dirt and debris which may collect on
permanent roadways due to the Work.
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.08 — Traffic Control

A.

Routes to and from the location of the Work shall be as indicated in the
Contract or as directed by the Owner or the Owner’s Representative.

Parking areas for the use of those engaged in the Work shall be as indicated
in the Contract or as directed by the Owner or the Owner’s Representative.

.09 - Fire Prevention Control

The Contractor Shall:

A.

Provide private unlisted telephone service reserved for fire calls at a location
or locations approved by the Owner or the Owner's Representative. Such
service shall be in addition to any other telephone service. The Contractor
shall pay all costs thereof until completion and acceptance of the Work or
as otherwise directed by the Owner or the Owner's Representative.

Comply with the safety provisions of the National Fire Protection
Association's "National Fire Codes" pertaining to the Work and,
particularly, in connection with any cutting or welding performed as part of
the Work.

.10 - Pollution Control

The Contractor shall:

A.

Comply with all laws, rules and regulations governing pollution control,
including but not limited to those of the Department of Environmental
Conservation of the State of New York.

Take all necessary precautions including, but not limited to digging and
maintaining settling basins and dams; diverting streams, and taking all other
actions that may be necessary to prevent silt, and waste of any kind from
being deposited, silting and reduction of quality of streams below the
construction area and downstream properties as a result of the Work.

Refrain from the disposal of volatile fluid wastes into storm or sanitary
sewer systems, approved sewage disposal systems or any waterway.

Refrain from burning trash or waste materials.
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.11 - Temporary Field Office

A.

The Contractor may Provide a temporary office structure, for the
Contractor's use during the course of the Work.

L.

The Contractor must receive prior written approval from the Owner
or the Owner's Representative for such temporary office structure in
relation to location, type of structure, and included facilities.

All toilet and sink facilities in any such office structure shall be
connected to an approved sewage disposal system.

The Contractor shall remove the temporary office structure from the
Site and shall repair the Site and finish the area as directed by the
Owner or the Owner's Representative.

The Contractor shall:

1.

Provide a temporary office structure completely separate from any
other office structures at a location approved by the Owner or the
Owner's Representative until the Work is completed and is accepted.

Provide such office structure for the exclusive use of the Owner.

Bear all costs in relation to the furnishing, construction and removal
of such office structure.

Repair and refinish the area as directed by the Owner or the Owner's
Representative.

Construct such office structure and furnish such office structure as
required by the Contract.

Maintain such office structure in a sanitary condition and in proper
repair, properly heat the structure, furnish the fuel and furnish all
utilities and pay all utility charges.

Install a telephone for the sole use of the Owner or the Owner's
Representative and pay all service and local toll charges incurred as
a result of the use of such telephone service.

With the prior written approval of the Owner or the Owner's Representative
any other Contractor may erect a substantial office structure at the Site for
the use of such Contractor in relation to the Work.

L.

All toilet and sink facilities in any such office structure shall be
connected to an approved sewage disposal system.
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2. Such Contractor shall remove the temporary office structure from
the Site and shall repair the Site and finish the area as directed by
the Owner or the Owner's Representative.

When adequate space is available in a building, the Contractor may transfer
such office to available space with the prior written permission of the Owner
or the Owner's Representative.

Trailers providing comparable facilities may be accepted at the discretion
of the Owner or the Owner's Representative.

.12 - Rubbish Removal

A.

B.

The Contractor shall:

1. Keep the Work free from rubbish at all times.
2. Clean all enclosed structures daily.
3. Remove rubbish from the Site at least once a week.

The Contractor shall conform with the following:
1. Burning of rubbish shall not be permitted.

2. All rubbish shall be lowered by way of chutes, taken down by hoists,
or lowered in receptacles. Under no circumstances shall any rubbish
be dropped or thrown from one (1) level to another inside or outside
any building.

.13 - Discontinuance, Changes and Removal

The Contractor shall:

A.

Discontinue all temporary services required by the Contract when so
directed by the Owner or the Owner's Representative. The discontinuance
of any such temporary service prior to the completion of the Work shall not
render the Owner liable for any additional cost entailed thereby.

Remove and relocate such temporary facilities as directed by the Owner or
the Owner's Representative without additional cost to the Owner, and shall
restore the Site and the work to a condition satisfactory to the Owner.

.14 - Project Identification

A.

No signs or advertisements shall be displayed on the site except as required
by the Contract.
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B. The Contractor shall Furnish, erect and maintain the Site, the exact location
thereof to be designated by the Owner or the Owner's Representative, a
construction sign, in the form provided by the Contract.

.15 - Moisture and Condensation Control

The Contractor shall provide for ventilation of all structures until Physical
Completion and acceptance of the Work and shall control such ventilation to avoid
excessive rates of drying of construction materials, including but not limited to
concrete and to plaster, and to prevent condensation on sensitive surfaces.

.16 - Protective Services
The Contractor shall provide security services required by the Contract.

01600 -- MATERIAL AND EQUIPMENT

.01 - Storage and Protection

A. Materials stored on the Site shall be neatly piled and protected, and shall be
stored in an orderly fashion in locations that shall not interfere with the
progress of the Work or with the daily functioning of the Institution.

B. Should it become necessary during the course of the Work to move
materials or equipment stored on the Site, the Contractor, at the direction of
the Owner or the Owner's Representative, shall move such material or
equipment.

01700 -- PROJECT CLOSE OUT

.01 - Final Cleanup

A. The Contractor shall leave the Work ready for use and occupancy without
the need of further cleaning of any kind.

B. The Contractor shall remove all tools, appliances, projects signs, material
and equipment from the premises as soon as possible upon completion of
the Work.

C. The Work is to be turned over to the Owner in new condition, in proper

repair and in perfect adjustment.

.02 - Required Close Out Documentation

A. Prior to final payment the Owner shall receive the following documents as
required by the Contract:

14



1. The Contractor's general guarantee.

2. Specific guarantees, material, equipment and other items of work.
3. All certificates obtained in connection with the Work.

4. All final photographs of the Work.

The Owner shall also receive from the Contractor prior to final payment:

L. A complete listing of all Subcontractors, business addresses and
items supplied by each such Subcontractor.

2. A listing of manufacturer's of major materials, equipment and
systems installed in the Work.

3. A copy of all test data taken in connection with the Work.

4. Three (3) copies of all operation and maintenance manuals.

5. All keys, tools, screens, spare construction material, finishing
material and equipment required to be furnish to the Owner as part
of the Work.

.03 - Orientation Instruction
Prior to final payment appropriate maintenance personnel of the Owner shall be
oriented and instructed by the Contractor in the operation of all systems and
equipment as required by the Contract.

.04 - Project Close Out Inspections

A.

When the Work has reached such a point of completion that the building or
buildings, equipment or apparatus or any part thereof required by the Owner
for occupancy or use can be so occupied and used for the purpose intended,
the Owner or the Owner's Representative shall make a detailed inspection
of the Work to insure that all requirements of the Contract have been met
and that the Work is complete and is acceptable.

A copy of the report of the inspection shall be furnished to the Contractor
as the inspection progresses so that the Contractor may proceed without
delay with any part of the Work found to be incomplete or defective.

When the items appearing on the report of inspection have been completed
or corrected, the Contractor shall so advise the Owner and the Owner's
Representative. After receipt of the notification, the Owner or the Owner's
Representative shall inform the Contractor of the date and time of final
inspection. A copy of the report of the final inspection containing all

15



remaining contract exceptions, omissions and incompletions shall be
furnished to the Contractor.

After receipt of notification of completion and all remaining contract
exceptions, omissions and incompletions from the Contractor, the Owner
and the Owner's Representative shall make an inspection to verify
completion of the exception items appearing on the report of final
inspection.

01720 -- PROJECT RECORD DOCUMENTS

.01 - Project Record Drawings

A.

The purpose of the project drawings is to record the actual location of the
Work in place including but not limited to underground lines, concealed
piping within buildings, concealed valves and control equipment, and to
record changes in the Work.

In addition to the sets of contract drawings that are required by the
Contractor on the Site to perform the Work, the Contractor shall maintain,
at the Site, one (1) copy of all drawings, specifications and addenda that are
part of the Contract as awarded. Each of these documents should be clearly
marked "Project Record Copy", maintained in a clean and neat condition
available at all times for inspection by the Owner or the Owner's
Representative, and shall not be used for any other purpose during the
progress of the Work.

Project Record Requirements
1. The Contractor shall mark-up the "Project Record Copy" to show:
(a) Approved changes in the Work.
(b) Location of underground Work and concealed Work.
(c) Details not shown in the original Contract Documents.
(d) Any relocation of Work.
(e) All changed in dimensions.
63) All access doors.

(g) Location of all plumbing, heating, ventilating, air
conditioning or electrical assemblies.

2. Such information shall include, but shall not be limited to:
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(2)

Footing depth in relation to finished grade elevations.

(b) Any change in floor elevations.

(c) Any structural changes.

(d) Any substitutions.

(e) Elevations and locations of all underground utilities,
services, or structures referenced to permanent above-
ground structures or monuments.

® Designation of all utilities as to the size and use of such
utilities.

(g) All invert elevations of manholes.

(h) The location of all utilities, services and appurtenances
concealed in building structures that have been installed
different from that required by the Contract.

(1) Any approved change order.

D. The Contractor shall keep the Project Record Documents up-to-date from

day to day as the Work progresses. Appropriate documents are to be updated
promptly and accurately; no Work is to be permanently concealed until all
required information has been recorded.

E. The project record drawings are to be submitted by the Contractor to the
Owner or the Owner's Representative when all the Work is completed and
is approved by the Owner and the Owner's Representative before the
Contractor may request final payment.

01740 -- WARRANTIES, GUARANTEES, AND BONDS

See the Contract Documents for details.
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ARTICLE 1 -- DEFINITIONS

Section 1.01 - The following terms as used in the Contract Documents shall be defined
as follows:

Beneficial Occupancy - The use, occupancy or operation by the Owner of the Work, or
any part thereof, as evidenced by a notification of Beneficial Occupancy executed by the
Owner.

Construction Completion - Acceptance by the Owner of the Work as evidenced by a
Notification of Construction Completion executed by the Architect.

Construction Manager - A person, persons, firm, partnership or corporation, regularly
engaged in the management of construction projects, and so designated by the Owner.

Consultant - A person, persons, firm, partnership or corporation providing Architectural,
Engineering or other professional services, and so designated by the Owner.

Contract - The agreement between the Owner and the Contractor consisting of the Contract
Documents including all amendments and supplements thereto.

Contract Documents - The Contract, Notice to Bidders, Bid Checklist, Bid Terms and
Conditions, Contractor Reference Sheet, Contract Terms and Conditions, Bid Analysis
Form, Affirmative Action Form, Change Order Form, Contractors Trade Payment
Breakdown, Safety EHS Plan, Prevailing Wage Schedule, Information for Bidders, Form
of Bid, General Conditions, General Requirements, Bonds, Drawings, Specifications,
Addenda, Change Orders and any supplementary data together with all provisions of law
deemed to be inserted in the Contract or incorporated by reference.

Contractor - A person, persons, firm, partnership or corporation with whom the Contract
is entered into by the Owner to perform the Work.

Extra Work - Any work in addition to the Work initially required to be performed by the
Contractor pursuant to the Contract.

Furnish - To deliver to the site ready for installation.

Install - To unload at the delivery point at the Site and perform every operation necessary
to establish secure mounting and correct operation at the proper location.

Owner — The Fashion Institute of Technology and/or its auxiliary corporations, as applicable.

Owner's Representative - A person, persons, firm, partnership or corporation so designated
by the Owner.

Project - Work at the Site(s) carried out pursuant to one or more sets of Contract
Documents.



Provide - To Furnish and Install complete in place and ready for operation and use.

Shop Drawings - Diagrams, fabrication drawings, illustration, schedules, test data,
performance charts, cuts brochures and other data which are submitted by the Contractor
to the Architect and illustrate any portion of the Work. These drawings and data are
reviewed and acted upon by the architect.

Site - The area within the Contract limit, as indicated by the Contract.

Subcontract - An agreement between the Contractor and Subcontractor for work on the
Site.

Subcontractor - A person, persons, firm, partnership or corporation under contract with
the Contractor, or under contract with any subcontractor, to provide labor and material at
the Site.

Substantial Completion - Stage of construction at which the Architect determines there is
a minimal amount of the Work to be completed, or Work to be corrected.

Work - The performance of all obligations imposed upon the Contractor by the Contract.

ARTICLE 2 -- CONTRACT DOCUMENTS

Section 2.01 - Captions

The table of contents, titles, captions, headings, running headlines and marginal notes
contained herein and in said documents are solely to facilitate reference to various
provisions of the Contract Documents and in no way affect the interpretation of the
provisions to which they refer.

Section 2.02 - Conflicting Conditions

Should any provision in any of the Contract Documents be in conflict or inconsistent with
any of the General Conditions or Supplements thereto, the General Conditions or
Supplements thereto shall govern.

Section 2.03 - Notice and Service Thereof

Any notice to the Contractor from the Owner relative to any part of the Contract shall be
in writing and service considered complete when said notice is mailed to the Contractor at
the last address given by the Contractor, or when delivered in person to said Contractor or
the Contractor's authorized representative.



Section 2.04 - Nomenclature

Materials, equipment or other Work described in words which have a generally accepted
technical or trade meaning shall be interpreted as having said meaning in connection with
the Contract.

Section 2.05 - Invalid Provisions

If any term or provision of the Contract Documents or the application thereof to any person,
firm or corporation or circumstance shall, to any extent, be determined to be invalid or
unenforceable, the remainder of the Contract Documents, or the application of such terms
or provisions to persons, firms or corporations or circumstances other than those to which
it is held invalid or unenforceable, shall not be affected thereby and each term or provision
of the Contract Documents shall be valid and be enforced to the fullest extent permitted by
law.

ARTICLE 3 -- INTERPRETATION OF CONTRACT DOCUMENTS

Section 3.01 — Owner/Architect

A. The Owner’s representative/Architect shall give all orders and directions
contemplated under the Contract relative to the execution of the Work. The
Architect shall determine the amount, quality, acceptability of the Work and shall
decide all questions which may arise in relation to said Work. The Owner's
estimates and decisions shall be final except as otherwise expressly provided. In the
event that any question arises between the Owner and Contractor concerning the
Contract, the decision of the Owner shall be a condition precedent to the right of
the Contractor to receive any money or payment under the Contract.

B. Any differences or conflicts concerning performance which may arise between the
Contractor and other contractors performing Work for the Owner shall be adjusted

and determined by the Owner’s representative.

C. The Owner may act through a representative designated by the Owner.

Section 3.02 - Meaning and Intent of Contract Documents

The meaning and intent of all Contract Documents shall be as interpreted by the
Architect.



Section 3.03 - Order of Preference

A.

Section 4.01

A.

Figured dimensions shall take precedence over scaled dimensions. Larger scale
drawings shall take precedence over smaller scale drawings. Latest addenda shall
take precedence over previous addenda and earlier dated drawings and
specifications.

Should a conflict occur in or between or among any parts of the Contract
Documents that are entitled to equal preference, the better quality or greater
quantity of material, of the more specific compared to the general, shall govern,
unless the Architect/Owner’s representative directs otherwise.

Drawings and specifications are complementary. Anything shown on the drawings
and not mentioned in the specifications, or mentioned in the specifications and not
shown on the drawings, shall have the same effect as if shown or mentioned in both.

ARTICLE 4 -- MATERIALS AND LABOR

- Contractor's Obligations

The Contractor shall, in a good workmanlike manner, perform all the Work
required by the Contract Documents within the time specified in the Contract.

The Contractor shall Furnish, erect, maintain, and remove such construction plant
and such temporary Work as may be required for the performance of its work. The
Contractor shall be responsible for the safety, efficiency and adequacy of the
Contractor's plant, appliances and methods, and for damage which may result from
failure or improper construction, maintenance or operation of said plant, appliances
and methods. The Contractor shall comply with all terms of the Contract, and shall,
carry on and complete the entire Work to the satisfaction of the Owner.

Any labor, materials or means whose employment or utilization during the course
of this Contract may tend to or in any way cause or result in strike, work stoppages,
delays, suspension of Work or similar troubles by workmen employed by the
Contractor, its subcontractors or material suppliers, or by any of the trades working
in or about the buildings and premises where Work is being performed under this
Contract, or by other contractors, their subcontractors or material suppliers pursuant
to other contracts shall not be allowed. Any violation by the Contractor of this
requirement may in the sole judgment of the Owner be considered as proper and
sufficient cause for declaring the Contractor to be in default, and for the Owner to
take action against the Contractor as set forth in the General Conditions Article
entitled "Termination" or such other action as the Owner may deem proper.



Section 4.02 - Contractor's Title to Materials

A.

No materials or supplies for the Work shall be purchased by the Contractor or by
any Subcontractor subject to any chattel mortgage or under a conditional sale or
other agreement by which an interest is retained by any other party. The Contractor
warrants that the Contractor has full, good and clear title to all materials and
supplies used by the Contractor in the Work, or resold to the Owner pursuant to the
Contract free from all liens, claims or encumbrances.

All materials, equipment and articles which become the property of the Owner shall
be new unless specifically stated otherwise.

Section 4.03 - "Or Equal” Clause

A

C.

Whenever a material, article or piece of equipment is identified on the plans or in
the specifications by reference to manufacturers' or vendors' names, trade names,
catalogue number or make, said identification is intended to establish a standard.
Any material, article or equipment of other manufacturers and vendors which
performs satisfactorily the duties imposed by the general design may be considered
equally acceptable provided that, in the opinion of the Architect/Engineer, the
material, article or equipment so proposed is of equal quality, substance and
function and the Contractor shall not Provide, Furnish or Install any said proposed
material, article or equipment without the prior written approval of the
Architect/Engineer. The burden of proof and all costs related thereto concerning the
"or equal" nature of the substitute item, whether approved or disapproved, shall be
borne by the Contractor.

Where the Architect/Engineer, pursuant to the provisions of this Section, approves
a product proposed by the Contractor and said proposed product requires a revision
of the Work covered by this Contract, or the Work covered by other contracts, all
changes to the Work of all contracts, revision or redesign, and all new drawings and
details required therefore shall be provided by the Contractor at the cost of the
Contractor and shall be subject to the approval of the Consultant.

No substitution will be permitted which may result in a delay to the Project.

Section 4.04 - Quality, Quantity and Labeling

A.

The Contractor shall Furnish materials and equipment of the quality and quantity
specified in the Contract.

When materials are specified to conform to any standard, the materials delivered to
the Site shall bear manufacturer's labels stating that the materials meet said
standards.



Section 5.01

A.

The above requirements shall not restrict or affect the Owner's right to test materials
as provided in the Contract.

The Contractor shall develop and implement quality control plans to assure itself
and the Owner that all Work performed by the Contractor and its Subcontractors
complies fully with all Contract requirements, and shall submit the plans to the
Owner as required by the Contract. See Submittals Section of the General
Requirements. The Contractor's quality control plans shall be independent of any
testing or inspection performed by or on behalf of the Owner.

ARTICLE 5 -- CONTRACTOR

- Supervision by Contractor

The Contractor shall provide full-time competent supervision for the duration of
the Contract; during the course of on-site work the Contractor shall provide a full-
time on-site superintendent who shall have full authority to act for the Contractor
at all times. The Superintendent shall be able to read, write and speak English
fluently, as well as communicate with the workers.

If at any time the supervisory staff is not satisfactory to the Owner, the Contractor
shall, if directed by the Owner, immediately replace such supervisory staff with
other staff satisfactory to the Owner.

The Contractor shall remove from the Work any employee of the Contractor or of
any Subcontractor when so directed by the Owner.

Section 5.02 - Representations of Contractor

The Contractor represents and warrants:

A.

That it is financially solvent and is experienced in and competent to perform the
Work, and has the staff, equipment, subcontractors and suppliers available to
complete the Work within the time specified for the Contract price.

That it is familiar with all Federal, State or other laws, ordinances, orders, rules and
regulations that may in any way affect the Work.

That any temporary and permanent Work required by the Contract can be
satisfactorily constructed, and that said construction will not injure any person or
damage any property.

That it has carefully examined the Contract and the Site of the Work and that, from
the Contractor's own investigations and through the bid process and requirements
is satisfied as to the nature and materials likely to be encountered, the character of
equipment and other facilities needed



for the performance of the Work, the general and local conditions and all other
materials or items which may affect the Work.

E. That it is satisfied that the Work can be performed and completed as required in the

Contract, and warrants that it has not been influenced by any oral statement or
promise of the Owner or the Consultant.

SECTION 5.03 — COPIES OF CONTRACT DOCUMENTS FOR
CONTRACTORS

A. The Owner shall furnish to the Contractor, without charge, up to five (5) copies of
Contract Documents.

B. Any sets in excess of the number mentioned above may be furnished to the
Contractor at the cost of reproduction and mailing or delivery.

SECTION 5.04 - MEETINGS

The Contractor shall attend all meetings as directed by the Owner or the Owner's
Representative.

SECTION 5.05 - RELATED WORK

To ascertain the relationship of its work to all Work required by the Contract Documents,
the Contractor shall examine the Contract Documents for Work of its Contract and any
related work of other contracts.

SECTION 5.06 - ERRORS OR DISCREPANCIES

The Contractor shall examine the Contract thoroughly before commencing the Work and
report in writing any errors or discrepancies to the Owner or the Owner's Representative
within five (5) days of discovery.

ARTICLE 6 -- SITE CONDITIONS

SECTION 6.01 - SUBSURFACE OR SITE CONDITIONS FOUND
DIFFERENT

A. The Contractor acknowledges that the Contract amount set forth in its bid includes
such provisions which the Contractor deems proper for all Site



A

conditions the Contractor could reasonably anticipate encountering as indicated in
the Contract or from the Contractor's inspection and examination of the Site prior
to submission of bids.

SECTION 6.02 — VERIFYING DIMENSIONS AND CONDITIONS

The Contractor shall take all measurements and verify all dimensions and
conditions at the Site before proceeding with the Work. If said dimensions or
conditions are found to be in conflict with the Contract, the Contractor immediately
shall refer said conflict to the Architect in writing. The Contractor shall comply
with any revised Contract Documents.

During the progress of Work, the Contractor shall verify all field measurements
prior to fabrication of building components or equipment and proceed with the
fabrication to meet field conditions.

The Contractor shall consult all Contract Documents to determine exact location of
all Work and verify spatial relationships of all Work. Any question concerning said
location or spatial relationships may be submitted in a manner approved by the
Architect.

Special locations for equipment, pipelines, ductwork and other such items of Work,
where not dimensioned on plans, shall be determined in consultation with other

affected contractors.

The Contractor shall be responsible for the proper fitting of the Work in place.

SECTION 6.03 - SURVEYS

Unless otherwise expressly provided in the Contract, the Owner shall furnish the
Contractor all surveys of the property necessary for the Work, but the Contractor shall lay
out the Work.



ARTICLE 7 -- INSPECTION AND ACCEPTANCE

SECTION 7.01 - ACCESS TO THE WORK

The Owner, the Owner's Representative, and the architect shall at all times have access to
the Work and the Contractor shall provide proper facilities for said access.

SECTION 7.02 — NOTICE FOR TESTING

If the Contract Documents, the Owner's instructions, laws, rules, ordinances or regulations
require that any Work be inspected or tested, the Contractor shall give the Architect and/or
Owner’s representative a minimum of three (3) work days written notice of readiness of
the Work for inspection or testing and the date fixed for said inspections or testing.

SECTION 7.03 - REEXAMINATION OF WORK

Reexamination of any part of the Work may be ordered by the Owner, and if so ordered,
the Work must be uncovered by the Contractor. If said Work is found to be in accordance
with the Contract, the Owner shall pay the cost of reexamination. If said Work is not found
to be in accordance with the Contract, the Contractor shall pay the cost of reexamination
and replacement.

SECTION 7.04 — INSPECTION OF WORK

All Work, all materials whether or not incorporated in the Work, all processes of
manufacture and all methods of construction shall be, at all times and places, subject to the
inspection of the Owner or the Owner's Representative or the architect, and the Architect
shall be the final judge of the quality and suitability of the Work, materials, processes of
manufacture and methods of construction for the purposes for which said Work, materials,
processes of manufacture and methods of construction are used. Any Work not approved
by the Architect shall be reconstructed, made good, replaced or corrected immediately by
the Contractor including all Work of other contractors destroyed or damaged by said
removal or replacement. Rejected material shall be removed immediately from the Site.
Acceptance of material and workmanship by the Owner shall not relieve the Contractor
from the Contractor's obligation to replace all Work which is not in compliance with the
Contract.



SECTION 7.05 - DEFECTIVE OR DAMAGED WORK

If, in the opinion of the Owner, it is undesirable to replace any defective or damaged
materials or to reconstruct or correct any portion of the Work damaged or not performed
in accordance with the Contract, the compensation to be paid to the Contractor shall be
reduced by an amount which, in the judgment of the Owner, shall be deemed to be
equitable.

SECTION 7.06 - TESTING

All materials and equipment used in the Work shall be subject to inspection and testing in
accordance with accepted standards to establish conformance with specifications and
suitability for uses intended, unless otherwise specified in the Contract. If any Work shall
be covered or concealed without the approval or consent of the Architect, said Work shall,
if required by the Architect, be uncovered for examination. Any inspection by the Architect
or by a testing laboratory on behalf of the Owner does not relieve the Contractor of the
responsibility to maintain quality control of materials, equipment and installation to
conform to the requirements of the Contract. If any test results are below specified
minimums, the Architect may order additional testing. The cost of said additional testing,
any additional professional services required, and any other expenses incurred by the
Owner as a result of said additional testing shall be at the Contractor's expense. The Owner
may deduct such costs from moneys due the Contractor.

SECTION 7.07 - ACCEPTANCE

No previous inspection shall relieve the Contractor of the obligation to perform the Work
in accordance with the Contract. No payment, either partial or full, by the Owner to the
Contractor shall excuse any failure by the Contractor to comply fully with the Contract
Documents. The Contractor shall remedy all defects and deficiencies, paying the cost of
any damage to other Work resulting therefrom.

ARTICLE 8 -- CHANGES IN THE WORK

SECTION 8.01 - CHANGES

A Without invalidating the Contract, the Owner/Architect may order Extra Work or
make changes by altering, adding to, or deducting from the Work, the Contract
consideration being adjusted accordingly. No claims for Extra Work shall be
allowed unless such Extra Work is ordered in writing by the Owner/Architect. No
changes in the Work shall be made unless such Work is ordered in writing by the
Owner/Architect or Owner’s Representative. If the time for completion is affected
by this change, the revised time for completion shall be included in the change
order. The Owner may order the Contractor to perform the Extra Work and proceed
under the Dispute Article.
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The amount by which the Contract consideration is to be increased or decreased by
any change order may be determined by the Owner by one or more of the following

methods:

1. By applying the applicable unit price or prices contained in the Contract.

2. By estimating the fair and reasonable cost of the Extra Work:

a

Labor, including all wages, required wage supplements and
insurance required by law, paid to employees below the rank of
superintendent directly employed at the Site. Wages are the
prevailing rate of wages defined in the Contract Documents and
supplemental updates.

Premiums or taxes paid by the Contractor for worker's compensation
insurance, unemployment insurance, FICA tax and other payroll
taxes as required by law, net of actual and anticipated refunds and
rebates.

Materials

Equipment, excluding hand tools, which in the judgment of the
Owner, would have been or will be employed in the Work. It is the
duty of the Contractor to utilize either rented or self-owned
equipment that is of a nature and size appropriate for the Work to be
performed. The Owner reserves the right to determine reasonable
and appropriate equipment sizing, and at the Owner’s discretion, to
adjust the costs allowed to reflect a smaller or less elaborate piece
of equipment more suitable for performance of the Extra Work.

3. By determining the actual cost of the Extra Work in the same manner as in
Article 8, Section 8.01, Subsection B. 2. except that the actual costs of the
Contractor shall be used in lieu of estimated costs.

The Owner shall have the option of determining by which method the Contractor
shall proceed with said Extra Work. Wages are the prevailing rate of wages defined
in the Contract Documents and supplemental updates. The Contractor shall submit
a signed and notarized Labor Rate Worksheet(s) to the Owner to be used to
determine hourly rates for various classifications of workers. The Contractor agrees
to provide documentation verifying costs and calculations at the Owner's request.
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D. Regardless of the method used by the Owner in determining the value of a change
order, the Contractor shall, within the time-frame given by the Owner, submit to
the Owner or Owner's Representative a detailed breakdown of the Contractor's
estimate of the value of the omitted or Extra Work.

E. Unless otherwise specifically provided for in a change order, the compensation
specified therein for Extra Work includes full payment for the Extra Work covered
thereby, and the Contractor waives all rights to any other compensation for said
Extra Work, damage or expense.

F. The Contractor shall furnish satisfactory bills, payrolls and vouchers covering all
items of cost and when requested by the Owner shall give the Owner access to all
accounts and records relating thereto, including records of subcontractors and
material suppliers.

G. Increased bonding costs for the Work which may result from Owner issued
Changes in the Work will be addressed by the Owner at the completion of the
Project Work upon submission of satisfactory proof of Contractor's increased cost.

H Increased contractual liability insurance premium costs which may result from
changes in the Work will be addressed by the Owner at the completion of the Work
upon submission of satisfactory proof of Contractor’s increased cost.

SECTION 8.02 - OVERHEAD AND PROFIT ALLOWANCE

A. See Example A for changes in the Work performed directly by the Contractor, whether a base
cost is arrived at by estimated cost or actual cost method; add to base cost a sum equal to twenty
percent. See Exceptions - Paragraphs “D” and “E”.

Example A:

Contractor base cost $1,000
20% overhead and profit 200
Total $1,200

B. See Example B for changes in the Work performed by a Subcontractor under contract with
the Contractor, where estimated or actual cost is Ten Thousand Dollars ($10,000.00) or less; add
to the base cost a sum equal to twenty percent of cost, for the benefit of the Subcontractor. For
the benefit of the Contractor; add an additional sum equal to ten percent of the Subcontractor’s
base cost.

Example B:

Subcontractor base cost $1,000
20% Subcontractor overhead and profit 200
Subcontractor Total $1,200
10% Contractor overhead and profit on base cost 100
Total $1,300
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C. See Example C for changes in the Work performed by a Subcontractor, under contract with
the Contractor, which exceeds a base cost of Ten Thousand Dollars ($10,000) in estimated or
actual cost; add to the base cost a sum equal to twenty percent of cost for the benefit of the
Subcontractor. For the benefit of the Contractor; add an additional sum equal to ten percent of
the first Ten Thousand Dollars ($10,000) of the Subcontractor’s base cost, plus five percent of
the next Ninety Thousand Dollars ($90,000) of the Subcontractor’s base cost, plus three percent
of any sum in excess of One Hundred Thousand Dollars ($100,000) of the Subcontractor’s base
cost.

Example C:

Subcontractor base cost $200,000
20% Subcontractor overhead and profit 40,000
Subcontractor Total $240,000
10% Contractor overhead and profit on first $10,000 base cost 1,000
5% on next $90,000 base cost 4,500
3% on base cost over $100,000 3,000
Total $248,500

D. See Example D for overhead and profit on major equipment such as: switchgear,
transformers, air handling units, boilers, etc. For extra equipment purchases by the Contractor or
Subcontractors which exceeds a base cost of Ten Thousand dollars ($10,000) in estimated or
actual cost; add to the base cost for the benefit of the Contractor a sum equal to ten percent of
the first Ten Thousand dollars ($10,000) of the vendor’s base cost plus five percent of the next
Ninety Thousand dollars ($90,000) of the vendor’s base cost, plus three percent of any sum in
excess of One Hundred Thousand dollars ($100,000) of the vendor’s base cost. If the equipment
is supplied by the Subcontractor, the Contractor is entitled to a maximum of ten (10) percent of
the first Ten Thousand dollars ($10,000) of the base cost.

Example D:

Vendor base cost $200,000
10% Contractor or Subcontractor overhead and profit on first $10,000 base cost 1,000
5% on next $90,000 base cost 4,500
3% on base cost over $100,000 3.000
Contractor or Subcontractor Total $208,500
10% Contractor overhead and profit on first $10,000 base cost when equipment

is supplied by the Subcontractor, no other mark-up allowed 1,000
Total $209,500

E. See Example E for overhead and profit on a material only Change Order. For increased
material purchases by the Contractor or Subcontractors which exceed a base cost of Ten
Thousand dollars ($10,000) in estimated or actual costs; add to the base cost for the benefit of
the Contractor a sum equal to ten percent of the first Ten Thousand dollars ($10,000) of the
supplier’s cost plus five percent of the next Ninety Thousand dollars ($90,000) of the supplier’s
cost, plus three percent of any sum in excess of One Hundred Thousand dollars ($100,000) of
the supplier’s cost. If the material is supplied by the Subcontractor, the Contractor is entitled to a
maximum of ten (10) percent of the first Ten Thousand dollars ($10,000) of the base cost.

13



Example E:

Material cost (net difference between original contract and revised) $200,000
10% Contractor or Subcontractor overhead and profit on first $10,000 base cost 1,000
5% on next $90,000 base cost 4,500
3% on base cost over $100,000 3,000
Contractor or Subcontractor Total $208,500
10% Contractor overhead and profit on first $10,000 base cost when material

is supplied by the Subcontractor, no other mark-up allowed 1,000
Total $209,500

F. Other than the overhead and profit described in General Conditions Section 7.02A, no further
overhead and profit will be allowed for changes to the Work performed by a Subcontractor
under Subcontract with the Contactor or for major equipment or material supplier determined to
be an affiliate of or controlled by the Contractor. An affiliate is considered any firm or entity in
which the Contractor or any individual listed on the Contractor’s NYS Vendor Responsibility
Questionnaire either owns 5% or more of the shares of, or is one of the five largest shareholders,
a director, officer, member, partner or proprietor of said Subcontractor, major equipment or
material supplier; a controlled firm is any firm or entity which, in the opinion of the Owner, is
controlled by the Contractor or any individual listed on the Contractor’s NYS Vendor
Responsibility Questionnaire.

1. The Owner, in its sole and exclusive discretion, will determine if a firm or entity is an affiliate
of or controlled by the Contractor.

G. No overhead and profit shall be paid for changes in the Work performed by a Subcontractor
not under Subcontract with the Contractor. No overhead and profit shall be paid on the premium
portion of overtime pay. Where the changes in the Work involve both an increase and a
reduction in similar or related Work, the overhead and profit allowance shall be applied only to
the cost of the increase that exceeds the cost of the reduction.

SECTION 8.02A — DEDUCT CHANGE ORDER

The amount of credit to be allowed by the Contractor to the Owner for a deletion or change
which results in a decrease in the Contract amount shall be as determined by the Owner. The
credit shall include the overhead and profit allocable to the deleted or changed Work unless the
Owner, in its sole and exclusive discretion, determines otherwise.

SECTION 8.03 - FORM OF CHANGE ORDERS

All Change Orders shall be processed, executed and approved on AIA document G701,
which is included herein and made part of the Contract Documents. No alteration to this
form shall be acceptable to the Owner and no payment for Extra Work shall be due the
Contractor unless it executes a Change Order on said form.
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ARTICLE 9 -- TIME OF COMPLETION

SECTION 9.01 - TIME OF COMPLETION

The Work shall be commenced at the time stated in the Owner's written notice to
proceed, and shall be completed no later than the time of completion specified in
the Contract Documents. Notwithstanding anything to the contrary, a schedule
submitted by the Contractor showing a time of completion earlier than that specified
in the Contract shall not entitle the Contractor to any additional compensation in
the event the earlier time of completion is not realized.

It is hereby understood and mutually agreed, by and between the Contractor and
the Owner, that the time for completion of the Work, as specified in the Contract
Documents, is an essential and material condition of the Contract.

The Contractor agrees that the Work shall be prosecuted regularly, diligently and
uninterruptedly at such rate of progress as shall insure full completion thereof
within the time specified. It is expressly understood and agreed, by and between the
Contractor and the Owner, that the time for completion of the Work described
herein is a reasonable time for completion of the same.

If the Contractor shall neglect, fail or refuse to complete the Work within the time
specified, or any proper extension thereof granted by the Owner, the Contractor
agrees to pay to the Owner for loss of beneficial use of the structure an amount
specified in the Contract, not as a penalty, but as liquidated damages, for each and
every calendar day that the Contractor is in default. Default shall include
abandonment of the Work by the Contractor.

Said amount of liquidated damages is agreed upon by and between the Contractor
and the Owner because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damages which the Owner would sustain for loss of
beneficial use of the structure in the event of delay in completion, and said amount
is agreed to be the amount of damages sustained by the Owner and said amount
may be retained from time to time by the Owner.
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It 1s further agreed that time is of the essence for each and every portion of the
Work. In any instance in which additional time is allowed for the completion of any
Work, the new time of completion established by said extension shall be of the
essence. The Contractor shall not be charged with liquidated damages or any excess
cost if the Owner determines that the Contractor is without fault and that the delay
in completion of the Work is due:

L. to an unforeseeable cause beyond the control and without the fault of, or
negligence of the Contractor, and approved by the Owner, including, but
not limited to, acts of God or of public enemy, acts of the Owner, fires,
epidemics, quarantine, restrictions, strikes, freight embargoes and unusually
severe weather; and

2. to any delays of Subcontractors or suppliers occasioned by any of the causes
specified in Subsections 1. of this paragraph.

The Contractor shall, within ten (10) days from the beginning of any such delay,
notify the Owner, in writing, of the causes of the delay.

The time for completion can be extended only by Change Order approved by the
Owner and may be extended for:

1. all of the Work, or
2. only that portion of the Work altered by the Change Order.

The foregoing liquidated damages are intended to compensate the Owner only for
the loss of beneficial use of the structure. In addition, the Contractor shall be liable
to the Owner for whatever actual damages (other than actual loss of beneficial use)
the Owner may incur as a result of any actions or inactions of the Contractor or its
Subcontractors including, without limitation, interest expense and carrying costs,
liabilities to other Contractors working on the project or other third parties, job
extension costs and other losses incurred by the Owner. The provisions of this
paragraph are for the exclusive use of the Owner, and shall not accrue to other
contractors or third parties.
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ARTICLE 10 -- TERMINATION OR SUSPENSION

SECTION 10.01 - TERMINATION FOR CAUSE

In the event that any provision of the Contract is violated by the Contractor or by any
Subcontractor, the Owner may serve written notice upon the Contractor and upon the
Contractor's surety, if any, of the Owner's intention to terminate the Contract; such notice
shall contain the reasons for the intention to terminate the Contract upon a date specified
by the Owner. If the violation or delay shall not cease or arrangements satisfactory to the
Owner shall not be made, the Contract shall terminate upon the date so specified by the
Owner. In the event of any such termination, the Owner may take over the Work and
prosecute same to completion by Contract or otherwise for the account and at the expense
of the Contractor, and the Contractor and Contractor's surety shall be liable to the Owner
for all costs occasioned the Owner thereby. In the event of such termination the Owner may
take possession of and may utilize such materials, appliances and plant as may be on the
Site and necessary or useful in completing the Work.

SECTION 10.02 —- TERMINATION FOR CONVENIENCE OF OWNER

The Owner, at any time, may terminate the Contract in whole or in part. Any such
termination shall be effected by delivering to the Contractor a notice of termination
specifying the extent to which performance of Work under the Contract is terminated and
the date upon which the termination becomes effective. Upon receipt of the notice of
termination, the Contractor shall act promptly to minimize the expenses resulting from the
termination. The Owner shall pay the Contractor for Work of the Contract performed by
the Contractor and accepted by the Owner for the period extending from the date of the last
approved Application for Payment up to the effective date of the termination, including
retainage. In no event shall the Contractor be entitled to compensation in excess of the total
consideration of the Contract. . In the event of such termination the Owner may take over
the Work and prosecute the Contract to completion and may take possession of and may
utilize such materials, appliances, and equipment as may be on the Site and necessary or
useful in completing the Work.

SECTION 10.03 - OWNER’S RIGHT TO DO WORK

The Owner may, after notice to the Contractor, without terminating the Contract and
without prejudice to any other right or remedy the Owner may have, perform or have
performed by others all of the Work or any part thereof and may deduct the cost thereof
from any moneys due or to become due the Contractor.
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SECTION 10.04 —- SUSPENSION OF WORK

The Owner may order the Contractor in writing to suspend, delay or interrupt
performance of all or any part of the Work for a reasonable period of time as the
Owner may determine. The order shall contain the reason or reasons for issuance
which may include but shall not be limited to the following: latent field conditions,
substantial program revisions, acquisition of rights of way or real property,
financial crisis, labor disputes, civil unrest or acts of God.

Upon receipt of a suspension order, the Contractor shall, as soon as practicable,
cease performance of the Work as ordered and take immediate affirmative measures
to protect such Work from loss or damage.

The Contractor specifically agrees that such suspension, interruption or delay of the
performance of the Work pursuant to this Article shall not increase the cost of
performance of the Work of this Contract.

Time for completion of the Work may be extended to such time as the Owner
determines shall compensate for the time lost by the suspension, interruption or
delay, such determination to be set forth in writing.

ARTICLE 11 -- DISPUTES

SECTION 11.01 — CLAIMS FOR EXTRA WORK

If the Contractor claims that any Work which the Contractor has been ordered to
perform will be Extra Work, or that any action or omission of the Owner is contrary
to the terms and provisions of the Contract and will require the Contractor to
perform Extra Work the Contractor shall:

1. Promptly comply with said order.

2. File with the Owner and the architect within fifteen (15) working days after
being ordered to perform the Work claimed by the Contractor to be Extra
Work or within fifteen (15) working days after commencing performance
of the Work, whichever date shall be earlier, or within fifteen
(15) working days after the said action or omission on the part of the Owner
occurred, a written notice of the basis of the Contractor's claim, including
estimated cost, and request for a determination thereof.

18



3. Proceed diligently, pending and subsequent to the determination of the
Owner with respect to any said disputed matter, with the performance of the
Work in accordance with all instructions of the Owner.

B. No claim for Extra Work shall be allowed unless the same was done pursuant to a
written order of the Owner. The Contractor's failure to comply with any or all parts
of this Article shall be deemed to be:

1. a conclusive and binding determination on the part of the Contractor that
said order, Work, action or omission does not involve Extra Work and is
not contrary to the terms and provisions of the Contract,

2. a waiver by the Contractor of all claims for additional compensation or
damages as a result of said order, Work, action or omission.

C. The value of claims for Extra Work, if allowed, shall be determined by the methods
described in the Contract.

SECTION 11.02 — CLAIMS FOR DELAY

No claims for increased costs, charges, expenses or damages of any kind shall be made by
the Contractor against the Owner for any delays or hindrances from any cause whatsoever;
provided that the Owner, in the Owner's discretion, may compensate the Contractor for any
said delays by extending the time for completion of the Work as specified in the Contract.

SECTION 11.03 — FINALITY OF DECISIONS

A Any decision or determination of the Architect, Owner or the Owner's
Representative shall be final, binding and conclusive on the Contractor unless the
Contractor shall, within ten (10) working days after said decision, make and deliver
to the Owner a verified written statement of the Contractor's contention that said
decision is contrary to a provision of the Contract. The Owner shall determine the
validity of the Contractor's contention. Pending the decision of the Owner, the
Contractor shall proceed in accordance with the original decision.

B. Wherever it is required in the Contract that an application must be made to the
Owner or a determination made by the Owner, the decision of the Owner on said
application or the determination of the Owner under the Contract shall be final,
conclusive and binding upon the Contractor unless the Contractor, within ten (10)
working days after receiving notice of the Owner's decision or determination, files
a written statement with the Owner that the Contractor reserves the Contractor's
rights in connection with the matters covered by said decision or determination.

19



ARTICLE 12 -- SUBCONTRACTS

SECTION 12.01 - SUBCONTRACTING

The Contractor may utilize the services of Subcontractors subject to the bid terms and
conditions.

The Contractor shall submit to the Owner, in writing, the name of each proposed
Subcontractor as required by the Contract or earlier when requested. The Owner
reserves the right to disapprove any proposed Subcontractor. Such disapproval shall
not result in additional cost to the Owner.

The Contractor shall be fully responsible for the Work, acts and omissions of
Subcontractors, and of persons either directly or indirectly employed by
Subcontractors.

The Contractor shall cause appropriate provisions to be inserted in all subcontracts
relative to the Work to bind Subcontractors to the Contractor by the terms of the
Contract Documents insofar as applicable to the work of Subcontractors.

The Contractor's use of Subcontractors shall not diminish the Contractor's
obligation to complete the Work in accordance with the Contract Documents. The

Contractor shall control and coordinate the work of Subcontractors.

Nothing contained in the Contract or any subcontract shall create any contractual
relationship between Subcontractors and the Owner.
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ARTICLE 13 -- CONTRACT COORDINATION AND COOPERATION

SECTION 13.01 - COOPERATION WITH OTHER
CONTRACTORS

A During the progress of the Work, other contractors may be engaged in performing
work. The Contractor shall coordinate the Contractor's Work with the work of said
other contractors in such a manner as the Owner may direct.

B If the Owner shall determine that the Contractor is failing to coordinate the Work
with the work of other contractors as the Owner has directed:

L. the Owner shall have the right to withhold any payments due under the
Contract until the Owner's directions are complied with by the Contractor;
and

2. the Contractor shall assume the defense and pay on behalf of the Owner any

and all claims or judgments or damages and from any costs or damages to
which the Owner may be subjected or which the Owner may suffer or incur
by reason of the Contractor's failure to promptly comply with the Owner's
directions.

C. If the Contractor notifies the Owner, in writing, that another contractor on the Site
is failing to coordinate the work of said contractor with the Work, the Owner shall
investigate the charge. If the Owner finds it to be true, the Owner shall promptly
issue such directions to the other contractor with respect thereto as the situation
may require. The Owner shall not be liable for any damages suffered by the
Contractor by reason of the other contractor's failure to promptly comply with the
directions so issued by the Owner, or by reason of another contractor's default in
performance.

D. Should the Contractor sustain any damage through any act or omission of any other
contractor having a contract with the Owner or through any act or omission of any
Subcontractor of said other contractor, the Contractor shall have no claim against
the Owner for said damage.

E Should any other contractor having or which shall have a contract with the Owner
sustain damage through any act or omission of the Contractor or through any act or
omission of a Subcontractor, the Contractor shall reimburse said other contractor
for all said damages and shall indemnify and hold the Owner harmless from all said
claims.
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F. The Owner cannot guarantee the responsibility, efficiency, unimpeded operations
or performance of any Contractor. The Contractor acknowledges these conditions
and shall bear the risk of all delays including, but not limited to, delays caused by
the presence or operations of other contractors and delays attendant upon any
construction schedule approved by the Owner and the Owner shall not incur any
liability by reason of any delay.

SECTION 13.02 - SEPARATE CONTRACTS

A The Owner may award other contracts, work under which may proceed
simultaneously with the execution of the Work. The Contractor shall coordinate the
Contractor's operations with those of other contractors as directed by the Owner.
Cooperation shall be required in the arrangements for access, the storage of material
and in the detailed execution of the Work.

B. The Contractor shall keep informed of the progress and workmanship of other
contractors and any Subcontractors and shall notify the Owner in writing
immediately of lack of progress or defective workmanship on the part of other
contractors or subcontractors, where said delay or defective workmanship may
interfere with the Contractor's operations.

C Failure of a Contractor to keep so informed and failure to give notice of lack of
progress or defective workmanship by others shall be construed as acceptance by
the Contractor of said progress and workmanship as being satisfactory for proper
coordination with the Work.

D. Where the Contractor shall perform Work in close proximity to work of other
contractors or subcontractors, or where there is evidence that Work of the
Contractor may interfere with work of other contractors or subcontractors, the
Contractor shall assist in arranging space conditions to make satisfactory
adjustment for the performance of said work and the Work. If the Contractor
performs work in a manner which causes interference with the work of other
contractors or subcontractors, the Contractor shall make changes necessary to
correct the condition.

SECTION 13.03 — COORDINATED COMPOSITE DRAWINGS

The Contractor shall prepare coordinated composite scale reproducible drawings and
sections, on reproducible paper, clearly showing how the Work of the Contractor is to be
performed in relation to work of other contractors or subcontractors.
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ARTICLE 14 -- PROTECTION OF RIGHTS, PERSONS AND
PROPERTY

SECTION 14.01 — ACCIDENT PREVENTION

The Contractor shall, at all times, take every precaution against injuries to persons or
damage to property and for the safety of persons on or about the Site or engaged in the
performance of the Work.

SECTION 14.02 - SAFETY PROGRAMS

The Contractor shall be responsible for the initiation, maintenance and supervision of
safety precautions and programs in connection with the Work.

SECTION 14.03 - PROTECTION OF WORK AND PROPERTY

A The Contractor shall, at all times, guard the Owner's property from injury or loss in
connection with the Work. The Contractor shall, at all times, guard and protect the
Contractor's Work, and adjacent property. The Contractor shall replace or make
good any said loss or injury unless said loss or injury is caused directly by the
Owner.

B. The Contractor shall have full responsibility to protect and maintain all materials
and supplies on and off site in proper condition and forthwith repair, replace and
make good any damage thereto until construction completion. The Contractor shall
maintain an inventory of all materials and supplies for the Project that are delivered
to the Site or approved for off-site storage facilities.

C. The Contractor shall report any loss, theft, burglary, vandalism or damage of
materials or installed work to the Owner by phone and fax as soon as it is
discovered. If vandalism, theft, or burglary are suspected as the cause of the loss,
the Contractor shall notify site security personnel and the municipal police. The
Contractor shall also protect the place of the loss until released from protection by
the Owner or the Owner's Representative. The Contractor shall insure that no
potential evidence relating to the loss is removed from the place of the loss.
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SECTION 14.04 — ADJOINING PROPERTY

The Contractor shall protect all adjoining property and shall repair or replace any said
property damaged or destroyed during the progress of the Work.

SECTION 14.05 — RISKS ASSUMED BY THE CONTRACTOR

A The Contractor solely assumes the following distinct and several risks whether said
risks arise from acts or omissions, whether supervisory or otherwise, of the Owner,
of any Subcontractor, of third persons or from any other cause, including
unforeseen obstacles and difficulties which may be encountered in the execution of
the Work, whether said risks are within or beyond the control of the Contractor and
whether said risks involve any legal duty, primary or otherwise, imposed upon the
Owner, excepting only risks which arise from faulty designs as shown by the plans
and specifications or from the negligence of the Owner or the Owner's members,
officers, representatives or employees that caused the loss, damage or injuries
hereinafter set forth:

L.

The risk of loss or damage, includes direct or indirect damage or loss, of
whatever nature to the Work or to any plant, equipment, tools, materials or
property furnished, used, installed or received by the Owner, the
Construction Manager, the Contractor or any Subcontractor, material or
workmen performing services or furnishing materials for the Work. The
Contractor shall bear said risk of loss or damage until construction
completion or until completion or removal of said plant, equipment, tools,
materials or property from the Site and the vicinity thereof, whichever event
occurs last. In the event of said loss or damage, the Contractor immediately
shall repair, replace or make good any said loss or damage.

The risk of claims, just or unjust, by third persons against the Contractor or
the Owner and the Construction Manager on account of wrongful death,
bodily injuries and property damage, direct or consequential, loss or damage
of any kind whatsoever arising or alleged to arise out of or as a result of or
in connection with the performance by the Contractor of the Work, whether
actually caused by or resulting from the performance of the Work, or out of
or in connection with the Contractor's operations or presence at or in the
vicinity of the Site. The Contractor shall bear the risk for all deaths, injuries,
damages or losses sustained or alleged to have been sustained prior to the
construction completion of the Work. The Contractor shall bear the risk for
all deaths, injuries, damages or losses sustained or alleged to have been
sustained resulting from the Contractor's negligence or alleged negligence
which is discovered, appears or is manifested after acceptance by the
Owner.
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3. The Contractor assumes entire responsibility and liability for any and all
damage or injury of any kind or nature whatsoever, including death
resulting therefrom, to all persons, whether employees of the Contractor or
otherwise, and to all property, caused by, resulting from, arising out of or
occurring in connection with the execution of the Work. If any person shall
make said claim for any damage or injury, including death resulting
therefrom, or any alleged breach of any statutory duty or obligation on the
part of the Owner, the Owner's Representative, Construction Manager,
servants and employees, the Contractor shall assume the defense and pay
on behalf of the Owner, the Owner's Representative, the Construction
Manager, servants and employees, any and all loss, expense, damage or
injury that the Owner, the Owner's Representative, Construction Manager,
servants and employees, may sustain as the result of any claim, provided
however, the Contractor shall not be obligated to indemnify the Owner, the
Owner’s Representative, Construction Manager, servants and employees
for their own negligence, if any. The Contractor agrees to assume, and pay
on behalf of the Owner and the Owner's Representative, Construction
Manager, servants and employees, the defense of any action at law or equity
which may be brought against the Owner and the Owner's Representative,
Construction Manager, servants and employees. The assumption of defense
and liability by the Contractor includes, but is not limited to the amount of
any legal fees associated with defending, all costs of investigation, expert
evaluation and any other costs including any judgment or interest or penalty
that may be entered against the Owner and the Owner's Representative,
Construction Manager, servants and employees, in any said action.

4. The Contractor is advised that the Work required under this Contract may
impose certain obligations and requirements mandated by the U.S.
Department of Labor Occupational Safety and Health Administration
regulations, Title 29 CFR Part 1926.62 Lead Exposure in Construction,
relative to the potential exposure to lead by its employees. The Contractor
assumes entire responsibility and liability for complying fully in all respects
with these regulations.

The Contractor's obligations under this Article shall not be deemed waived, limited
or discharged by the enumeration or procurement of any insurance for liability for
damages. The Contractor shall notify its insurance carrier within twenty four (24)
hours after receiving a notice of loss or damage or claim from the Owner.
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The Contractor shall make a claim on its insurer specifically under the provisions
of the contractual liability coverages and any other coverages afforded the Owner
including those of being an additional insured where applicable.

Neither Final Acceptance of the Work nor making any payment shall release the
Contractor from the Contractor's obligations under this Article. The enumeration
elsewhere in the Contract of particular risks assumed by the Contractor or of
particular claims for which the Contractor is responsible shall not be deemed to
limit the effect of the provisions of this Article or to imply that the Contractor
assumes or is responsible for only risks or claims of the type enumerated; and
neither the enumeration in this Article nor the enumeration elsewhere in the
Contract of particular risks assumed by the Contractor of particular claims for
which the Contractor is responsible shall be deemed to limit the risks which the
Contractor would assume or the claims for which the Contractor would be
responsible in the absence of said enumerations.

Upon the conclusion of any action, proceeding or lawsuit, should a final binding
determination of responsibility be made which allocates responsibility to the
Owner, or the Owner’s members, officers, employees or representatives, the Owner
agrees that the obligation to indemnify and hold harmless shall not be applicable to
the portion of any uninsured money judgment for which the Owner is responsible,
and the Owner agrees to pay the Contractor the percentage of uninsured defense
costs which the Contractor incurred based upon an apportionment of the Owner’s
allocated responsibility.

The Contractor agrees that any claim or costs of the Owner and/or Construction

Manager arising from obligations in this Article and/or Article 15 shall be set off
or deducted from payments due the Contractor.

ARTICLE 15--INSURANCE AND CONTRACT SECURITY

SECTION 15.01 — INSURANCE PROVIDED BY CONTRACTOR

The Contractor shall procure and maintain all of the insurance required under this
Article until all Work, including punch list items, is complete.

The Contractor shall provide insurance as follows:
1. Workers” Compensation and Employers Liability Insurance

a. Statutory Workers” Compensation (including occupational disease)
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b. Employers Liability (with a minimum limit of $1,000,000) New
York Statutory Endorsement

2. Commercial General Liability (CGL) with a combined single limit for
Bodily Injury, Personal Injury and Property Damage of at least $2,000,000
per occurrence & aggregate. The limit may be provided through a
combination of primary and umbrella/excess liability policies.

Coverage shall provide and encompass the following:
a. Written on an occurrence form;

b. Endorsement naming the following as additional insureds: The
Fashion Institute of Technologyi, its auxiliary corporations, the State
University of New York, the New York City Department of
Education and the City and State of New York, the Construction
Manager (if applicable) and other entities specified.

C. Policy or policies must be endorsed to be primary as respects the
coverage afforded the Additional Insureds and such policy shall be
primary to any other insurance maintained by the Owner. Any other
insurance maintained by the Owner shall be excess of and shall not
contribute with the Contractor’s or Subcontractor’s insurance,
regardless of the “other insurance” clause contained in the Owner’s
own policy of insurance.

3. Commercial Automobile Liability and Property Damage Insurance
covering all owned, leased, hired and non-owned vehicles used in
connection with the Work with a combined single limit for Bodily Injury
and Property Damage of at least $1,000,000 per occurrence. The limit may
be provided through a combination of primary and umbrella/excess liability
policies.

4. Umbrella/excess liability insurance with limits of:

$5,000,000 per occurrence
$5,000,000 general aggregate

Before commencement of Work, the Contractor shall submit to the Owner for
approval two (2) Certificates of Insurance, indicating the Project. Certificates shall
provide thirty (30) days’ written notice prior to the cancellation, non- renewal, or
material modification of any policy. Upon request, the Contractor shall furnish the
Owner and the Construction Manager with certified copies of each policy. In
addition, where applicable, the Contractor shall provide copies of Certificates of
Insurance to the Construction Manager.
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Certificates shall be forwarded to Owner in care of: Purchasing

Sammy Li

Purchasing Deputy Director
FIT Purchasing

333 Seventh Avenue, 15" Floor
New York, NY 10001

Certificate(s) of Insurance, when submitted to the Owner, constitutes a warranty by
the Contractor that the insurance coverage described is in effect for the policy term
shown.

Should the Contractor engage a Subcontractor, the same conditions as are
applicable to the Contractor under these insurance requirements shall apply to each
Subcontractor of every tier. Proof thereof shall be supplied to the Owner at the
address listed above.

All insurance required to be procured and maintained must be procured from
insurance companies licensed to do business in the State of New York and rated at
least B+ by A.M. Best and Company, or meet such other requirements as are
acceptable to the Owner.

Should the Contractor fail to provide or maintain any insurance required by this
Contract, the Owner may, after providing written notice to the Contractor, purchase
insurance complying with the requirements of this Article and charge back such
purchase to the Contractor.

At any time that the coverage provisions and limits on the policies required herein
do not meet the provisions and limits set forth above, the Contractor shall
immediately cease Work on the Project. The Contractor shall not resume Work on
the Project until authorized to do so by the Owner. Any delay or time lost as a result
of the Contractor not having insurance required by this Article shall not give rise to
a delay claim or any other claim against the Owner or the Client.

Notwithstanding any other provision in this Article, the Owner may require the
Contractor to provide, at the expense of the Owner, any other form or limit of
insurance necessary to secure the interests of the Owner.

The Contractor shall secure, pay for, and maintain Property Insurance necessary for
protection against the loss of owned, borrowed or rented capital equipment and
tools, including any tools owned by employees, and any tools or equipment, staging
towers, and forms owned, borrowed or rented by the Contractor. The requirement
to secure and maintain such insurance is solely for the benefit of the Contractor.
Failure of the Contractor to secure such insurance or to maintain adequate levels of
coverage shall not render the Additional Insureds or their
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agents and employees responsible for any losses; and the Additional Insureds,
their agents and employees shall have no such liability.

H. Neither the procurement nor the maintenance of any type of insurance by the
Owner, the Contractor or the Construction Manager shall in any way be construed
or deemed to limit, discharge, waive or release the Contractor from any of the
obligations or risks accepted by the Contractor or to be a limitation on the nature or
extent of said obligations and risks.

SECTION 15.01A — OTHER INSURANCE PROVIDED BY
CONTRACTOR

Railroad Protective Liability insurance: If any Work of the Contract is to be performed on
or within fifty (50) feet of a railroad property or railroad right of way or will require
entrance upon railroad property or right of way or will require assignment of a railroad
employee, the Contractor shall provide and maintain a Railroad Protective Liability policy
with the policy limits required by the owner(s) of the railroad, including the MTA. For
purposes of this paragraph, a subway is a railroad. The policy form shall be ISO-RIMA or
an equivalent form approved by the owner(s) of the railroad. The railroad owner(s) shall
be the named insured on the policy and the definition of “physical damage to property”
shall mean direct and accidental loss of or damage to all property of any named insured
and all property in any named insured’s care, custody, or control. If the Contractor shall
provide a Railroad Protective Liability insurance policy, the Contractor and any
Subcontractor performing on or within fifty (50) feet of railroad property or railroad right
of way or entering railroad property or right of way or requiring assignment of a railroad
employee shall have their CGL insurance policy endorsed to delete the exclusion of
coverage for Work within fifty (50) feet of railroad property.

SECTION 15.02 - GENERAL CONFORMANCE

The Contractor and Subcontractors shall not violate, or be permitted to violate, any
term or condition of their insurance policies, and shall at all times satisfy the safety
requirements of the Owner and of the insurance companies issuing such policies.

SECTION 15.03 - CONTRACT SECURITY

The Contractor shall furnish a surety bond in an amount at least equal to one hundred
(100%) of the Contract price as security for the faithful performance of the Contract and
also labor and material bond in the form set forth in the Contract in an amount at least equal
to one hundred (100%) of the Contract price for the payment of all persons performing
labor or providing materials in connection with the Work. The surety on said bond shall be
a surety company authorized to do business in the State of New York and shall be rated at
least B+ by A.M. Best and Company, or meet such other requirements as are acceptable to
the Owner.
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SECTION 15.04 — ADDITIONAL OR SUBSTITUTE BOND

If at any time the Owner shall become dissatisfied with any surety or sureties upon the
performance bond, or the labor and material payment bond, or if for any other reason said
bonds shall cease to be adequate security to the Owner, the Contractor shall, within five
(5) days after notice from the Owner to do so, substitute an acceptable bond or bonds in
such form and sum and signed by such other surety or sureties as may be satisfactory to
the Owner. The premiums on said bond or bonds shall be paid by the Contractor. No
further payments shall be deemed due nor shall be made until the new surety or sureties
shall have furnished an acceptable bond or bonds to the Owner.

SECTION 15.05 - FAILURE TO COMPLY WITH PROVISIONS OF
ARTICLE 15

The Contract may, at the sole option of the Owner, be declared void and of no effect if
the Contractor fails to comply with the provisions of Article 15.

ARTICLE 16 -- USE OR OCCUPANCY PRIOR TO ACCEPTANCE
BY OWNER

SECTION 16.01 — OCCUPANCY PRIOR TO ACCEPTANCE

NOT APPLICABLE

ARTICLE 17 -- PAYMENT

SECTION 17.01 — PROVISION FOR PAYMENT

A. The Owner may make a partial payment to the Contractor on the basis of an
approved estimate of the Work performed during each preceding business month.
The Owner shall retain ten percent (10%) of the amount of each said estimate.

The Contractor shall submit a detailed Contract Payment Breakdown prior to the
Contractor's first application for payment. The model contract payment breakdown
included in the Contract Documents shall establish the minimum level of detail
required for the Contractor's payment breakdown. It is understood and the
Contractor acknowledges that this model is included as an administrative tool for
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the purpose of illustrating a format and minimum level of detail required for the
Contract Payment Breakdown and shall not be considered as delineating the
Contractor's Scope of Work. The Owner may request further and more detailed
Contract Payment Breakdown. Further, the Owner reserves the right to accept only
those cost distributions which, in the Owner's opinion, are reasonable, equitably
balanced and correspond to the estimated quantities in the Contract Documents.

No payment shall be made by the Owner until the Contract Payment Breakdown is
approved by the Owner.

Each monthly partial payment requisition must include Affirmative Action Form
AAP 7.0, Contractor's Compliance Report, properly executed, as a condition
precedent to requisition payment by the Owner.

In preparing estimates for partial payment, material delivered to the Site and
properly stored and secured at the Site, and Material approved to be stored off-site
under such conditions as the Owner shall prescribe may be taken into consideration.
All costs related to the storage of materials are the sole responsibility of the
Contractor.

The Owner will provide an Agreement for Materials Stored Off-Site and specific
forms which the Contractor must complete and submit with any request for
approval of partial payment for such material. Required information includes but is
not limited to: a general description of the material; a detailed list of the materials;
a pre-approved storage area; segregation and identification of the material;
insurance covering full value against all risks of loss or damage, with non-
cancellation provision; immediate replacement agreement in event of loss or
damage; agreement to pay the expense of all inspections of the material; ownership
provisions; delivery guarantee; project completion statement; bill of sale, releases,
and inventory.

Any partial payment made shall not be construed as a waiver of the right of the
Owner to require the fulfillment of all the terms of the Contract.

After the Owner has determined Substantial Completion of the Work, the
Contractor shall submit to the Owner, for the Owner's approval, a detailed estimate
of the value of the known remaining items of Work as set forth by the Owner and
a schedule of completion for said items of Work. The Owner shall review that
estimate and make the final determination.

The Owner, when all the Work is substantially complete, shall pay to the Contractor
the balance due the Contractor pursuant to the Contract, less:

1. two (2) times the value of any remaining items of Work to be completed or
corrected; and

2. an amount necessary to satisfy any and all claims, liens or judgments against
the Contractor.

As the remaining items of Work are completed and accepted by the Owner, the
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Owner shall pay the appropriate amount pursuant to the duly completed and
submitted monthly requisitions.

The list of remaining Work items may be expanded to include additional items of
corrective or completion Work until final acceptance as certified by the Owner's
execution of "Notification of Construction Completion". Appropriate payments
may be withheld to cover the value of these items pursuant to this Section.

E. All Monthly Requisitions submitted by the Contractor shall be on AIA documents
G702 and G703. The Contractor shall furnish such affidavits, vouchers and receipts
as to delivery and payment for materials as required by the Owner to substantiate
each and every payment requested. The Contractor and its Subcontractors will
submit with all applications for payment copies of the certified payrolls and
certification of payment of wage supplements in a form satisfactory to the Owner.
The submission of Contractor and Subcontractor certified payrolls is required at
least monthly. No progress payments will be processed without submission by the
Contractor of properly executed Affidavit of Payment and Release of Liens (AIA
Documents G706 and G706A).”

Section 17.02 - Acceptance of the First Payment Pursuant to
Section 17.01 D. of the Contract Constitutes Release

The acceptance by the Contractor of the first payment pursuant to Section 17.01 D. shall
be and shall operate as a release to the Owner of all claims by and all liability to the
Contractor for all things in connection with the Work and for every act and neglect of the
Owner and others relating to or arising out of the Work. No payment, final or otherwise,
shall operate to release the Contractor or the Contractor's sureties from any obligations
under this Contract or the performance or labor and material payment bonds.

SECTION 17.03 - RELEASE AND CONSENT OF SURETY

Notwithstanding any other provision of the Contract Documents to the contrary, the first
payment pursuant to Section 17.01 D. shall not become due until the Contractor submits to
the Owner a General Release and a Consent of Surety to said payment pursuant to Section
17.01 D., both in form and content acceptable to the Owner.

SECTION 17.04 - LIENS

Upon the Owner's receipt of a lien, a sum which shall be one and one-half (1 1/2) times the
amount stated to be due in the notice of lien shall be deducted from the current payment
due the Contractor. This sum shall be withheld until the lien is discharged.
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SECTION 17.05 - WITHHOLDING OF PAYMENTS

The Owner may withhold from the Contractor any part of any payment as may, in
the judgment of the Owner, be necessary:

1. to assure payment of just claims of any persons supplying labor or materials for
the Work;

2. to protect the Owner from loss due to defective Work not remedied; or

3. to protect the Owner, Construction Manager or Consultant from loss due to
failure to defend, loss due to injury to persons or damage to the Work or
property of other contractors, Subcontractors or others caused by the act or
neglect of the Contractor or Subcontractors.

4. to assure payment of fines and penalties which may be imposed on the
Contractor pursuant to the provisions of this Contract.

The Owner shall have the right to apply any such amounts so withheld, in such
manner as the Owner may deem proper to satisfy said claims, fines and penalties
or to secure said protection. Said application of the money shall be deemed
payments for the account of the Contractor.

The provisions of this Article 17 are solely for the benefit of the Owner, and any
action or non-action hereunder by the Owner shall not give rise to any liability on
the part of the Owner.

SECTION 17.06 - OWNER’S RIGHT TO AUDIT AND INSPECTION

OF RECORDS

The Contractor shall maintain and keep, for a period of at least six (6) years after the date
of final payment, all records and other data relating to the Work, including records of
Subcontractors and material suppliers. The Owner or the Owner's Representative shall have
the right to inspect and audit all records and other data of the Contractor, Subcontractors
and material suppliers relating to the Work.

i S

SECTION 17.07 — FALSE STATEMENTS/INFORMATION

False statements, information or data submitted on or with applications for
payment may result in one or more of the following actions:

Termination of the Contract for cause;
Disapproval of future bids or contracts and sub-contracts;
Withholding of final payment on the Contract; and

Civil and/or criminal prosecution.
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B. These provisions are solely for the benefit of the Owner, and any action or non-
action hereunder by the Owner shall not give rise to any liability on the part of the

Owner.
ARTICLE 18 -- TAX EXEMPTION
SECTION 18.01 - TAX EXEMPTION
A. The Owner is exempt from payment of Federal, State, local taxes and sales and

compensating use taxes of the State of New York and of cities and counties on all
materials and supplies incorporated into the completed Work. These taxes are not
to be included in bids. This exception does not apply to tools, machinery,
equipment or other property leased by or to the Contractor or a Subcontractor, or
to supplies and materials which, even though they are consumed, are not
incorporated into the completed Work, and the Contractor and Subcontractors shall
be responsible for and pay any and all applicable taxes, including sales and
compensating use taxes, on said leased tools, machinery, equipment or other
property and upon all said unincorporated supplies and materials.

B. The Contractor and Subcontractors shall obtain any and all necessary certificates or
other documentation from the appropriate governmental agency or agencies, and
use said certificates or other documentation as required by law, rule or regulation.

ARTICLE 19 -- GUARANTEE

SECTION 19.01 - GUARANTEE

The Contractor shall in all respects guarantee the Work to the Owner and be responsible
for all material, equipment and workmanship of the Work. The Contractor shall forthwith
repair, replace or remedy in a manner approved by the Owner, any said material,
equipment, workmanship, or other part of the Work found by the Owner to be defective or
otherwise faulty and not acceptable to the Owner, which defect or fault appears during the
minimum period of one (1) year, or such longer period as may be prescribed by the
Contract, from the date of Construction Completion or any part thereof, by the Owner. The
Contractor shall also pay for any damage to the Work resulting from said defect or fault.

ARTICLE 20 -- STANDARD PROVISIONS

SECTION 20.01 — PROVISIONS REQUIRED BY LAW DEEMED INSERTED

Each and every provision of law and clause required by law to be inserted in the Contract
shall be deemed to be inserted therein and the Contract shall read and shall be enforced as
though so included therein.
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SECTION 20.02 - COMPLIANCE WITH LAWS, RULES AND
REGULATIONS

The Contractor shall comply fully with all applicable laws, rules and regulations.

SECTION 20.03 - LAW GOVERNING THE CONTRACT

The Contract shall be governed by the laws of the state of New York.

SECTION 20.04 - ASSIGNMENT

The Contractor shall not assign the Contract in whole or in part without prior written
consent of the Owner. If the Contractor assigns all or part of any moneys due or to become
due under the Contract, the instrument of assignment shall contain a clause substantially to
the effect that the Contractor and assignee agree that the assignee's right in and to any
moneys due or to become due to the Contractor shall be subject to all prior claims for
services rendered or materials supplied in connection with the performance of the Work.

SECTION 20.05 — NO THIRD PARTY RIGHTS

Nothing in the Contract shall create or shall give to third parties any claim or right of action
against the Owner, the Fashion Institute of Technology, the State University of New York,
Board of Education of the City of New York, the City or State of New York and the
Construction Manager beyond such as may legally exist irrespective of the Contract.

SECTION 20.06 - CONTRACT DEEMED EXECUTORY

The Contractor agrees that the Contract shall be deemed executory to the extent of moneys
available and that no liability shall be incurred by the Owner beyond the moneys available
therefore.

SECTION 20.07 — ANTI-RIOT PROVISIONS

A The Contractor agrees that no part of the Contract funds shall be used to make
payments, give assistance, or supply services, in any form, to any individual
convicted in any Federal, State or local court of competent jurisdiction for inciting,
promoting, or carrying on a riot or engaging in any group activity resulting in
material damage to property or injury to persons found to be in violation of Federal,
State or local laws designed to protect persons orproperty.

B. The Contractor and each Subcontractor shall notify their employees of all rules and
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regulations adopted pursuant to Article 129-A of the Education Law of the State of
New York. Notices containing the text of the aforementioned rules and regulations
shall be posted by the Contractor at the Site.

SECTION 20.08 - DOMESTIC STEEL

The Contractor agrees, that if the value of this contract exceeds $100,000 all structural
steel, reinforcing steel and other major steel items to be incorporated in the Work of this
Contract shall be produced and made in whole or substantial part in the United States, its
territories or possessions.

SECTION 20.09 - PROTECTION OF LIVES AND HEALTH

A Each Contractor and Subcontractor shall comply with all applicable provisions of
the laws of the State of New York, the United States of America and with all
applicable rules and regulations adopted or promulgated by agencies or
municipalities of the State of New York or the United States of America. The
Contractor's and Subcontractor's attention is specifically called to the applicable
rules and regulations, codes and bulletins of the New York State Department of
Labor and to the standards imposed under the Federal Occupational Safety and
Health Act of 1970, as amended.

B. The Contractor shall maintain an accurate record of all cases of death, occupational
disease, and injury requiring medical attention or causing loss of time from work,
arising out of and in the course of employment of Work under the Contract, and
shall immediately notify the Owner in writing of any injury which results in
hospitalization or death. The Contractor shall provide to the Owner a copy of Form
C-2, Employers Report of Injury/Illness within twenty- four (24) hours of any job
related injury on the Owner's job site. Further, a copy of the OSHA Log of Injury
and Illness shall also be provided to the Owner for any reporting period in which a
job related injury or illness is recorded. The Contractor shall also provide a list of
witnesses to the Owner. The list shall include at least the full name, home address,
occupation and telephone number of each person who saw or has knowledge of the
incident which caused the injury or illness.

C The Contractor alone shall be responsible for the safety, efficiency and adequacy
of the Contractor's Work, plant, appliances and methods, and for any damage which
may result from the failure or the improper construction, maintenance or operation
of such Work, plant, appliances and methods.

D. If, in the performance of the Work, a harmful hazard is created for which appliances
or methods of elimination have been approved by regulatory authorities, the
Contractor shall install, maintain and operate said appliances or methods.

E The Owner may impose a payment penalty on the Contractor for any act of non-
compliance with this section. The payment penalty shall not exceed one twentieth
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(1/20) of the Contract price or a maximum of One Thousand Dollars ($1,000.00)
for each time the Contractor fails to perform or to provide the information, reports
or forms required in this section. This payment penalty is not exclusive, the Owner
may avail itself of any other contractual remedy available.

The Owner, Owner's Representative, or Architect may inspect the Site at any time
without notice to the Contractor. If the Owner or its representatives find that the
Contractor is not complying with Section 20.10 A or any other provision of Section
20.10, the Owner may send written notice to the Contractor to correct any
deficiency. Upon re-inspection, if the Owner finds the deficiencies have not been
corrected, or in instances where a safety violation (s) must be corrected before Work
continues and the Contractor is given three (3) hours to make correction (s) and
they are not made, the Owner may let a separate contract to correct any deficiencies
and back charge the cost of the separate contract to the Contractor at a premium
rate. The Contractor cannot pass these additional charges on to the Owner. No
action taken under this section shall be deemed as a basis for any delay claim or
any other claim against the Owner by the Contractor.

The Contractor shall preserve and safeguard the scene of an accident involving a
ladder, scaffold, mobile machinery, equipment, safety railing or uncovered floor
opening or any other incident where the injured person required emergency medical
treatment. The Contractor shall "tape off" the area, and not allow any material
object or property to be altered, changed, moved or removed from the accident site.
In addition to "taping off" the accident site, the Contractor shall telephone and send
a facsimile or email to Owner immediately, and post a person at the accident site to
protect it. Safeguarding and protecting the accident site shall only be abandoned
by the Contractor upon release by the Owner or the Owner's Representative. Failure
of the Contractor to comply with the provisions of this paragraph shall be deemed
a breach of this Contract. In addition to any other contractual remedies available,
the Owner may satisfy the breach by imposing the penalties set out in paragraph
20.10 E or void the entire Contract and retain any or all amounts due the Contractor
under this Contract.
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SECTION 20.10 — PROHIBITED INTERESTS / ETHICAL CONDUCT

A No officer, employee, architect, attorney, engineer, inspector or consultant of or for
the Owner authorized on behalf of the Owner to exercise any legislative, executive,
administrative, supervisory or other similar functions in connection with the
Contract or the Work, shall become personally interested, directly or indirectly, in
the Contract, material supply contract, subcontract, insurance contract, or any other
contract pertaining to the Work.

B The Owner strongly discourages the Contractor from offering or giving anything
of value to employees of the Owner under circumstances which may constitute, or
even suggest, impropriety. Contractor, or its agents, shall not directly or indirectly
offer or give any gift whether in the form of money, service, loan, travel, lodging,
meals, refreshments, entertainment, discount, forbearance or promise, or in any
other form, to an employee or any representatives of the Owner.

C To promote a working relationship with the Owner based on ethical business
practices, the Contractor shall:

e furnish all goods, materials and services to the Owner as contractually required
and specified,

e submit complete and accurate reports to the Owner and its representatives as
required,

e not seek, solicit, demand or accept any information, verbal or written, from
the Owner or its representatives that provides an unfair advantage over a
competitor,

e not engage in any activity or course of conduct that restricts open and fair
competition on Owner-related projects and transactions,

e not engage in any course of conduct with Owner employees or its
representatives that constitutes a conflict of interest, in fact or in appearance,
and

e not offer or give any unlawful gifts or gratuities, or engage in bribery or other
criminal activity.

D. The Owner encourages the Contractor to advance and support ethical business
conduct and practices among its directors, officers and employees, through the

adoption of corporate ethics awareness training programs and written codes of
conduct.

E Although the Contractor may employ relatives of Owner’s employees, the Owner
must be made aware of such circumstances as soon as possible, in writing, to ensure
a conflict of interest situation does not arise. The Owner reserves the right to request
that the Contractor modify the work assignment of a relative of an Owner’s
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employee or representative where a conflict of interest, or the appearance thereof,
is deemed to exist.

F. The Contractor may hire former employees of the Owner. However, as a general
rule, former employees of the Owner may neither appear nor practice before the
Owner, nor receive compensation for services rendered on a matter before the
Owner, for a period of two (2) years following their separation from service with
the Owner. In addition, former employees of the Owner are subject to a “lifetime
bar” from appearing before the Owner or receiving compensation for services
regarding any transaction in which they personally participated or which was under
their active consideration during their tenure with the Owner.

G The Contractor agrees to notify Stephen Tuttle, Esq., the Owner’s attorney, at
(212) 217-4030 of any activity by an employee of the Owner that is inconsistent
with the contents of this Section.

H Any violation of these provisions shall justify termination of this Contract and may
result in Owner’s rejection of the Contractor’s bids or proposals for future contracts.

SECTION 20.11 — STATE AND FEDERAL LABOR LAW PROVISIONS

A. Although the Work of this Contract is not public work, the Owner intends that all
applicable provisions of the Labor Law of the State of New York shall be carried
out in the performance of the Work.

B. The Contractor specifically agrees to comply with Labor Law, Sections 220 and
220-d as amended, that:

L. no laborer, workman or mechanic, in the employ of the Contractor,
Subcontractor or other person doing or contracting to do the whole or any
part of the Work contemplated by the Contract shall be permitted or required
to work more than eight (8) hours in any one (1) calendar day and more than
five (5) days in any one week, except in the extraordinary
emergencies set forth in the Labor Law;

2. the wages paid for a legal day's work shall be not less than the prevailing
rate of wages as defined by law;

3. the minimum hourly rate of wage to be paid and supplement provided shall
be not less than that stated in the Contract and as shall be designated by the
Industrial Commissioner of the State of New York; and

4. the Contractor and every Subcontractor shall post in a prominent and
accessible place on the Site, a legible statement of all minimum wage rates
and supplements to be paid or provided for the various classes of laborers
and mechanics to be engaged in the Work and all deductions, if any,
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required by law to be made from unpaid wages actually earned by the
laborers and mechanics so engaged.

The minimum wage rates, if any, herein specified for apprentices shall apply only
to persons working with the tools of the trade which such persons are learning under
the direct supervision of journeyman mechanics. Except as otherwise required by
law, the number of apprentices in each trade or occupation employed by the
Contractor or any Subcontractor shall not exceed the number permitted by the
applicable standards of the New York State Department of Labor, or, in the absence
of such standards, the number permitted under the usual practice prevailing
between the unions and the employers' association of the respective trades or
occupations.

All employees of the Contractor and each Subcontractor shall be paid in accordance
with the provisions of the Labor Law. Certified payroll copies shall be provided to
the Owner as specified in these General Conditions and otherwise upon request.

The Contractor agrees that, in case of underpayment of wages to any worker
engaged in the Work by the Contractor or any Subcontractor, the Owner shall
withhold from the Contractor out of payments due an amount sufficient to pay such
worker the difference between the wages required to be paid under the Contract and
the wages actually paid such worker for the total number of hours worked, and that
the Owner may disburse such amount so withheld by the Owner for and on account
of the Contractor to the employee to whom such amount is due. The Contractor
further agrees that the amount to be withheld pursuant to this paragraph may be in
addition to the percentages to be retained by the Owner pursuant to other provisions
of the Contract.

Pursuant to subdivision 3 of section 220 and section 220-d of the Labor Law the
Contract shall be forfeited and no sum paid for any Work done thereunder upon a
Contractor's or Subcontractor's second conviction for willfully paying or providing
less than:

1. the stipulated wage scale or supplement as established by the fiscal officer,
or
2. less than the stipulated minimum hourly wage scale as designated by the

Industrial Commissioner.

Pursuant Labor Law, Section 220-¢, the Contractor specifically agrees:

1. That in the hiring of employees for the performance of Work under the
Contract or any subcontract hereunder, or for the manufacture, sale or
distribution of materials, equipment or supplies hereunder, but limited to
operation performed within the territorial limits of the State of New York,
no Contractor, Subcontractor, nor any person acting on behalf of such
Contractor or Subcontractor, shall by reason of race, creed, color, disability,
sex or national origin discriminate against any citizen of the State of New
York who is qualified and available to perform the Work to which the
employment relates;
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That no Contractor, Subcontractor, nor any person on behalf of such
Contractor or Subcontractor shall, in any manner, discriminate against or
intimidate any employee hired for the performance of work under the
Contract on account of race, creed, color, disability, sex or national origin;

That there may be deducted from the amount payable to the Contractor, by
the Owner under the Contract, a penalty of fifty dollars ($50.00) for each
person for each calendar day during which such person was discriminated
against or intimidated in violation of the terms of the Contract; and

That the Contract may be canceled or terminated by the Owner and all
moneys due or to become due hereunder may be forfeited for a second or
any subsequent violation of the terms or conditions of this section of the
Contract, or when one final determination involves the falsification of
payroll records or the kickback of wages and/or supplements.

H. The Contractor specifically agrees:

1.

That the Contractor shall certify its payrolls and keep these certified records
on site and available, and provide copies to the Owner upon request.

That the Contractor shall provide each worker with a written notice

informing the worker of the prevailing wage requirements for the job. The
notice shall contain a simple statement or declaration for the worker's
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SECTION 20.12 - NONDISCRIMINATION

During the performance of the Work, the Contractor agrees as follows:

A.

The Contractor will not discriminate against any employee or applicant for
employment because of race, religion/creed, color, sex, sexual orientation, gender,
gender identity/expression, national origin, age, disability, marital status, or any
other protected category.

If directed to do so by the Commissioner of Human Rights, the Contractor will send
to each labor union or representative of workers with which the Contractor has or
is bound by a collective bargaining or other agreement or understanding, a notice,
to be provided by the State Commissioner of Human Rights, advising such labor
union or representative of the Contractor's agreement under clauses A through G
(hereinafter called "non-discrimination clauses"). If the Contractor was directed to
do so by the Owner as part of the bid or negotiation of this Contract, the Contractor
shall request such labor union or representative to furnish a written statement that
such labor union or representative will not discriminate because of race, creed,
color, sex, national origin, age, disability or marital status, and that such labor union
or representative will cooperate, within the limits of its legal and contractual
authority, in the implementation of the policy and provisions of these
nondiscrimination clauses and that it consents and agrees that recruitment,
employment and the terms and conditions of employment under this Contract shall
be in accordance with the purposes and provisions of these nondiscrimination
clauses. If such labor union or representative fails or refuses to comply with such a
request that it furnish such a statement, the Contractor shall promptly notify the
State Commissioner of Human Rights of such failure or refusal.

If directed to do so by the Commissioner of Human Rights, the Contractor shall
post and keep posted in conspicuous places, available to employees and applicants
for employment, notices to be provided by the State Commissioner of Human
Rights setting forth the substance of the provisions of clauses A and B and such
provisions of the State's laws against discrimination as the State Commissioner of
Human Rights shall determine.

The Contractor shall state, in all solicitations or advertisement for employees placed
by or on behalf of the Contractor, that all qualified applicants will be afforded equal
employment opportunities without discrimination because of race, creed, color, sex,
national origin, age, disability or marital status.

The Contractor shall comply with the provisions of Section 290-299 of the
Executive Law and with the Civil Rights Law, will furnish all information and
reports deemed necessary by the State Commissioner of Human Rights under these
nondiscriminatory clauses and such sections of the Executive Law, and will permit
access to the Contractor's books, records and accounts by the State Commissioner
for the purposes of investigation to ascertain compliance with these
nondiscrimination clauses and such sections of the Executive Law and Civil Rights
Law.
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F. This Contract may be forthwith canceled, terminated or suspended, in whole or in
part, by the Owner upon the basis of a finding made by the State Commissioner of
Human Rights that the Contractor has not complied with these nondiscrimination
clauses, and the Contractor may be declared ineligible for future contracts made by
or on behalf of the State or a public authority or agency of the State, until the
Contractor satisfies the State Commissioner of Human Rights that the Contractor
has established and is carrying out a program in conformity with the provisions of
these nondiscrimination clauses. Such finding shall be made by the State
Commissioner of Human Rights after conciliation efforts by the Commissioner
have failed to achieve compliance with these nondiscrimination clauses and after a
verified complaint has been filed with the Commissioner, notice thereof has been
given to the Contractor and an opportunity has been afforded the Contractor to be
heard publicly in accordance with the Executive Law. Such sanctions may be
imposed and remedies invoked independently of or in addition to sanctions and
remedies otherwise provided by law.

G. The Contractor shall include the provisions of clauses A through F above in every
subcontractor purchase order in such a manner that such provisions will be binding
upon each Subcontractor or vendor as to operation to be performed within the State
of New York. The Contractor shall take such action in enforcing such provisions of
such Subcontract or purchase order as the State Commissioner of Human Rights or
the Owner may direct, including sanctions or remedies for noncompliance. If the
Contractor becomes involved in or is threatened with litigation with a Subcontractor
or vendor as a result of such direction by the State Commissioner of Human Rights
or the Owner, the Contractor shall promptly so notify the Attorney General,
requesting the Attorney General to intervene and to protect the interests of the State
of New York.

SECTION 20.13 — LIMITATION ON ACTIONS

No action or proceeding shall lie in favor of or shall be maintained by the Contractor against
the Owner unless such action shall be commenced within six (6) months after receipt by
the Owner of the Contractor's final requisition or, if the Contract is terminated by the
Owner, unless such action is commenced within six (6) months after the date of such
termination.
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SECTION 20.14 - WAIVER OF REMEDIES

Inasmuch as the Contractor can be compensated adequately by money damages for any
breach of the Contract which may be committed by the Owner, the Contractor agrees that
no default, act or omission of the Owner shall constitute a material breach of Contract
entitling the Contractor to cancel or rescind the same or to suspend or abandon performance
thereof; and the Contractor hereby waives any and all rights and remedies to which the
Contractor might otherwise be or become entitled to because of any wrongful act or
omission of the Owner saving only the Contractor's right to money damages.

SECTION 20.15 - WAIVER OF CERTAIN CAUSES OF ACTION

No action or proceeding shall lie or shall be maintained by the Contractor, nor anyone
claiming under or through the Contractor, against the Owner upon any claim arising out of
or based upon the Contract, relating to the giving of notices or information.

SECTION 20.16 —- CONTRACTOR RELATIONSHIP

The relationship created by the Contract between the Owner and the Contractor is one of
an independent contractor and it is no way to be construed as creating an agency
relationship between the Owner and the Contractor nor is it to be construed as, in any way
or under any circumstances, creating or appointing the Contractor as an agent of the Owner
for any purpose whatsoever.

SECTION 20.17 — FAILURE TO COMPLY WITH THIS ARTICLE

The Contract shall be void and of no effect unless the Contractor complies with the
provisions of this Article 20.

SECTION 20.18 — YEAR 2000 WARRANTY
SECTION DELETED
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SECTION 20.19 — FALSE RECORDS/KICKBACKS

The Contractor agrees that this Contract may be canceled or terminated for cause by the
Owner and all moneys due or to become due hereunder may be forfeited upon the Owner’s
determination that the Contractor has submitted false records to the Owner and/or that the
Contractor has participated in the kickback of wages. Said determination by the Owner
must first allow the Contractor an opportunity to show why its Contract should not be
canceled or terminated for cause for said actions.

ARTICLE 21- COOPERATION WITH INVESTIGATIONS

The Contractor agrees to cooperate fully and faithfully with any investigation, audit or inquiry
conducted by the Owner or any other duly authorized representative of the Owner
(“Representative”).

The Contractor shall grant the Owner or the Representative the right to examine all books,
records, files, accounts, computer records, documents and correspondence, including
electronically-stored information, in the possession or control of the Contractor, its subsidiaries
and affiliated companies and any other company directly or indirectly controlled by the
Contractor, relating to the Contract. These shall include, but not be limited to: Subcontracts;
bid files; payroll and personnel records; cancelled checks; correspondence; memoranda;
reports; audits; vendor qualification records; original estimate files; change order/amendment
estimate files; detailed worksheets; Subcontractor, consultant and supplier proposals for both
successful and unsuccessful bids; back-charge logs; any records detailing cash, trade, or
volume discounts earned; insurance proceeds, rebates or dividends received; payroll and
personnel records; tax returns, and the supporting documentation for the aforesaid books and
records.

At the Owner’s or the Representative’s request, said materials shall be provided in a computer
readable format, where available. At the request of the Owner or the Representative, the
Contractor shall execute such documents, if any, as are necessary to give the Owner or the
Representative access to Contract-related books, documents or records which are, in whole or
part, under control of the Contractor but not currently in the Contractor’s physical possession.
The Contractor shall not enter into any agreement with a Subcontractor, consultant or supplier,
in connection with the Contract, that does not contain a right to audit clause in favor of the
Owner. The Contractor shall assist the Owner or the Representative in obtaining access to past
and present Subcontractor, consultant and supplier amendment/change order files (including
detailed documentation covering negotiated settlements), accounts, computer records,
documents, correspondence, and any other books and records in the possession of
Subcontractors, consultants and suppliers pertaining to the Contract, and, if appropriate,
enforce the right-to-audit provisions of such agreements.

The Contractor shall assist the Owner or the Representative in obtaining access to, interviews
with, and information from all former and current persons employed and/or retained by the
Contractor, for purposes of the Contract.

The Contractor shall require each Subcontractor to include in all agreements that the
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Subcontractor may hereinafter enter into with any and all Subcontractors, consultants and
suppliers, in connection with the Contract, a right-to-audit clause in favor of the Owner
conferring rights and powers of the type outlined in this section. The Contractor shall not enter
into any Subcontract with a Subcontractor in connection with the Contract that does not contain
such a provision.

The Contractor shall not make any payments to a Subcontractor, consultant or supplier from
whom the Contractor has failed to obtain and supply to the Owner or the Representative
complete, accurate and truthful information in compliance with a request from the Owner or
the Representative to the Contractor.

Any violation of the provisions of this Article shall justify termination of this Contract and
may result in the Owner’s rejection of the Contractor’s bids or proposals for future contracts.
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SECTION VL
LABOR & MATERIAL PAYMENT BOND




LABOR & MATERIAL PAYMENT BOND

KNOW ALL BY THESE PRESENTS:

That

(Here insert the name and address or legal title of the Contractor)

as Principal, hereinafter called Principal, and

(Here insert the legal title of Surety)

(Address)

as Surety, hereinafter called Surety, are held and firmly bound unto The Fashion Institute of
Technology, as applicable, as Obligee, hereinafter called Owner, for the use and benefit of the
claimants as hereinbelow defined, in the amount of

and /100 Dollars ($ )

WHEREAS, Principal has by written agreement dated

entered into a Contract with Owner for

in accordance with the Contract Documents and any changes thereto, which are made a part
hereof, and are hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the
Principal shall promptly make payment to all claimants as hereinafter defined, for all labor and
material used or reasonably required for use in the performance of the Contract, then this
obligation shall be void; otherwise such obligation shall remain in full force and effect, subject,
however, to the following conditions:

L A claimant is defined as one having a direct Contract with the Principal or with
a Subcontractor of the Principal for labor, material, or both, used or reasonably
required for use in the performance of the Contract, labor and material being
construed to include that part of water, gas, power, light, heat, oil, gasoline,
telephone service or rental of equipment directly applicable to the Contract.

2. The above named Principal and Surety hereby jointly and severally agree with
the Owner that every claimant as herein defined, who has not been paid in full
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before the expiration of a period of ninety (90) days after the date on which the
last of such claimant's work or labor was done or performed, or materials were
furnished by such claimant, may sue on this bond for the use of such claimant,
prosecute the suit to final judgment for such sum or sums as may be justly due
claimant, and have execution thereon. The Owner shall not be liable for the
payment of any costs or expenses of any such suit.

No suit or action shall be commenced hereunder by any claimant:

a Unless claimant, other than one having a direct contract with the
Principal, shall have given written notice to any two (2) of the following:
1) the Principal, 2) the Owner, or 3) the Surety above named, within
ninety (90) days after such claimant did or performed the last of the
work or labor, or furnished the last of the materials for which said claim
is made, stating with substantial accuracy the amount claimed and the
name of the party to whom the materials were furnished, or for whom
the work or labor was done or performed. Such notice shall be served
by mailing the same by registered mail or certified mail, postage
prepaid, in an envelope addressed to the Principal, Owner, or Surety, at
any place where an office is regularly maintained by said Principal,
Owner, or Surety for the transaction of business, or served in any
manner in which legal process may be served in the State in which the
aforesaid project is located, save that such service need not be made by
a public officer.

b. After the expiration of one (1) year following the date on which
Principal ceased work of said Contract, however, if any limitation
embodied in this bond is prohibited by any law controlling the
construction hereof such limitation shall be deemed to be amended so
as to be equal to the minimum period of limitation permitted by such
law.

C Other than in a State court of competent jurisdiction in and for the
county or other political subdivision of the State in which the project, or
any part thereof, is situated, or in the United States District Court for the
district in which the project, or any part thereof, is situated, and not
elsewhere.

The penal sum of this Bond is in addition to any other Bond furnished by the
Contractor and in no way shall be impaired or affected by any other Bond.

The amount of this Bond shall be reduced by and to the extent of any payment
or payments made in good faith hereunder, inclusive of the payment by Surety
of Mechanics' Liens which may be filed of record against said improvement,
whether or not claim for the amount of such lien be presented under and against
this Bond.



Signed this day of 20

IN THE PRESENCE OF:

(Principal) (Surety)

(Signature) (Signature)

(Print Name and Title) (Print Name and Title)
(Address) (Address)

(City, State, Zip) (City, State, Zip)

Telephone ( )

Fax No.

ACKNOWLEDGEMENT OF PRINCIPAL, IF A CORPORATION

STATE OF ) ss:
COUNTY OF )

On the_  day of in the year 20__, before me personally
came to me known, who, being by me duly sworn, did
depose and say that (s)he resides at . that (s)he 1is the

of , the corporation

described in and which executed the above instrument; and that (s)he signed her/his name

thereto by order of the Board of Directors of said corporation.

Notary Public



ACKNOWLEDGEMENT OF PRINCIPAL, IF A PARTNERSHIP

STATE OF )ss:
COUNTY OF )
On the day of in the year 20 _, before me personally came

, to me known and known to me to be a member of
the firm , described in and who
executed the foregoing instrument, and (s)he duly acknowledged to me that (s)he executed the
same for and in behalf of said firm for the uses and purpose mentioned therein.

Notary Public

ACKNOWLEDGEMENT OF PRINCIPAL, IF AN INDIVIDUAL

STATE OF ) ss:
COUNTY OF )

On the day of in the year 20 __, before me personally came
, to me known and known to me to be the person
described in and who executed the foregoing instrument and (s)he duly acknowledged that
(s)he executed the same.

Notary Public

ACKNOWLEDGEMENT OF SURETY
STATE OF NEW YORK )
COUNTY OF ) ss:

On the day of. in the year 20 _, before me personally came
to me known, who, being by me duly sworn, did

depose and say that (s)he resides at

, that (s)he isthe

of , the
corporation described in and which executed the above instrument; and that (s)he signed
her/his name thereto by order of the Board of Directors of said corporation.

Notary Public



SECTION VII.
PERFORMANCE BOND




PERFORMANCE BOND

KNOW ALL BY THESE PRESENTS:

That

(Here insert the name and address or legal title of the Contractor)

as Principal, hereinafter called Principal, and

(Here insert the legal title of Surety)

(Address)

as Surety, hereinafter called Surety, are held and firmly bound unto The Fashion Institute of
Technology, as applicable, as Obligee, hereinafter called Owner, in the amount of
and /100 Dollars ($ ) for

the payment whereof Contractor and Surety bind themselves, their heirs, executors, administrators,

successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, CONTRACTOR has by written agreement dated

entered into a Contract with Owner for

in accordance with the Contract Documents and any changes thereto, which are made a part
hereof, and are hereinafter referred to as the Contract.

1. If the Contractor performs the Contract, the Surety and the Contractor shall have no
obligation under this Bond, except to participate in conferences as provided in Subparagraph
2.1.

2. If there is no Owner default, the Surety's obligation under this Bond shall arise after:

2.1 The Owner has notified the Contractor, the Surety at its address described in Paragraph 8.
below that the Owner is considering declaring a Contractor in default.

22 The Owner has declared a Contractor in default and formally terminated the Contractor's
right to complete the Contract.



23

3.1

32

3.3

5.1

52

53

The Owner has agreed to pay the Balance of the Contract Price to the Surety in accordance
with the terms of the Contract or to a Contractor selected to perform the Contract in
accordance with the terms of the Contract with the Owner.

When the Owner has satisfied the conditions of Paragraph 2 herein., the Surety shall, at the
Owner’s option, promptly and at the Surety's expense take on the following actions:

Arrange for the Contractor, with consent of the Owner, to perform and complete the Contract;
or

Undertake to perform and complete the Contract itself, through its agents or through
independent contractors; or

Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a
contract for performance and completion of the Contract, arrange for a contract to be
prepared for execution by the Owner and the Contractor selected with the Owner's
concurrence, to be secured with performance and payment bonds executed by a qualified
Surety equivalent to the bonds issued on the Contract, and pay to the Owner the amount of
damages as described in Paragraph 5. in excess of the Balance of the Contract Price incurred
by the Owner resulting from the Contractor default.

If the Surety does not proceed with reasonable promptness, the Surety shall be deemed to be
in default on this Bond, and the Owner shall be entitled to enforce any remedy available to
the Owner.

After the Owner has terminated the Contractor's right to complete the Contract, and if the
Surety elects to act under Subparagraph 3.1, 3.2, or 3.3 above, then the responsibilities of the
Surety to the Owner shall not be greater than those of the Contractor under the Contract, and
the responsibilities of the Owner to the Surety shall not be greater than those of the Owner
under the Contract. To the limit of the amount of this Bond, but subject to commitment by
the Owner of the Balance of the Contract Price to mitigation of costs and damages on the
Contract, the Surety is obligated without duplication for:

The responsibilities of the Contractor for correction of defective work and completion of the
Contract;

Additional legal, design, professional, and delay costs resulting from the Contractor's
Default, and resulting from the actions or failure to act of the Surety under Paragraph 3.; and

Liquidated Damages, or if no liquidated damages are specified in the Contract, actual
damages caused by delayed performance or non-performance of the Contractor. 3

The Surety shall not be liable to the Owner or others for obligations of the Contractor that
are unrelated to the Contract, and the Balance of the Contract Price shall not be reduced or
set off on account of any such unrelated obligations. No right of action shall accrue on this
Bond to any person or entity other than the Owner or its heirs, executors, administrators or
successors.

The Surety hereby waives notice of any change, including changes of time, to the Contract
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9.1

9.2

93

9.4

or to related subcontracts, purchase orders, and other obligations.

Notice of the Surety and the Contractor shall be mailed or delivered to the address shown on
the signature page. Notice to the Owner shall be mailed or delivered to the address shown in
the preamble.

Definitions:

Balance of the Contract Price: The total amount payable by the Owner to the Contractor
under the Contract after all proper adjustments have been made, including allowance to the
Contractor of any amounts received or to be received by the Owner in settlement of insurance
or other claims for damages to which the Contractor is entitled, reduced by all valid and
proper payments made to or on behalf of the Contractor under the Contract.

Contract: The agreement between the Owner and the Contractor identified on the signature
page, including all Contract Documents and changes thereto.

Contractor Default: Failure of the Contractor, which has neither been remedied nor waived,
to perform or otherwise to comply with the terms of the Contract.

Owner Default: Failure of the Owner, which has neither been remedied nor waived, to pay
the Contractor as required by the Contract or to perform and complete or comply with the
other terms thereof.

The penal sum of this Bond is in addition to any other Bond furnished by the Contractor and in no
way shall be impaired or affected by any other Bond.

Any suit under this Bond must be instituted before the expiration of two (2) years from the date on
which Final Payment is made under this Contract.

Signed this day of 20

IN THE PRESENCE OF:

(Principal) (Surety)

(Signature) (Signature)

(Print Name and Title) (Print Name and Title)



(Address) (Address)

(City, State, Zip) (City, State, Zip)

Telephone ( )

Fax No.
ACKNOWLEDGEMENT OF PRINCIPAL, IF A CORPORATION
STATE OF ) ss:
COUNTY OF )
On the day of in the year 20, before me personally came

to me known, who, being by me duly sworn, did depose and say
that (s)he resides at , that (s)heis the of

, the corporation described in and which executed
the above instrument; and that (s)he signed her/his name thereto by order of the Board of Directors
of said corporation.

Notary Public

ACKNOWLEDGEMENT OF PRINCIPAL, IF A PARTNERSHIP

STATE OF )ss:
COUNTY OF )
On the day of in the year 20 _, before me personally came

, to me known and known to me to be a member of the
firm , described in and who executed the
foregoing instrument, and (s)he duly acknowledged to me that (s)he executed the same for and in
behalf of said firm for the uses and purpose mentioned therein.

Notary Public



ACKNOWLEDGEMENT OF PRINCIPAL, IF AN INDIVIDUAL

STATE OF ) ss:

COUNTY OF )

On the day of in the year 20 _, before me personally

came , to me known and known to me to be the person

described in and who executed the foregoing instrument and (s)he duly acknowledged that (s)he
executed the same.

Notary Public

ACKNOWLEDGEMENT OF SURETY

STATE OF NEW YORK )
COUNTY OF ) ss:

On the day of in the year 20 _, before me personally came

to me known, who, being by me duly sworn, did depose

and say that (s)he resides at
, that (s)he is the
of , the corporation described in and which
executed the above instrument; and that (s)he signed her/his name thereto by order of the Board of
Directors of said corporation.

Notary Public



SECTION VIII.
FORM OF BID




FORM OF BID
(Contract for Total of All Materials and Labor)

The Fashion Institute of Technology
(Owner)

For:

The Fashion Institute of Technology is requesting Bids for the Work described in Section II. Bid
Terms and Conditions, II. Summary of Scope of Work and as shown and described on the drawings
and specifications provided with this document at the Fashion Institute of Technology’s

” located on 27™ street

2

campus. To be known from this point forward as the *

Pursuant to and in compliance with the Owner's advertisement for bids dated , 201
and the Contract Documents relating hereto, the undersigned hereby offers to provide all plant,
labor, materials, supplies, equipment, and other facilities and things necessary or proper for or
incidental to, the General Contracting and Electrical Work as required by, and in strict accordance
with, the applicable provisions of the Contract Documents, as defined in the General Conditions,
including changes thereto, and all of the addenda issued by the Owner and sent to the undersigned
by facsimile transmission or delivered to the bidder prior to the date of opening of bids, whether
received by the undersigned or not, for the total sum of

Dollars

($ )-

The Bid may be withdrawn at any time prior to the scheduled time for the opening of bids or any
authorized postponement thereof.

If written notice of the acceptance of the Bid is sent to the undersigned by certified or registered
mail or by facsimile transmission or delivered to the undersigned within ninety (90) days after the
date of opening of the bids, or any time thereafter before the Bid is withdrawn, the undersigned
shall, within eight (8) days after the date of such mailing, facsimile transmission, or delivery of
such notice, execute and deliver a Contract in the Form of Contract included in the Contract
Documents.

The undersigned hereby designates as the undersigned's office to which such notice of acceptance
may be mailed, transmitted, or delivered as




SECTION IX.
NON-COLLUSIVE

BIDDING
CERTIFICATION




Non-collusive Bidding Certification

By submission of this bid, each bidder and each person signing on behalf of any bidder certifies,
and, in the case of a joint bid, each party thereto certifies as to its own organization, under penalty
of perjury, that to the best of its knowledge and belief:

1. The prices in the bid have been arrived at independently without collusion, consultation,
communication or agreement, for the purpose of restricting competition, as to any matter
relating to such prices with any other bidder or with any competitor;

2. Unless otherwise required by law, the prices which have been quoted in the bid have not
been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder
prior to opening, directly or indirectly, to any other bidder or to any competitor; and

3. No attempt has been made or will be made by the bidder to induce any other person,
partnership, or corporation to submit or not to submit a bid for the purpose of restricting
competition.

Firm Name
Address
By
(Signature and Title)
Dated:
Telephone ( ) Fax No. ( )

(Taxpayer ID or Social Security Number)

ACKNOWLEDGEMENT OF BIDDER, IF A CORPORATION

STATE OF NEW YORK )
COUNTY OF ) ss:
On the day of , 20 _, before me personally came

to me known, who, being by me duly sworn, did depose and say that (s)he resides at

, that (s)he is the of

, the corporation described in and which executed the above instrument;

and that (s)he signed her/his name thereto by order of the Board of Directors of said corporation.

Notary Public



ACKNOWLEDGEMENT OF BIDDER, IF A PARTNERSHIP

STATE OF NEW YORK )
COUNTY OF ) ss:
On the day of , 20 _, before me personally came

to me known and known to me to be a member of the firm

, described in and who executed the foregoing instrument, and (s)he duly

acknowledged to me that (s)he executed the same for and in behalf of said firm for the uses and

purposes mentioned therein.

Notary Public

ACKNOWLEDGEMENT OF BIDDER, IF AN INDIVIDUAL

STATE OF NEW YORK )
COUNTY OF ) ss:
On the day of , 20 _, before me personally came

to me known and known to me to be the person described in and who executed the foregoing

instrument, and (s)he duly acknowledged that (s)he executed the same.

Notary Public



SECTION X:

SUBSTITUTION FORM REQUEST




FASHION INSTITUTE OF TECHNOLOGY

SUBSTITUTION REQUEST FORM

1.1 CONDITIONS OF SUBSTITUTIONS

A. Substitution indicated on this Form is a proposed substitute to requirements indicated in the Contract
Documents. Substitution listed has not been included in an Addendum. Submit one Form for each proposed
substitution.

B. For each proposed Substitution, state difference in price or "No Change" where Substitution is offered.

C. Attach complete technical data, specifications, and description of substitutions.

D Architect reserves the right to accept or reject any or all proposed substitutions.

1.2 SUBSTITUTION REQUEST
The following information is hereby submitted for a substitution to the specified item.

Specification Section andTitle:

Paragraph Page Specified Item

Proposed Substitution:

Manufacturer: Address: Phone:
Trade Name: Model No:
Price Difference: or No Change

The Undersigned certifies:

A. Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified
product.

B. Same warranty will be furnished for proposed substitution as for specified product.

C. Same maintenance service and source of replacement parts, as applicable is available.

D. Proposed substitution will have no adverse effect on other trades and will not affect or delay progress schedule.

E. Proposed substitution does not affect dimensions and functional clearances.

F. Payment will be made for changes to the building design, including A/E design, detailing, and construction costs
caused by the substitution.

Submitted by:

Signed by:

Firm:

Address:

Telephone: FAX:

ARCHITECT’S REVIEW AND ACTION

Substitution Approved — Make submittals in accordance with General Requirements
Substitution Approved As Noted — Make submittals in accordance with General Requirements.
Substitution Rejected — Use specified materials.

Substitution Request Received Too Late. Use specified materials.

| R |

Signed by:

Supporting Data Attached: o Drawings 0  Product Data o Samples o Tests
o Reports o Other

SUBSTITUTION REQUESTFORM



SECTION XI.
CONTRACT

TO BE SIGNED ONLY UPON AWARD




CONTRACT

This Agreement made as of the day of 20 , by and between the

, hereinafter referred to as the "OWNER" and

hereinafter referred to

as the “Contractor”, for Work at

WITNESSETH: That the OWNER and the Contractor for the consideration named
agree as follows:

L

The Contractor shall Provide and shall perform all Work of every kind or nature
whatsoever required and all other things necessary to complete in a proper and
workmanlike manner the

in strict accordance with the Contract Documents as defined in the General
Conditions (and of which a listing of specifications and drawings are attached
hereto) and in strict accordance with such changes as are ordered and approved
pursuant to the Contract, and shall perform all other obligations imposed on such
Contractor by the Contract.

The Contractor agrees to perform all Work and labor required, necessary, proper
for, or incidental to the Work, and to Furnish all supplies and materials required,
necessary, proper for, or incidental to the Work for the total sum of
and 00/100 Dollars ($

.00), which sum shall be deemed to be in full consideration for the
performance by the Contractor of all the duties and obligations of such Contractor
under the Contract.

The Contractor shall commence Work on the Contract at a time to be specified in a
written notice to proceed issued by the OWNER and complete the project no later
than

IN WITNESS WHEREOF, the parties hereto have executed this Contract the day and
year first above written.

Fashion Institute of Technology

(Name of Contractor)

By

Sherry Brabham, VP of Finance (Signature)

(Print Name and Title)



ACKNOWLEDGEMENT OF CONTRACTOR, IF A CORPORATION

STATE OF )

COUNTY OF ) ss:

On the day of in theyear 20, before me personally came
to me known, who, being by me duly sworn, did

depose and say that (s)he resides at , that

(s)he is the of ,

the corporation described in and which executed the above instrument; and that (s)he
signed her/his name thereto by order of the Board of Directors of said corporation.

Notary Public

ACKNOWLEDGEMENT OF CONTRACTOR, IF A PARTNERSHIP

STATE OF )

COUNTY OF ) ss:

On the day of in the year 20, before me personally came
to me known and known to me to be a

member of the firm , described in and who

executed the foregoing instrument, and (s)he duly acknowledged to me that (s)he executed
the same for and in behalf of said firm for the uses and purpose mentioned therein.

Notary Public

ACKNOWLEDGEMENT OF CONTRACTOR, IF AN INDIVIDUAL

STATE OF )

COUNTY OF ) ss:

On the day of in the year 20 __, before me personally

came , to me known and known to me to be the

person described in and who executed the foregoing instrument and (s)he duly
acknowledged that (s)he executed the same.

Notary Public



SECTION XII.
AFFIRMATIVE ACTION FORM




MONTHLY CONTRACTOR'S COMPLIANCE REPORT FORM AAP 7.0

INSTRUCTION SHEET

ALL PAYMENT REQUISITION, CONTRACTOR AND PROJECT INFORMATION ON THE TOP PORTION OF THE
FORM MUST BE COMOPLETELY FILLED OUT. PLEASE NOTE:

False statements, information or data submitted on or with application for payment may result in one or more of the

following actions: Termination of Contract for cause; Disapproval of future bids, or contracts or subcontracts;
Withholding of final payments on the contract; and Civil and/or criminal prosecution.

PART B- PAYMENTS TO SUBCONTRACTORS AND SUPPLIERS

1) ALL FIRMS THAT YOU ARE UTILIZING ON THE JOB MUST BE LISTED EACH TIME REGARDLESS IF THEY ARE
SCHEDULED TO RECEIVE PAYMENTS OUT OF THE PROCEEDS OF THE REQUISITION FOR PAYMENT.

2) All relevant information for each subcontractor and/or supplier must be filled in. This includes firm's complete name,
address, phone number and Federal ID #. In addition, if the firm is a NYS CERTIFIED MBEIWBE, please indicate as
such in the appropriate box.

AS A REMINDER, ONLY THOSE FIRMS THAT HAVE NYS CERTIFICATION BY THE EMPIRE STATE DEVELOPMENT
CORPORATION CAN BE COUNTED TOWARDS THE MBE/WBE GOAL ACHIEVEMENT FOR THE PROJECT.

3) The percentage of the job or purchases completed must be filled in and in addition, please indicate the number of change
orders issued on any subcontract agreement or the number of purchase orders issued to date if purchasing supplies.

4) A description of the work being performed by a subcontractor or the type of supplies being purchased must befilled in.

DEFINITIONS

INTENDED PAYMENT: This is the amount of money that you intend to pay to each firm with the money that you will receive
from the accompanying requisition. This is not the amount that you intend to pay over the life of the contract.

AMOUNT PAID TO DATE: This is the amount of money that has ACTUALLY been paid to date from previous requisitions
submitted. It does not include the amount that you intend to pay from this requisition. THIS AMOUNT WILL BE VERIFIED
BY OUR OFFICE PRIOR TO CLOSE OUT OF THE JOB BY THE RECEIPT OF COPIES OF CANCELED CHECKS OR PAID
INVOICES.

CURRENT VALUE OF SUBCONTRACT: This is the total value to date of any subcontract agreement that has been issued to
the firm by your company. It should be inclusive of any change orders issued to the original contract. NOTE: THIS LINE IS
FOR SUBCONTRACTOR INFORMATION ONLY. IF THE FIRM LISTED IS A SUPPLIER THAT YOU ARE PURCHASING
SUPPLIES OR MATERIAL FROM, LEAVE BLANK AND GO TO THE NEXT LINE.

TOTAL VALUE OF ALL PURCHASE ORDERS: This is the total amount of all purchase orders that will be issued to the
firm for the entire job. The number of purchase orders issued to date should be reflected in the area indicated to the left.
NOTE: THIS LINE IS FOR SUPPLIER INFORMATION ONLY. IF THE FIRM IS A SUBCONTRACTOR, LEAVE THIS AREA
BLANK. A SUBCONTRACTOR AGREEMENT SHOULD BE ISSUED WHICH WOIULD BE REFLECTED ON THE
PREVIOUS LINE.

The current form that you should be utilizing is form: AAP 7.0 Revised 1/9/08. This form must be included with each
payment requisition submitted or the payment will not be processed.

If the form is not filled out according to the above instructions, your next payment requisition may be held until corrections
are made. In addition, each report submitted must have an original signature and date.



MONTHLY CONTRACTOR'S COMPLIANCE REPORT
Page 1 of

Payment Requisition Date

Payment Requisition Amount 3.
FIT ContractNumber

CONTRACTOR INFORMATION

Name Federal ID No.
Address
Contact Person Telephone Number

PROJECT INFORMATION
Institution City and Zip Code

Work Description

Part B — Payments to Subcontractors and Suppliers: Provide name, address and telephone number of ALL subcontractors
to which you have awarded a subcontract or suppliers to which you have issued a purchase order. Place X in check box to indicate
whether they are a New York State certified MBE or WBE or Other. In addition, for each firm listed below you must also include:
the firms federal identification number; amount of intended payment to be made from proceeds of the accompanying requisition;
percent complete, amount paid to date; the number of change orders or purchase orders; current value of subcontract (including
change orders) or cumulative value of purchase orders; and a brief description of the work or service. All subcontractors or
suppliers with whom you have an agreement should be listed below, even if they are not scheduled to receive a payment out of
the proceeds of the attached requisition for payment. For further details, see Instruction Sheet

Firm |:| MBE |:| WBE |:| Other Fed. ID#

Address Phone# Intended Payment$.
Address Percent Complete Amount Paidto Date$
No.of Change Orders. Current Value of Subcontract  $

No. of Purchase Orders Issued Total Value of Purchase Orders $

Work Description

Firm |:| MBE |:| WBE |:| Other Fed. ID#

Address Phone # Intended Payment$.

Address Percent Complete Amount Paidto Date$
No. of Change Orders. Current Value of Subcontract  $

No. of Purchase Orders Issued Total Value of Purchase Orders $

Work Description
False statements, information or data submitted on or with application for payment may result in one or more of the
following actions: Termination of Contract for cause; Disapproval of future bids, or contracts or subcontracts; Withholding

of final payments on the contract; and Civil and/or criminal prosecution.

Name of Principalor Officer (Type or Print) Title of Principal or Officer {Type or Print)

Signature of Principal or Officer Date

Form AAP 7.0 Revised 1/9108



SECTION XIII.
CHANGE ORDER FORM




CHANGE ORDER

TO:

Contractor: Contract No.

Street: Contract Date:

City, State, Zip: Original ContractAmount: $
Phone No. Total Approved Change Orders:

Current Contract Amount: $

You are hereby directed to perform all labor and to provide all materials necessary to carry out the Work described
below:

Full consideration for this change order shall be on INCREASE/DECREASE of the original contract amount by:

Dollars.

Labor =

Materials =

INCREASE/DECREASE of the original schedule by days. In accepting and executing this change order, the
Contractor, its heirs, executors, administrators, successors, and assigns hereby release and forever discharge the
Owner, its successors, and assigns from any and all actions, causes of action, claims and demands whatsoever in
law or in equity which the Contractor ever had, now has, or may have against the Owner in any way arising out of
this change.

Recommended by: Accepted by:
CONSTRUCTION MANAGER OR ARCHITECT CONTRACTOR
Name: Name:
By: Date:
By: Date:
Approved by: OWNER
Name: Name:

By: Date: By: Date:




SECTION XIV.

CONTRACTOR'S
TRADE PAYMENT BREAKDOWN




TRADE PAYMENT BREAKDOWN

PROJECT: CONTRACT#C
CONTRACTOR:
CONTRACT AMOUNT
TEM DESCRIPTION WEAS, | QUANTITY | LABOR |MATERIAL | TOTAL
1 Mobilization LS
2 Bonds LS
3 Insurance LS
4 Safety Program MTLY
5 Supervision MTLY
6 Permits/Licenses LS
7 CPM Schedules LS
8 Samples - Submittals LS
9 Data Submittals LS
10 Field Coordination MTLY
11 Coordinate with HVAC, Electrical MTLY
12 Coordin_ate with Plumbing/Fire MTLY
Prevention
13 Coordinate with Kitchen Equipment MTLY
Contractor
14 Temporary Electric LS
15 Temporary Light LS
16 Temporary Facilities MTLY
17 Fire Prevention LS
18 Temporary Field Office MTLY
19 Material Hoisting LS
20 Hoisting Operations LS
21 Storage LS
22 Warranties, Etc. LS




EXHIBIT A: SAFETY EHS PLAN




EXHIBIT A. SAFTEY EHS PLAN

FASHION INSTITUTE OF TECHNOLOGY

OUTLINE FOR PREPARING WORK-SPECIFIC
ENVIROMENT, HEALTH AND SAFETY (EHS) PLAN

Before commencing work on site at FIT, Contractor shall prepare a work-specific EHS
Plan and submit the EHS Plan to both the Facilities Management and EHS Departments
for review and approval. Such approval shall be given in a timely manner.

D A work-specific EHS Plan is required in the following instances:

A) When proposed work will:

1) use regulated hazardous chemicals;
2) have the potential to generate fumes, vapors or dusts;
3) involve cutting torches or other spark-generating equipment (“hot”
work);
4) generate any waste;
5) involve high-energy systems or
6) require any type of air monitoring.
B) When work involves the removal of less than 25 liner feet, or 10 square feet,

of asbestos-containing material (that is greater than 1% asbestos). For work
involving more than these amounts of asbestos, Contractor must consult
with the EHS Department for additional guidelines.

0] When work involves the use of tools and equipment in areas where FIT
employees or students are present.

D) When work involves construction, other than minor repairs or
alterations to on-campus facilities.

E) When work involves dangerous environments, such as confined spaces,
hazardous energy, use scaffolds greater than 10 feet high, or vehicle-
mounted articulated boom:s.

1) Use the outline below to develop the work-specific EHS Plan. Contractor shall
amend the work-specific EHS Plan as needed to accommodate work on-campus as
it proceeds.

DESCRIPTION OF CONTENTS OF WORK-SPECIFIC EHS PLAN

III) GENERAL INFORMATION - PROJECT PLANNING

A) List primary information about Contractor’s firm and that of sub-



V)

V)

B)
0

D)

contractors, if any, Project Name, FIT Bid Number and Contractor’s safety-
related performance measurements on Table 1.

Describe the scope of work and list a breakdown of its specific tasks.

Provide a project schedule that, at a minimum, shows the anticipated start
date of the work, the duration of each phase of the work, the anticipated
date of completion of each phase, and the project completion date.

List name of Contractor’s on-site EHS Coordinator and the names of all
OSHA- competent persons needed to carry out the scope of work on Table

2. The EHS Coordinator shall serve as the primary contact with FIT’s

Director of EHS Compliance during all work.

WORK-SPECIFIC HAZARD ANALYSIS/RISK ASSESSMENT

A)
B)

0)
D)

E)

F)

G)

Describe each task associated with the work of the project.
List the potential hazards, if any, associated with each task.

Provide copies of Contractor’s EH&S program applicable to scope of work.

List the types of protective work practices or personal protective equipment
(PPE) Contractor will employ to carry-out each task.

Describe the types of exposure assessments that are needed to address

potential hazardous exposures related to the work of the project. These
include:

1) Work practices and engineering controls Contractor will use to
prevent exposure of Contractor’s employees to hazardous chemicals
or hazardous energy;

2) Work practices and engineering controls Contractor will use to
prevent exposure of FIT students and staff to any detectable chemical
exposure;

3) Contractor’s use of respiratory protection and other protective
equipment (PPE) and

4) Qualitative or quantitative monitoring protocols, personal and area

monitoring equipment, and contaminant action levels.

Attach copies of certified documentation of “Hazard Assessment and
Equipment Selection” required by 29 CFR 1910.132 (d)(2) that complies
with 1910 Subpart I Appendix B for all tasks in the work-specific EHS Plan.

Attach a copy of Contractor’s written Hazard Communication Program that
OSHA requires for the work-specific EHS Plan.

WORK-SPECIFIC ENVIRONMENTAL, HEALTH AND SAFETY
ELEMENTS



A)

To address health and safety issues, the work-specific EHS Plan shall:

1)

2)

3)

4)

5)

6)

7)

8)

9)

10)
11)

12)

13)

Describe criteria for upgrading or downgrading personal protective
equipment (PPE) or modifying work practices to control hazardous
exposures during the work;

Describe criteria Contractor will use to set up exclusion zones,
including physical barriers and decontamination zones, as needed to
prevent spread of debris and restrict access of unauthorized persons
to work areas;

List equipment Contractor will use for routine and emergency
on-site communication;

Describe utility clearance and marking procedures to prevent
damage to buried utilities, or to lines, piping, or cables located
inside of walls and ceilings, if applicable;

Describe decontamination and cleaning procedures for Contractor’s
employees and equipment to prevent the spread of debris. This
includes procedures during work, at the end of each work day, and
at the completion of the project before FIT’s final inspection of the
work area;

Identify measures to manage dangerous environments, such as
confined spaces, scaffold work greater than 10 feet, or articulated
booms;

List “Hot Work” procedures involved in the work of the project.
This may include, but not be limited to, work such as welding,
burning, open flames, tar melting or other type of melting pots,
grinding that throws sparks. (See Appendix 1 - “Daily Safety
Management Work Permit”);

Identify the need for air monitoring or special testing to carry out the
work. Include a listing of monitoring equipment or special tests and
the Action Levels that Contractor will apply to project work;

Describe safety procedures for excavations more than four 4 feet
deep and sloping or shoring procedures where excavations will
exceed 5 feet deep;

Describe fire protection and explosive hazard review;

List the name and address of Contractor’s on-contract Confined
Space rescue team;

Describe spill control procedures for chemical products Contractor
will have on-campus during work. Include a listing of spill control
or containment supplies that Contractor will have on-hand in case of
a spill;

Describe the need for site coordination with FIT employees,
other contractors on-site and other adjacent work groups. This
includes identification of hazardous energy Lock Out and Tag Out



VI)

B)

14)

requirements to make to work area safe and

Provide a listing of other safety equipment that Contractor will
have on site during the work of the project.

To address oil, chemical and waste management issues, the work-specific
EHS Plan shall:

1y

2)

3)

4)

5)

6)

7)

8)

Provide estimates of the types and amounts of waste (both
hazardous and non-hazardous) that Contractor anticipates the work
will generate. As applicable, provide a copy of a waste analysis plan
that lists the types of analysis required, the USEPA SW-846
method number and the method detection limits;

Provide facility name, USEPA ID number, and a contact name for
each facility that will transport and dispose of each of the waste
streams identified above. Provide this information for any facility
that will dispose of residuals from the treatment of project waste, as
applicable;

On a copy of a drawing that will be provided by FIT, identify location
where Contractor proposes to accumulate waste during work, to
set-up exclusion zones and to provide employee decontamination
areas;

Provide a statement that describes the methods that Contractor will
use to minimize the amount of waste generated from the work of the
project;

Provide a tabular listing, along with copies of Safety Data Sheets
(SDS), for any chemical products that Contractor intends to store
or use on-site during the work. The listing shall include the product
name, manufacturer’s name, type, amounts, intended storage
location on FIT site, the specific use of the chemical and
identification of any NYCDEP/USEPA regulated hazardous
substances that Contractor intends to store or use on-site during the
work. In all cases, Contractor must submit the listing before
chemical products are delivered to the FIT campus;

On a copy of a drawing that will be provided by FIT, identify
location where Contractor proposes to store chemical products on-
site during work;

Identify the need, if any, to amend existing FIT emergency
contingency planning documents. Such documents include, but
are not limited to: Spill Prevention Control and Countermeasure
Plan, Spill Prevention Report, Right-to-Know Survey and

List permits and Certificates of Fitness (NYCDEP, NYSDEC,
USEPA, FDNY) needed to carry-out the scope of work and have
copies on-site of permits and Certificates to carry-out project work.

ON-SITE DOCUMENTATION

A)

Contractor shall record initial and daily safety-related procedures on
Table 3. These shall include:



B)

0)

D)

1) Before start of the work, FIT’s Project Manager will conduct a FIT
Hazard Communication briefing for Contractor’s employees;

2) Before start of the work, FIT’s Project Manager and Contractor’s
on-site EHS Coordinator shall conduct a briefing for FIT employees
in areas adjacent to work areas about proposed work;

3) Review of FIT Emergency Evacuation Procedures;

4) Listing of initial and ongoing project status meetings on-site with
FIT Project Manager to address EHS concerns safety and health and

5) Scheduled and unscheduled employee safety briefings, toolbox talks.

Contractor shall provide a summary of the on-site EHS Coordinator’s EHS-
related training and experience relevant to the work of the project.

Contractor’s employees shall sign-in daily with FIT Security in the A-
Building Lobby.

For each work shift necessary to complete the project, Contractor’s on-site
EHS Coordinator shall open and fill out the “Daily Safety Management
Work Permit” (See Appendix 1) at the start of each work shift and close the
Permit at the end of each work shift.

VII) EMERGENCY RESPONSE PLANNING

Contractor shall review the summary of the Emergency Response Contact Names
listed on Table 4 and provide the information as follows:

A)

B)

C)

D)

On a site map that will be provided by FIT, identify the primary and
secondary routes for the evacuation of Contractor’s employees, including
the “rally point” where Contractor’s employees will assemble and carry-out
an accountability check in case of an evacuation;

List emergency response contacts with titles and telephone numbers.
Contractor shall immediately call FIT Security and the FIT Project Manager
in the event of a spill of oil, chemicals, waste water, or hazardous materials;

Identify the name, address and route to nearest hospital or Contractor’s
wellness center and

Provide a listing of emergency equipment for first aid, personal protection,
spill response, fire protection and rescue.



Page 1 of 1

TABLE 1
Project  Name: Bid  Number:
CONTACTOR ORGANIZATION CHART AND SAFETY DATA
Name:
COMPANY Address:
Phone:
) Name:
President Phone:
Vice President — Operations Name:
Phone:
Director of Environmental, Health, and Name:
Safety Phone:
Contractor EHS Program Development Name:
ontracto og evelopme Phone:
OSHA Total Case Recordable Rate
(TCRR)
Days Away from work, or Restricted
work or job Transfer (DART)
Experience Modification Rate (EMR)
Listing of On-site Subcontractors for project work, as applicable -
COMPANY NAME ADDRESS PHONE TASKS

NUMBER




TABLE 2

ON-SITE SUPERVISORY PERSONNEL Page 1
of 2

NAME(S) AND ON-SITE PHONE
NUMBER

TITLE

On-site EHS Coordinator

Contractor Project Managers

FIT’s Project Manager(s)

List all that Apply — Indicate not applicable
areas for department /project work as “NA” For

Contractor’s Competent Persons subcontractor employees, place subcontractor
firm name in parenthesis after the employee’s
name

e Confined Spaces

e  Excavations

e Industrial Hygiene

e  Electrical--Lock Out/Tag Out

e PPE, Respiratory Protection

o Hazard Communication (Required for each
department and project. Identify responsible
employee for each subcontractor)

e  Fall Protection

e  Scaffolds

e  Cranes & Derricks

e Blasting & Use of Explosives




TABLE 2 (Cont’d)

ON-SITE SUPERVISORY PERSONNEL Page 2 of 2

e  Asbestos (Attach copies of Company license,
supervisor and handler certificates for all employee
that will perform work)

e [Lead

e Silica

e Hot Work (Complete and submit permits daily - see
Appendix 1)

o FDNY Certificate of Fitness-Torch Operations

e FDNY Certificate of Fitness-Fire Guard

e FDNY Certificate of Fitness-Fire proofing

e FDNY Certificate of Fitness-Powder Activated
Tools

e FDNY Certificate of Fitness-Air
Compressors

e FDNY Certificate of Fitness-Use of LPG and Use
in Tar Kettles

e FDNY REFRIGERATING SYSTEM
OPERATING ENGINEER

e FDNY Certificate of Fitness-Other

e FDNY Certificate of Fitness-Other




TABLE 3

LISTING OF REQUIRED EMPLOYEE/SUPERVISORY BRIEFINGS

Page 1 of 1
TYPE Comments
DATE TOPIC Comments (Monthly Supervisor/Bi-
weekly
Employee/Supervisor
FIT Haz Com At start of Work
Briefing
Briefing for FIT | FIT briefing for all FIT | Complete Daily Safety
Employees in Department Management Work Permit

work area(s)

Supervisors in areas
where work may
potentially affect FIT
employees or students
at start of work.
Record name of FIT
employee(s) briefed

(See Appendix 1)

Review of FIT
Emergency
Evacuation
Procedures

At start of Work




TABLE 4

EMERGENCY CONTACT NAMES & TELEPHONE NUMBERS Page 1 of
1
TITLE CONTACT NAME EMERGENCY PHONE

NUMBERS

Contractor: MAIN OFFICE

Contractor President:

On-site EHS Coordinator

Executive Director:

Phone: 212-217-4424

FIT Facilities Management Allen King

Director:

Paul DeBiase
FIT Environmental, Health and paul_debiase@fitnyc.edu Phone: 212-217-3752
Safety Department

Coordinator:

TBD Phone: 212-217-3754
Contractor Project Manager(s)
FIT Public Safety Central Control 212-217-7777, or

Use Red Phone

Occupational Safety And Health
Administration, — Area Director

Provide Zip Code for the location of

Accident

800-321-6742

Location of nearest hospital and/or

contractor’s wellness center

Rally Point and Accountability
Check Location

In case of Building Evacuation Alarm

Note: Call FIT Central Control at 212-217-7777 in case or any emergency such as fire, chemical
spills, injury requiring medical treatment, or exposure of contractor or FIT personnel to fumes,

vapors, or dusts.



mailto:paul_debiase@fitnyc.edu

EXHIBIT B: PREVAILING WAGE SCHEDULE




Kathy Hochul, Governor Roberta Reardon, Commissioner

Fashion Institute of Technolog Schedule Year 2025 through 2026

Sam Li, Director of Procurement Date Requested  10/13/2025
227 W27th Street PRC# 2025012668
New York NY 10001

Location Fashion Institute of Technolog
Project ID# C1715
Project Type Provide labor, materials, tests, tools and equipment to complete the replacement of insulation at the

Business Center BC11 MER.

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT

Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above. A unique Prevailing Rate Case Number
(PRC#) has been assigned to the schedule(s) for your project.

The schedule is effective from July 2025 through June 2026. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website www.labor.ny.gov. Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.

It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.

Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.

Upon completion or cancellation of this project, enter the required information and mail OR
fax this form to the office shown at the bottom of this notice, OR fill out the electronic
version via the NYSDOL website.

NOTICE OF COMPLETION / CANCELLATION OF PROJECT

Date Completed: Date Cancelled:

Name & Title of Representative:

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov. PW 200 Ask.PWAsk@labor.ny.gov






General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
Introduction

The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.

Contractor Registry

Effective December 30, 2024 all contractors and subcontractors submitting bids or performing construction work on public
work projects, or private projects covered by Article 8 of the Labor Law, are required to register with the New York State
Department of Labor (NYSDOL) under Labor Law Section 220-i. To register, contractors and subcontractors must submit
an application through NYSDOL'’s Contractor Registry portal which is available through the agency’'s Management System
for Protecting Worker Rights (MPWR) https://mpwr-public.labor.ny.gov/en/login.

For additional information, please visit online.
Responsibilities of the Department of Jurisdiction

A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.

The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.

This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information” form (PW
39) to the Bureau of Public Work. The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.

Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau: the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.

The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project. The Department's PW 200 form is provided for that purpose.

Both the PW 16 and PW 200 forms are available for completion online.
Hours

No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency. The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.

Wages and Supplements

The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed. If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work. Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12226; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website www.labor.ny.gov.

Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.

The Commissioner of Labor makes an annual determination of the prevailing rates. This determination is in effect from
July 1st through June 30th of the following year. The annual determination is available on the NYSDOL website



www.labor.ny.gov.
Payrolls and Payroll Records

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury. As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records. At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid
or provided, and Daily and weekly number of hours worked in each classification.

The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury. The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.

In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work. Payroll records include, but are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls. Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00. If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.

The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor.

All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules. A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.

All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein. (See NYS Labor Laws, Article 8 . Section 220-a).

Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties

The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor. Care should be taken to review the rates for obvious errors. Any
corrections should be brought to the Department's attention immediately. It is the responsibility of the public work
contractor to use the proper rates. If there is a question on the proper classification to be used, please call the district
office located nearest the project. Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month. Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.

When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates. These are the dates for which a given set of rates is effective. To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination. Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.

Withholding of Payments

When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.

When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor. The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.

The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.



Summary of Notice Posting Requirements

The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project. The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.

The "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.

Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.

Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.

Apprentices

Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor. The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule. An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.

NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project. No other Federal or State Agency of
office registers apprentices in New York State.

Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY 12226 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154. All requests for verification must include the name and social
security number of the person for whom the information is requested.

The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office. Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.

It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program. Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
Interest and Penalties
In the event that an underpayment of wages and/or supplements is found:

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to

section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.

Debarment

Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.

Criminal Sanctions

Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.



Discrimination

No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.

No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).

No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-

e(b)).
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.

There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
(NYS Labor Law, Article 8, Section 220-e(c) ).

The contract may be cancelled or terminated by the State or municipality. All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).

Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.

Workers' Compensation

In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.

A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.

The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State. Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.

If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state. The coverage must be listed under item 3A of the
information page.

The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.

Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.

Unemployment Insurance

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.



Kathy Hochul, Governor Roberta Reardon, Commissioner

Fashion Institute of Technolog Schedule Year 2025 through 2026

Sam Li, Director of Procurement Date Requested  10/13/2025
227 W27th Street PRC# 2025012668
New York NY 10001

Location Fashion Institute of Technolog
Project ID# C1715
Project Type Provide labor, materials, tests, tools and equipment to complete the replacement of insulation at the

Business Center BC11 MER.
Notice of Contract Award

New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied), MUST be completed
for EACH prime contractor on the above referenced project.

Upon notifying the successful bidder(s) of this contract, enter the required information and
mail OR fax this form to the office shown at the bottom of this notice, OR fill out the
electronic version via the NYSDOL website.

Contractor Information
All information must be supplied

Federal Employer Identification Number:

Name:
Address:
City: State: Zip:
Amount of Contract: $ Contract Type:

[ 1 (01) General Construction
Approximate Starting Date: i [ [ ] (02)Heating/Ventilation

[ 1 (03) Electrical
Approximate Completion Date: / / [] (04)Plumbing

[]

(05) Other

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12226

www.labor.ny.gov. PW 16 Ask.PWAsk@labor.ny.gov






Social Security Numbers on Certified Payrolls:

The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent
disclosure of social security numbers. Identity theft is a growing problem and we are
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another
identifier will suffice.

For these reasons, the substitution of the use of the last four digits of the social security number
on certified payrolls submitted to contracting agencies on public work projects is now acceptable
to the Department of Labor. This change does not affect the Department's ability to request and
receive the entire social security number from employers during its public work/ prevailing wage
investigations.

Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d

Construction industry employers must post the "Construction Industry Fair Play Act" notice in a
prominent and accessible place on the job site. Failure to post the notice can result in penalties
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website,
https://dol.ny.gov/public-work-and-prevailing-wage

If you have any questions concerning the Fair Play Act, please call the State Labor Department
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov .

Worker Notification: (Labor Law 8220, paragraph a of subdivision 3-a)
Effective June 23, 2020

This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all
laborers, workers or mechanics of the prevailing wage and supplement rate for their particular
job classification on each pay stub*. It also requires contractors and subcontractors to post a
notice at the beginning of the performance of every public work contract on each job site that
includes the telephone number and address for the Department of Labor and a statement
informing laborers, workers or mechanics of their right to contact the Department of Labor if
he/she is not receiving the proper prevailing rate of wages and/or supplements for his/her job
classification. The required notification will be provided with each wage schedule, may be
downloaded from our website www.labor.ny.gov or be made available upon request by
contacting the Bureau of Public Work at 518-457-5589. *In the event the required information
will not fit on the pay stub, an accompanying sheet or attachment of the information will suffice.

(12.20)



To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

Budget Policy & Reporting Manual

B-610

Public Work Enforcement Fund

effective date December 7, 2005

1. Purpose and Scope:

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. Thisitem also describes the roles of the following entities with respect to the
Fund:

- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

2. Background and Statutory References:

DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

3. Procedures and Agency Responsibilities:

The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if acontract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

Reports should contain the following information:

- Name and billing address of State agency or public
benefit corporation;

- State agency or public benefit corporation contact and
phone number;

- Name and address of contractor receiving the award;

- Contract number and effective dates;

- Contract amount and PWEF assessment charge (if
contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

Checks and Journal Vouchers, payable to the "New Y ork State Department of Labor"
should be sent to:

Department of Labor
Administrative Finance Bureau-PWEF Unit
Building 12, Room 464
State Office Campus
Albany, NY 12226

Any questions regarding billing should be directed to NY SDOL 's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.






Department
of Labor

NEW YORK
STATE OF
OPPORTUNITY.

Required Notice under Article 25-B of the Labor Law

Attention All Employees, Contractors and Subcontractors:
You are Covered by the Construction Industry Fair Play Act

The law says that you are an employee unless:
e You are free from direction and control in performing your job, and
e You perform work that is not part of the usual work done by the business that hired you, and
e You have an independently established business.

Your employer cannot consider you to be an independent contractor unless all three of these facts
apply to your work.

It is against the law for an employer to misclassify employees as independent
contractors or pay employees off the books.

Employee Rights: If you are an employee, you are entitled to state and federal worker protections.
These include:

e Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to
work, and otherwise qualified,
Workers’ compensation benefits for on-the-job injuries,
Payment for wages earned, minimum wage, and overtime (under certain conditions),
Prevailing wages on public work projects,
The provisions of the National Labor Relations Act, and
A safe work environment.

It is a violation of this law for employers to retaliate against anyone who asserts their rights under
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both.

Independent Contractors: If you are an independent contractor, you must pay all taxes and
Unemployment Insurance contributions required by New York State and Federal Law.

Penalties for paying workers off the books or improperly treating employees as independent
contractors:

e Civil Penalty First offense: Up to $2,500 per employee
Subsequent offense(s): Up to $5,000 per employee

e Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine
and debarment from performing public work for up to one year.

Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a
$50,000 fine and debarment from performing public work for up to 5
years.

If you have questions about your employment status or believe that your employer may have
violated your rights and you want to file a complaint, call the Department of Labor at

(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and
violations are taken seriously. You can remain anonymous.

Employer Name:
IA 999 (09/16)






WE ARE YOUR DOL New York State Department of Labor

Department Bureau of Public Work
of Labor

Attention Employees

mssa PUBLIC WORK
PROJECT

If you are employed on this project as a worker, laborer,
or mechanic you are entitled to receive the prevailing
wage and supplements rate for the classification at
which you are working.

Your pay stub and wage notice received upon hire must
clearly state your wage rate and supplement rate.

Chapter 629 of These wages are set by law and must be posted at the
the Labor Laws  work site. They can also be found at:

of 2007: https://dol.ny.gov/bureau-public-work

If you feel that you have not received proper wages or benefits,
please call our nearest office.*

Albany (518) 457-2744 Patchogue (631) 687-4882
Binghamton (607) 721-8005 Rochester (585) 258-4505
Buffalo (716) 847-7159 Syracuse (315) 428-4056
Garden City (516) 228-3915 Utica (315) 793-2314
New York City  (212) 932-2419 White Plains  (914) 997-9507
Newburgh (845) 568-5287

* For New York City government agency construction projects, please
contact the Office of the NYC Comptroller at (212) 669-4443, or
www.comptroller.nyc.gov — click on Bureau of Labor Law.

Contractor Name:

Project Location:

PW 101 (08/23)






Requirements for OSHA 10 Compliance

Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any
work on the project.”

The Bureau will enforce the statute as follows:

All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed.

Proof of completion may include but is not limited to:

. Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.)

e  Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card.
. Other valid proof

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course
has been completed.

Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518-
457-5589.

WICKS

Public work projects are subject to the Wicks Law requiring separate specifications and bidding for the plumbing, heating and
electrical work, when the total project's threshold is $3 million in Bronx, Kings, New York, Queens and, Richmond counties; $1.5
million in Nassau, Suffolk and Westchester counties; and $500,000 in all other counties.

For projects below the monetary threshold, bidders must submit a sealed list naming each subcontractor for the plumbing, HVAC
and electrical and the amount to be paid to each. The list may not be changed unless the public owner finds a legitimate
construction need, including a change in specifications or costs or the use of a Project Labor Agreement (PLA), and must be open to
public inspection.

Allows the state and local agencies and authorities to waive the Wicks Law and use a PLA if it will provide the best work at the
lowest possible price. If a PLA is used, all contractors shall participate in apprentice training programs in the trades of work it
employs that have been approved by the Department of Labor (DOL) for not less than three years. They shall also have at least one
graduate in the last three years and use affirmative efforts to retain minority apprentices. PLA's would be exempt from Wicks, but
deemed to be public work subject to prevailing wage enforcement.

The Commissioner of Labor shall have the power to enforce separate specification requirement s on projects, and may issue stop-
bid orders against public owners for non-compliance.

Other new monetary thresholds, and similar sealed bidding for non-Wicks projects, would apply to certain public authorities including
municipal housing authorities, NYC Construction Fund, Yonkers Educational Construction Fund, NYC Municipal Water Finance
Authority, Buffalo Municipal Water Finance Authority, Westchester County Health Care Association, Nassau County Health Care
Corp., Clifton-Fine Health Care Corp., Erie County Medical Center Corp., NYC Solid Waste Management Facilities, and the
Dormitory Authority.

Contractors must pay subcontractors within a 7 days period.

(07.19)



Prevailing Wage Rates for 07/01/2025 - 06/30/2026 Published by the New York State Department of Labor
Last Published on Oct 01 2025 PRC Number 2025012668

Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule

This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification

It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and

highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or

provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be

used, please call the district office located nearest the project. District office locations and phone numbers are listed below.

tF)’revailir][g gVage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
y-county basis.

General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates.

Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.

Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate. Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule. Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.

*Contractor Registry (LL 220-1): Effective December 30th, 2024

Labor Law Section 220-i(6) prohibits contractors from bidding on public work and prohibits both contractors and subcontractors from
commencing work on private and public projects subject to prevailing wage requirements. This section requires contractors to submit their
Certificate of Registration with their bid materials. Each Certificate of Registration will have a unique registration number. Failure to provide
proof of registration, as reﬂuired by Labor Law Section 220-i, as a minimum qualification will result in the bidder being deemed non-
responsive. There is a public database of registered contractors and subcontractors available online at data.ny.gov to confirm registration
vaIiditty. IFord.additional information on how to register and the requirements, visit https://dol.ny.gov/public-work-contractor-and-subcontractor-
registry-landing

*Electronic Certified Payroll gLL 220-J): Effective December 31st, 2025

Effective December 31, 2025, all contractors and subcontractors who perform public work, or covered private work subject to the prevailin
wage, will be required to submit certified payrolls electronically to the Bureau of Public Work and Prevailing Wage Enforcement. Additiona
information about the electronic certified payroll submission system will be made available on the Department's Website at
https://dol.ny.gov/Electronic-Payroll

Payrolls and Payroll Records

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under penalty of perjury.
Payrolls must be maintained for at least three (3) years from the projects date of completion. Additionally, as per Article 6 of the Labor Law,
contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.

At a minimum, payrolls must show the following information for each person employed on a public work project: Name; Address, Last 4
Digits of Social Security number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid or
provided, and Daily and weekly number of hours worked in each classification.

Payroll records and transcripts are required to be kept on site during all the time that work under that contract is being performed.

NOTE: For more detailed information regarding Article 9 prevailing wage contracts, please refer to "General Provisions of Laws Covering
Workers on Article 9 Public Work Building Service Contracts”.

If you have any questions concerning the attached schedule or would like additional information, please write to:
New York State Department of Labor
Bureau of Public Work

State Office Campus, Bldg. 12
Albany, NY 12240

OR

Contact the nearest BUREAU of PUBLIC WORK District Office

District Office Locations: Telephone # FAX #
Bureau of Public Work - Albany 518-457-2744 518-485-0240
Bureau of Public Work - Binghamton 607-721-8005 607-721-8004
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Bureau of Public Work - Buffalo 716-847-7159 716-847-7650
Bureau of Public Work - Garden City 516-228-3915 516-794-3518
Bureau of Public Work - Newburgh 845-568-5287 845-568-5332
Bureau of Public Work - New York City 212-932-2419 212-775-3579
Bureau of Public Work - Patchogue 631-687-4882 631-687-4902
Bureau of Public Work - Rochester 585-258-4505 585-258-4708
Bureau of Public Work - Syracuse 315-428-4056 315-428-4671
Bureau of Public Work - Utica 315-793-2314 315-793-2514
Bureau of Public Work - White Plains 914-997-9507 914-997-9523
Bureau of Public Work - Central Office 518-457-5589 518-485-1870
Paid Holidays

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
worrfks onda day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime

At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime. However, the specific overtime requirements for each trade or occupation on a public work project may differ. Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.

The ?—.\P licable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.

Supplemental Benefits

Particular attention should be given to the suEpIementaI benefit requirements. Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates

When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates. These
are the dates for which a given set of rates is effective. The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.

All contractors and subcontractors are required to pay the current prevailing rates of wages and supplements. If you have any questions
pI?ase ct;ontact the Bureau of Public Work or visit the New York State Department of Labor website (www.labor.ny.gov) for current wage rate
information.

Shift Work

If the timeline of the contract requires shift work be performed to meet deadlines, the BPWE will enforce the shift work rate as the required
rate on the project whether or not shift work is specifically addressed in the contract.

Paid Prenatal Leave

Every employer shall be required to provide to its employees twenty hours of paid prenatal personal leave during any fifty-two week calendar
period. Paid prenatal personal leave shall mean leave taken for the health care services received by an employee during their pregnancy or
related to such pregnancy, including physical examinations, medical procedures, monitoring and testing, and discussions with a healthcare
provider related to the pregnancy. Paid prenatal personal leave may be taken in hourly increments. Benefits for paid ;ﬁrenatal personal leave
shall be paid in hourly installments. Employees shall receive compensation at the employee's regular rate of pay, or the applicable minimum
wage established by the labor law, whichever is greater, for the use of Paid Prenatal leave.

Apprentice Training Ratios
The following are the allowable ratios of registered Apprentices to Journey-workers.

For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
alkawed. The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on.

Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions.

Page 19



Prevailing Wage Rates for 07/01/2025 - 06/30/2026
Last Published on Oct 01 2025

Published by the New York State Department of Labor
PRC Number 2025012668

Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4
Boilermaker (Shop) 1:1,1:3
Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4
Carpenter (Residential) 1:1,1:3
Electrical (Outside) Lineman 1:1,1:2
Electrician (Inside) 1:1,1:3
Elevator/Escalator Construction & Modernizer 1:1,1:2
Glazier 1:1,1:3
Insulation & Asbestos Worker 1:1,1:3
Iron Worker 1:1,1:4
Laborer 1:1,1:3
Mason 1:1,1:4
Millwright 1:1,1:4
Op Engineer 1:1,1:5
Painter 1:1,1:3
Plumber & Steamfitter 1:1,1:3
Roofer 1:1,1:2
Sheet Metal Worker 1:1,1:3
Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

New York State Department of Labor
Bureau of Public Work
State Office Campus, Bldg. 12

Albany, NY 12226

District Office Locations:

Bureau of Public Work - Albany
Bureau of Public Work - Binghamton
Bureau of Public Work - Buffalo
Bureau of Public Work - Garden City
Bureau of Public Work - Newburgh
Bureau of Public Work - New York City
Bureau of Public Work - Patchogue
Bureau of Public Work - Rochester
Bureau of Public Work - Syracuse
Bureau of Public Work - Utica
Bureau of Public Work - White Plains

Bureau of Public Work - Central Office

Telephone #

518-457-2744
607-721-8005
716-847-7159
516-228-3915
845-568-5287
212-932-2419
631-687-4882
585-258-4505
315-428-4056
315-793-2314
914-997-9507

518-457-5589

Page 20

FAX #

518-485-0240
607-721-8004
716-847-7650
516-794-3518
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631-687-4902
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New York County General Construction

Asbestos Worker 10/01/2025

JOB DESCRIPTION Asbestos Worker DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour:
07/01/2025 01/01/2026
Additional
Asbestos Worker $48.25 $2.56**

Removal & Abatement ONLY*

NOTE: * For Mechanical Systems that are NOT to be SCRAPPED.

** To be allocated at a later date.

SUPPLEMENTAL BENEFITS
Per Hour:

Asbestos Worker $ 15.71
Removal & Abatement Only

OVERTIME PAY
See (B, B2, *E, J) on OVERTIME PAGE
*Hours worked on Saturdays are paid at time and one half only if forty hours have been worked during the week.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentice Removal & Abatement Only:

1000 hour terms at the following percentage of Journeyman's wages per hour.
1st 2nd 3rd 4th
78% 80% 83% 89%

SUPPLEMENTAL BENEFITS Per Hour:

All Terms: $15.71

4-12a - Removal Only
Boilermaker 10/01/2025
JOB DESCRIPTION Boilermaker DISTRICT 4

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES

Per Hour: 07/01/2025 01/01/2026
Boilermaker $68.88 $70.38
Repairs & Renovations 68.88 70.38

Repairs & Renovation: Includes Repairing, Renovating and Replacement of parts to an existing unit(s).
SUPPLEMENTAL BENEFITS

Per Hour:
Boilermaker 33.5% of Hourly
Repair & Renovations Wage Paid

+$26.85

NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay.

OVERTIME PAY
See (*B, O, **U) on OVERTIME PAGE
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Note:* Includes 9th & 10th hours, double for 11th or more.
** Labor Day ONLY, if worked.

Repairs & Renovation see (B,E,Q) on OT Page

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 12, 15, 25, 26, 29) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1/2) Year Terms at the following percentage of Boilermaker's wage per hour:

1st 2nd 3rd 4th 5th 6th 7th
65% 70% 75% 80% 85% 90% 95%

SUPPLEMENTAL BENEFITS:

33.5% of Hourly Wage Paid Plus Amount Below:

1st 2nd 3rd 4th 5th 6th 7th
$20.36 21.28 22.22 23.12 24.07 25.00 25.93
NOTE: "Hourly Wage Paid" shall include any and all premium(s)
4-5
Broadband 10/01/2025

JOB DESCRIPTION Broadband DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

PARTIAL COUNTIES
Orange: Entire County except Village of Greenwood Lake, Village of Highland Falls, Town of Tuxedo, and Town of Patterson

WAGES
Per Hour: 07/01/2025 07/01/2026
Field Tech $53.97 $ 55.59

Install/Repair

"Broadband", "Broadband Service", or "Broadband Internet" means mass-market retail service by wire or radio that provides the capability to
transmit data to and receive data from all or substantially all internet endpoints, including any capabilities that are incidental to and enable
the operation of the communications service, but excluding dial-up internet access service.

For outside work (excluding installation on building construction/alteration/renovation projects), stopping at first point of attachment
(demarcation), installing/maintaining/repairing broadband internet service.

Applies to projects receiving ConnectAll funding that are subject to New York State Labor Law §224-E.

SUPPLEMENTAL BENEFITS
Per Hour:
$23.54
OVERTIME PAY
See (B, K, *R) on OVERTIME PAGE
Note: *Two and one half times the hourly rate after the 8th hour

HOLIDAY
Paid: See (5, 6, 7, 11, 12) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 12) on HOLIDAY PAGE

4-CWA-Dist1
Carpenter 10/01/2025
JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2025
Piledriver $61.59

+10.16*
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Dockbuilder $61.59
+10.16*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $46.48

OVERTIME PAY
See (B, E2, O) on OVERTIME PAGE

HOLIDAY

Paid: See (1) on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.

Apprentices See (5,6,11,13,25)

Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour
(1)year terms:

1st 2nd 3rd 4th
$ 27.98 $ 33.58 $41.96 $ 50.35
+ 5.66* + 5.66* + 5.66* + 5.66*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

Supplemental benefits per hour:

All Terms: $ 33.03

8-1556 Db

Carpenter

10/01/2025

JOB DESCRIPTION Carpenter

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2025
Carpet/Resilient
Floor Coverer $ 59.05
+ 8.39*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

INCLUDES HANDLING & INSTALLATION OF ARTIFICIAL TURF AND SIMILAR TURF INDOORS/OUTDOORS.

SUPPLEMENTAL BENEFITS
Per hour:
$40.49

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY

Paid: See (18, 19) on HOLIDAY PAGE.

Paid for 1st & 2nd yr.

Apprentices See (5,6,11,13,16,18,19,25)

Overtime: See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wage per hour - (1) year terms:

1st 2nd 3rd 4th
$ 26.54 $29.60 $34.05 $42.40
+ 2.00* +2.54* + 3.00* + 3.94*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.
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Supplemental benefits per hour:

1st 2nd 3rd 4th
$15.84 $16.95 $20.29 $21.35
8-2287
Carpenter 10/01/2025
JOB DESCRIPTION Carpenter DISTRICT 8
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester
WAGES
Per Hour: 07/01/2025
Marine Construction:
Marine Diver $ 76.46
+10.16*
Marine Tender $ 56.00
+10.16*
*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime
SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker $46.48
OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE
HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 13, 16, 18, 19, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
Wages per hour:
One (1) year terms.
1st year $27.98
+5.66*
2nd year 33.58
+5.66*
3rd year 41.96
+5.66*
4th year 50.35
+5.66*
*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.
Supplemental Benefits
Per Hour:
All terms $33.03
8-1456MC
Carpenter 10/01/2025

JOB DESCRIPTION Carpenter

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES

Per hour: 07/01/2025
Building

Millwright $60.83

+13.12*
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*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

SUPPLEMENTAL BENEFITS
Per hour:

Millwright $45.91

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY

Paid: See (18, 19) on HOLIDAY PAGE

Paid: See (18,19) on HOLIDAY PAGE.

Overtime See (5,6,8,11,13,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms:

1st. 2nd. 3rd. 4th.
$32.74 $ 38.39 $44.04 $55.34
+7.08* + 8.25* +9.42* +11.76*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

Supplemental benefits per hour:
One (1) year terms:
1st. 2nd. 3rd. 4th.

$31.16 $33.69 $ 36.87 $41.29
8-740.1

Carpenter 10/01/2025

JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour:
07/01/2025
Timberman $ 56.59
+10.42*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

SUPPLEMENTAL BENEFITS
Per Hour:
07/01/2025

$45.79

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY

Overtime: See (5, 6, 11, 13, 25) on HOLIDAY PAGE
Paid: See (1) on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.

Apprentices See (5,6,11,13,25)

Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms:

1st 2nd 3rd 4th
$ 25.96 $31.07 $38.72 $ 46.38
+5.71* +5.71* +5.71* +5.71*
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*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

Supplemental benefits per hour:

All terms $32.78

8-1556 Tm
Carpenter 10/01/2025
JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Westchester

PARTIAL COUNTIES

Orange: South of but including the following, Waterloo Mills, Slate Hill, New Hampton, Goshen, Blooming Grove, Mountainville, east to the
Hudson River.

Putnam: South of but including the following, Cold Spring, TompkinsCorner, Mahopac, Croton Falls, east to Connecticut border.

Suffolk: West of Port Jefferson and Patchogue Road to Route 112 to the Atlantic Ocean.

WAGES
Per hour: 07/01/2025
Core Drilling:
Driller $47.88
+ 3.45*
Driller Helper $ 37.58
+3.45*

Note: Hazardous Waste Pay Differential:
For Level C, an additional 15% above wage rate per hour
For Level B, an additional 15% above wage rate per hour
For Level A, an additional 15% above wage rate per hour
Note: When required to work on water: an additional $ 3.00 per hour.

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

SUPPLEMENTAL BENEFITS
Per hour:

Driller and Helper $31.04

OVERTIME PAY
See (B, G, P) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 13, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 13, 25) on HOLIDAY PAGE

8-1536-CoreDriller
Carpenter 10/01/2025
JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, New York, Putnam, Queens, Richmond

PARTIAL COUNTIES
Nassau: The portion of the county that lies west of Seaford Creek and south of the Southern State Parkway.

WAGES
Per hour: 07/01/2025
Show Exhibit $56.75

+ 10.00**
Bldg. Carpenter* $ 59.05

+ 8.39**

* Not applicable in Putnam County
**This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

SUPPLEMENTAL BENEFITS
Per hour worked:
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Show Exhibit $45.94
Bldg. Carpenter 40.49

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5,6,11,13,16,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour: Show Exhibit

(1) year terms:

1st. 2nd. 3rd. 4th.
$22.70 $28.38 $ 36.89 $45.40
+ 5.00* + 5.00* + 5.00* + 5.00*

*This portion is not subject to overtime premiums

Supplemental benefits per hour:
All terms $31.10

Wages per hour: Bldg. Carpenter
(1) year terms:

1st 2nd 3rd 4th
$24.20 $27.20 $31.45 $39.33
+2.14* + 2.59* + 3.09* +4.09*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

Supplemental benefits per hour:

1st 2nd 3rd 4th
$16.11 $17.16 $ 20.26 $21.26
8-EXHIB
Carpenter - Heavy&Highway 10/01/2025
JOB DESCRIPTION Carpenter - Heavy&Highway DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

PARTIAL COUNTIES
Nassau: That portion of the county that lies West of Seaford Creek and South of the Southern State Parkway.

WAGES
Per hour:
07/01/2025
Heavy & Highway
Carpenter $61.59
+10.16*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

SUPPLEMENTAL BENEFITS
Per hour worked:

Heavy & Highway
Carpenter $46.48

OVERTIME PAY
See (B, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 13, 25) on HOLIDAY PAGE

For 1st & 2nd year Apprentices
Paid: See (5,6,11,13,25)

REGISTERED APPRENTICES
Wage per hour:
One (1) year terms:
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1st 2nd 3rd 4th
Heavy & Highway $27.98 $ 33.58 $41.96 $50.35
+ 5.66* + 5.66* + 5.66* + 5.66*

*This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

Supplemental Benefits:

Per Hour:
All terms
$ 33.03
8-NYC H/H
Electrician 10/01/2025
JOB DESCRIPTION Electrician DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES

Per hour: 07/01/2025
Tree Trimmer $35.24
Ground Person 20.69

Applies to line clearance, tree work, and right-of-way preparation on all new or existing overhead, electrical, telephone, and CATYV lines.
SUPPLEMENTAL BENEFITS

Per hour:
Tree Trimmer $13.20
Ground Person 7.75

OVERTIME PAY
See (B, *H, Q) on OVERTIME PAGE

*Worked performed on Sundays & Holidays outside of 7.00am - 4.00pm shall be paid at double time, in addition to the holiday pay if
applicable.

HOLIDAY
Paid: See (5, 6, 10, 11, 15, 16, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 15, 16, 26) on HOLIDAY PAGE
(An additional floating holiday after four years service)
9-3T
Electrician 10/01/2025

JOB DESCRIPTION Electrician DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES

Per hour: 07/01/2025 04/15/2026
Electrician $ 33.50 $ 33.50
Telephone 33.50 33.50

Maintenance and Jobbing-Electrical and teledata work of limited duration and scope, consisting of repairs and/or replacement of electrical
and teledata equipment.

- Includes all work necessary to retrofit, service, maintain and repair all kinds of lighting fixtures and local lighting controls and washing and
cleaning of foregoing fixtures.

SUPPLEMENTAL BENEFITS

Journeyworker:
07/01/2025 04/15/2026
$ 29.51 $ 30.01
31.63* 32.13*

* Applies to overtime hours
OVERTIME PAY
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See (B, H) on OVERTIME PAGE
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

9-3m
Electrician 10/01/2025
JOB DESCRIPTION Electrician DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond, Westchester

WAGES
Per hour: 07/01/2025 03/12/2026
Service Technician $ 38.40 $39.45

Service and Maintenance on Alarm and Security Systems.

Maintenance, repair and /or replacement of defective (or damaged) equipment on, but not limited to, Burglar - Fire - Security - CCTV - Card
Access - Life Safety Systems and associated devices. (Whether by service contract of T&M by customer request.)

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker: $22.76 $23.33

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 17, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 17, 25, 26) on HOLIDAY PAGE

9-3H
Electrician 10/01/2025
JOB DESCRIPTION Electrician DISTRICT 9

ENTIRE COUNTIES

Bronx, Kings, New York, Queens, Richmond

WAGES

Per Hour: 07/01/2025 01/01/2026 04/15/2026

Electrician

Audio/Sound and $62.00 $62.00 $ 64.00
Temporary Light/

Power

Solar-Photovoltaic Systems

Group 1 62.00 62.00 64.00
All tasks not listed in Group 2

Group 2 33.50 33.50 33.50

D.C portion and associated mechanical equipment related to solar systems,
(excluding battery storage and its associated equipment) including work related to
Weather Stations and Data Acquisitions/Monitoring Systems on solar photovoltaic systems.

Mounting of PV modules.

Mounting of DC optimizers to back of modules if the installation calls for this equipment.

Mounting of microinverters to back of modules and install trunk cabling on racking if called for.

Module to module connection of PV modules to adjacent modules. If racking manufacturer provides integrated inter-row cable management,
install string jumper to complete the string in full in same sub-array.

If racking manufacturer does not provide integrated inter-row cable management, run conduit between rows, bond it and run string jumper to
complete string in full in same sub-array.

Installation of weather stations and other weather station relevant sensors as specified.

Installation of data acquisition system (DAS) for PV system monitoring.
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SHIFT WORK
Evening (Swing Shift):

Electrician
Audio/Sound and
Temporary Light/

Power $72.75 $72.75 $75.10

Night (Graveyard Shift):

Electrician

Audio/Sound and

Temporary Light $81.49 81.49 84.12

SUPPLEMENTAL BENEFITS

Per Hour:

Electrician $70.75 $71.25 $74.25
74.66* 75.16* 78.30"

Swing Shift: 79.78 80.28 83.59
84.38* 84.88* 88.33*

Graveyard Shift: 87.44 87.93 91.49
92.59* 93.09* 96.81*

Temporary Light/Power: 30.83 31.33 32.38
34.14* 34.64* 35.78*

Group 1: 70.75 71.25 74.25
74.66* 75.16* 78.30*

Group 2: 29.51 29.51 30.01
31.63* 31.63* 32.13*

* Applies when premium (OT) wages are paid.
Temporary Light and Power benefit rate applies for three or less workers.

Reduce benefit rate by 6.2% for any employee who has accumulated wages of $176,100 for the same employer.

OVERTIME PAY
See (A, H) on OVERTIME PAGE

See (B) for Temporary Light and Power

HOLIDAY
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages Per Hour:

07/01/2025 04/15/2026

First Year: $18.50 $19.25

Second Year: 20.50 21.25

Third Year: 22.50 23.25

Fourth Year: 25.50 26.25
Supplemental Benefits per hour:

Regular Overtime Regular Overtime

First year: $18.94 $20.17 $19.84 $21.11
Second year: 19.99 21.35 20.89 22.30
Third year: 21.04 22.53 21.93 23.48
Fourth year: 22.61 24.30 23.51 25.25
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9-3
Electrician - Highway and Street Lighting, Traffic Signals 10/01/2025

and Controls

JOB DESCRIPTION Electrician - Highway and Street Lighting, Traffic Signals and Controls DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:
07/01/2025 01/01/2026 04/22/2026
Electro Pole Electrician $62.00 $62.00 $ 64.00
Electro Pole Foundation 47.66 47.66 49.66
Installer
Electro Pole Maintainer 41.61 41.61 43.61
SUPPLEMENTAL BENEFITS
Per Hour:
07/01/2025 01/01/2026 04/22/2026
Electro Pole Electrician $72.85 $73.35 $76.43
76.77 77.27* 80.09*
Electro Pole Foundation 54.23 54.73 56.99
Installer 57.24* 57.74* 60.13*
Electro Pole Maintainer 48.90 49.40 51.66
51.53* 52.03* 54.42*

*Applies when premium wages are paid.

Note: Reduce benefit rate by 6.2% for any employee who has accumulated wages in $176,100 for the same employer.
OVERTIME PAY

See (A, B, E4, F, K) on OVERTIME PAGE

B - Applies to Electro Pole Foundation Installer

E4 - Applies to Electro Pole Maintainer

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

9-3J
Elevator Constructor 10/01/2025
JOB DESCRIPTION Elevator Constructor DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

PARTIAL COUNTIES

Rockland: Entire County except for the Township of Stony Point

Westchester: Entire County except for the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and
Yorktown.

WAGES
Per hour:
07/01/2025 03/17/2026

Elevator Constructor $83.27 $86.43

Modernization &
Service/Repair 65.54 68.06

SUPPLEMENTAL BENEFITS
Per Hour:
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Elevator Constructor $47.65 $ 48.96
Modernization & 46.47 47.73

Service/Repairs

OVERTIME PAY
Constructor See (D, M, T ) on OVERTIME PAGE.

Modern/Service See ( B, E5, P ) on OVERTIME PAGE.

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES PER HOUR:

6 MONTH TERMS:

1st Term* 2nd & 3rd Term* 4th & 5th Term 6th & 7th Term 8th & 9th Term
50% 50% 55% 65% 75%

* Note: 1st, 2nd, 3rd Terms are based on average of the Constructor, the Modernization and the Service/Repair wage.
Terms 4 thru 9 Based on the Journeyman's wage of classification they are working in.

SUPPLEMENTAL BENEFITS:

07/01/2025 03/17/2026
Elevator Constructor
1st Term $0.00 $0.00
2nd & 3rd Term 36.90 37.66
4th & 5th Term 37.99 38.80
6th & 7th Term 39.70 40.60
8th & 9th Term 41.40 42.39
Modernization &
Service/Repair
1st Term $0.00 0.00
2nd & 3rd Term 36.88 37.63
4th & 5th Term 37.58 38.37
6th & 7th Term 39.20 40.09
8th & 9th Term 40.83 41.81
4-1
Glazier 10/01/2025
JOB DESCRIPTION Glazier DISTRICT 8

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per hour:

07/01/2025 11/01/2025
Glazier, Glass Tinting $64.23 $65.23
and Window Film
Scaffolding, including 69.23 70.23
swing scaffold
*Mechanical Equipment 65.23 66.23
**Repair & Maintenance 31.71 32.44

*Mechanical equipment, scissor jacks, man lifts, booms & buckets 30' or more, but not pipe scaffolding.
**Repair & Maintenance- All repair & maintenance work on a particular building whenever performed, where the total cumulative Repair &
Maintenance contract value is under $193,000.

SUPPLEMENTAL BENEFITS
Per hour:

Glazier, Glass Tinting $43.03 $43.88
Window Film, Scaffolding
and Mechanical Equipment
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Repair & Maintenance 25.12 25.37

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

For 'Repair & Maintenance' see (B, B2, I, S) on overtime page.

HOLIDAY
Paid: See (5, 6, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

For 'Repair & Maintenance'
Paid: See(5, 6, 16, 25)
Overtime: See(5, 6, 16, 25)

REGISTERED APPRENTICES
Wage per hour:
(1) year terms at the following wage rates:

07/01/2025 11/01/2025

1st term $22.79 $23.29
2nd term 31.15 31.71
3rd term 41.53 42.23
4th term 50.90 51.70
Supplemental Benefits:
(Per hour)
1st term $ 19.56 $19.80
2nd term 27.85 28.31
3rd term 33.49 34.09
4th term 36.73 37.41

8-1087 (DC9 NYC)
Insulator - Heat & Frost 10/01/2025
JOB DESCRIPTION Insulator - Heat & Frost DISTRICT 4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk
WAGES
Per Hour: 07/01/2025 06/01/2026
Insulators Additional
Heat & Frost $71.76 $2.50*
* To be allocated at a later date.
SUPPLEMENTAL BENEFITS
Per Hour:
Insulators $ 37.51
Heat & Frost
OVERTIME PAY
See (A, E, *Q, V) on OVERTIME PAGE
* Triple time for Labor Day (If worked)
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
REGISTERED APPRENTICES
1 year terms at the following Wages Per Hour:

1st 2nd 3rd 4th
$32.30 $ 39.47 $ 46.65 $ 53.83
Supplemental Benefits:
1st 2nd 3rd 4th
$16.90 $ 20.64 $ 24.40 $28.15
4-12
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Ironworker

10/01/2025

JOB DESCRIPTION Ironworker

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES

Per Hour: 07/01/2025 01/01/2026
Additional

Stone Derrickmen Rigger $ 76.86 $1.79*

Stone Handset

Derrickman 74.38 1.64*

*To be allocated at a later date.

SUPPLEMENTAL BENEFITS

Per hour:

Stone Derrickmen Rigger $47.34

Stone Handset 46.51

Derrickman

OVERTIME PAY
See (B, D1, *E, Q, **V) on OVERTIME PAGE

DISTRICT 9

*Time and one-half shall be paid for all work on Saturday up to eight (8) hours and double time shall be paid for all work thereafter.

** Benefits same premium as wages on Holidays only

HOLIDAY
Paid: See (18) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 25) on HOLIDAY PAGE

Work stops at schedule lunch break with full day's pay.

REGISTERED APPRENTICES
Wage per hour:

Stone Derrickmen Rigger:

1st 2nd 3rd 4th
07/01/2025 $38.28 $54.28 $60.39 $ 66.50
Supplemental Benefits:
Per hour:
07/01/2025 23.84 35.82 35.82 35.82

Stone Handset:

1/2 year terms at the following hourly wage rate:

1st 2nd 3rd 4th
07/01/2025 $ 36.69 $52.22 $58.10 $63.99
Supplemental Benefits:
Per hour:
07/01/2025 23.75 35.52 35.52 35.52
9-197D/R
Ironworker 10/01/2025

JOB DESCRIPTION Ironworker

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES

Per Hour: 07/01/2025 01/01/2026
Ornamental $48.15 Additional
Chain Link Fence 48.15 $1.12*
Guide Rail 48.15

* To be allocated at a later date.

SUPPLEMENTAL BENEFITS
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Per hour:
Journeyworker: $68.17

OVERTIME PAY
See (B, B1, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
1 year terms at the following wages per hour:

1st 2nd 3rd 4th
$25.98 $ 28.45 $30.80 $34.39

Supplemental Benefits per hour:

1st 2nd 3rd 4th
$16.29 18.29 19.29 21.29
4-580-Or
Ironworker 10/01/2025
JOB DESCRIPTION Ironworker DISTRICT 4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
PER HOUR:
07/01/2025 01/01/2026
Ironworker: Additional
Structural $ 58.95 $1.75*
Bridges
Machinery
* To be allocated at a later date.
SUPPLEMENTAL BENEFITS
Per hour paid:
Journeyman $92.60
OVERTIME PAY
See (B, B1, Q, *V) on OVERTIME PAGE
*NOTE: Benefits are calculated for every hour paid.
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 18, 19) on HOLIDAY PAGE
REGISTERED APPRENTICES
6 month terms at the following wages per hour:
1st 2nd 3rd-6th
$ 30.61 $ 31.21 $31.82
Supplemental Benefits
PER HOUR PAID: $64.38
4-40/361-Str
Ironworker 10/01/2025
JOB DESCRIPTION Ironworker DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES

Rockland: Southern section - south of Convent Road and east of Blue Hills Road.
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WAGES

Per hour: 07/01/2025
Reinforcing &

Metal Lathing $57.00
"Base Wage" 55.20**

** For OVERTIME/PREMIUM CALCULATION purposes only.

SUPPLEMENTAL BENEFITS

Per hour:

Reinforcing & $46.27
Metal Lathing

OVERTIME PAY
See (B, E, Q, *X) on OVERTIME PAGE

*Only $23.50 per Hour for non worked hours

** OVERTIME/PREMIUMS are calculated on Reinforcing & Metal Lathing "Base Wage" then adding: $ 1.80 per hour.

Supplemental Benefit Premiums for Overtime Hours worked:

Time & One Half $52.77

Double Time 59.27

HOLIDAY

Paid: See (1) on HOLIDAY PAGE

Overtime: See (5, 6, 11, 13, *18, **19, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) year terms at the following wage rates:

1st 2nd 3rd 4th
$ 22.55 $ 25.00 $28.00 $30.00

Base Wage:
$21.00* $23.20* $26.20* $28.20*

* "Base Wage" are utilized for PREMIUM/OVERTIME Calculations ONLY then adding:

$ 1.55 per hour for 1st Term
$ 1.80 per hour for all other terms.

SUPPLEMENTAL BENEFITS Per Hour:

1st 2nd 3rd 4th
$18.17 $18.22 $17.22 $17.22
4-46Reinf
Laborer 10/01/2025

JOB DESCRIPTION Laborer

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES

Per hour:

Striper (Highway/streets): 07/01/2025
Striping-Machine Operator $42.00
(Thermoplastic & Epoxy)

Striping - Lineperson 46.00
(Crew Chief)

Flagger - Traffic Safety* 40.00
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Note: * Includes but is not limited to: Positioning of cones and directing of traffic using handheld devices. Excludes the Driver/Operator of
equipment used in protection of traffic safety.

** To be allocated at a later date.

SUPPLEMENTAL BENEFITS
Per hour paid:

Journeyworker $21.27

OVERTIME PAY
See (B, H) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 8, 13) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 13) on HOLIDAY PAGE
REGISTERED APPRENTICES
Wages per hour:
1st Term (1-1999 hours) $32.21
2nd Term (2000-4000 hours) 33.85
Supplemental Benefits per hour:
All Terms $21.27
9-1010-LS
Laborer 10/01/2025
JOB DESCRIPTION Laborer DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour: 07/01/2025

Laborer/Excavation
**Asbestos and Lead Abatement &
Removal, Hazardous Waste Removal

(including soil) $45.60
Basic 45.60
Flagman 45.60
Pipelayer 45.60
*Tree Work, *Landscape 45.60

*Includes trimming, cutting, planting and/or removal of trees.
** Applies to Heavy & Highway projects

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker: $55.73

Note: No payment of Supplemental Benefits is required on paid holidays, when employees do not work.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

When an observed holiday falls on a Saturday, work done shall be paid at double time.

HOLIDAY
Paid: See (2, 20) on HOLIDAY PAGE
Overtime: See (2, 5, 6, 11, 20) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

1000 hour terms at the following hourly wage rate.

07/01/2025
1st 0 - 1000 $22.80
2nd 1001-2000 27.36
3rd 2001-3000 34.20
4th 3001-4000 41.04

Supplemental Benefits per hour:
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All Apprentices

$55.73

9-731Ex

Laborer

10/01/2025

JOB DESCRIPTION Laborer

ENTIRE COUNTIES

Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

GROUP 14: Blasters.

DISTRICT 9

GROUP 16: Tunnel workers - including Miners, Drill Runners, Iron Men, Maintenance Men, Conveyor Men, Safety Miners, Riggers, Block
Layers, Cement Finishers, Rod Men, Caulkers, Powder Carriers, Miners' Helpers, Chuck Tenders, Track Men, Nippers, Brake Men, Derail
Men, Form Men, Bottom Bell, Top Bell or Signal men, Form Workers, Movers, Concrete Workers, Shaft Men, Tunnel Laborers and Caulkers'

Helpers.

GROUP 17: All others including: Powder Watchmen, Top Laborers and Changehouse Attendants.

Wages: (per hour)

07/01/2025

Laborer (Tunnel)-FREE AIR:

Group 14
Group 16
Group 17

Small Bore Micro
Tunnel Machines

For Repairs on Existing
Water Tunnels

For Repairs of Sewer &
Drainage Tunnels

For Repair & Maintenance
of all Subway &
Vehicular Tunnels

$71.69
68.58
63.40

80% of rates above

90% of rates above

85% of rates above

80% of rates above

An additional $ 4.50 per hour for precast concrete segments.
An additional $ 6.50 per hour for liner plate & soil solidification.

Note: Employer shall pay $10.00 per day for each half mile starting at a point 500 feet from the bottom of the shaft.
SUPPLEMENTAL BENEFITS

Per hour:

GROUP 14
GROUP 16
GROUP 17

Small Bore Micro
Tunnel Machines

For Repairs on Existing
Water Tunnels

For Repairs of Sewer &
Drainage Tunnels

For Repair & Maintenance
of all Subway&
Vehicular Tunnels

OVERTIME PAY
OVERTIME:

$63.84
61.18
56.62

80% of rates above

90% of rates above

85% of rates above

80% of rates above

For Laborer (Free Air) See ( D, M, R* ) on OVERTIME PAGE.

Page 38



Prevailing Wage Rates for 07/01/2025 - 06/30/2026
Last Published on Oct 01 2025

Published by the New York State Department of Labor

PRC Number 2025012668 New York County

HOLIDAY
Paid:
Overtime:

For Repair Categories See ( B, F, R* ) on OVERTIME PAGE.

& Micro Tunneling
* Straight time first 8 hours, double time after 8 hours.

See (5,6, 9, 11, 12, 15, 16, 25) on HOLIDAY PAGE
See (5,6, 9, 11, 12, 15, 16, 25) on HOLIDAY PAGE

Good Friday may be exchanged for one of the holidays listed.

9-147Tnl/Free

Laborer - Building

10/01/2025

JOB DESCRIPTION Laborer - Building

ENTIRE COUNTIES

Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

Basic Laborer and
Mason Tender

07/01/2025

$ 45.25*

*Before calculating premium wage deduct $3.45.

SUPPLEMENTAL BENEFITS

Per hour:

Basic Laborer and
Mason Tender

OVERTIME PAY

$30.69

See (B, B2, E, E2, Q, R) on OVERTIME PAGE

HOLIDAY
Paid:
Overtime:

See (1) on HOLIDAY PAGE
See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES

Wage per hour:

1000 hour terms at the following wage rate:

Term:

Basic Laborer and
Mason Tender
07/01/2025

1st 2nd 3rd 4th

$ 22.35* $24.10* $ 25.60* $ 28.10*

*Before calculating premium wage deduct $0.60.

Supplemental Benefits per hour:

All Terms

$11.02

DISTRICT 9

9-MTDC(79)

Laborer - Building

10/01/2025

JOB DESCRIPTION Laborer - Building

ENTIRE COUNTIES

Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

07/01/2025

Skilled Interior Demolition Laborer: $ 40.10*

General Interior Demolition Laborer: $29.29*
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(General Demolition Laborer performs manual work and work incidental to demolition, such as loading and carting of debris from work site to

an area where it can be loaded into trucks for removal).

* Before calculating overtime wages deduct $1.70.

SUPPLEMENTAL BENEFITS

Per Hour:
Skilled Interior Demolition Laborer: $25.19
General Interior Demolition Laborer: $ 19.51

OVERTIME PAY
See (B, B2, |, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage Per Hour:

1000 hour terms at the following wage rate:
1st 2nd 3rd 4th
$ 22.35* $ 24.10* $ 25.60* $ 28.10*
* Before calculating overtime wages deduct $0.60

Supplemental Benefits Per Hour:

All Terms: $10.67

9-MTDC (79-ID)

Laborer - Building

10/01/2025

JOB DESCRIPTION Laborer - Building DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES

Per hour: 07/01/2025
Laborer:

Laborer-Concrete

(including flag person) $ 4253

+8.25*
* This portion is not subjected to overtime premiums.

SUPPLEMENTAL BENEFITS
Per Hour
$21.20
+10.00**
** This portion subjected to overtime premiums only on codes (E,Q)

OVERTIME PAY
OVERTIME: See (A,E,Q) on OVERTIME PAGE attached.
See (B,E,Q,) for work below street level to top of foundation.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 13, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
Terms based on hours listed:

1st 2nd 3rd
0-1334 1334-2668 2669-4000
$ 18.87 $20.49 $ 26.46
+2.49* +7.32* +7.80*
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* This portion is not subjected to overtime premiums.

Supplemental Benefits:

Per hour:
$13.70 $17.70 $17.70
+3.18* +4.14* +5.10*
Journeyworker rate applies after 4000 hours
*This portion subjected to same premium as wages.
9-6A/18A/20-C
Laborer - Building 10/01/2025
JOB DESCRIPTION Laborer - Building DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond
WAGES
Per hour: 07/01/2025
Building:
Plasterer Tender and
Spray Fireproofing Tender $ 45.25*
* Before calculating overtime wages deduct $3.45.
SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker $ 30.69
OVERTIME PAY
See (B, B2, E, E2, Q, R) on OVERTIME PAGE
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
Wage per hour:
1000 hours terms at the following wage.
1st 2nd 3rd 4th
07/01/2025 $22.35* $24.10* $25.60* $28.10*
* Before calculating overtime wages deduct $0.60.
Supplemental Benefits per hour:
All Terms:
$11.02
9-30 (79)
Laborer - Building 10/01/2025
JOB DESCRIPTION Laborer - Building DISTRICT 4

ENTIRE COUNTIES

Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2025
Asbestos, Lead and $41.95

Hazardous Material
Abatement Laborer

* To be allocated at a later date.

01/01/2026
Additional
$ 2.56*

NOTE: For Asbestos removal from Mechanical Systems that are NOT to be scrapped see ASBESTOS WORKER Classification
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For Re-Roofing Asbestos Removal See ROOFER Classification

SUPPLEMENTAL BENEFITS
Per Hour:

Asbestos, Lead $21.76
and Hazardous

Material Abatement

Laborer

OVERTIME PAY
See (B, B2, ) on OVERTIME PAGE

Asbestos, Lead $61.93
and Hazardous
Material Abatement

Laborer

HOLIDAY

Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 28) on HOLIDAY PAGE

REGISTERED APPRENTICES
1000 hour terms at the following wages per hour:

1st 2nd 3rd 4th
$22.12 $23.12 $26.12 $28.12
OVERTIME PAY:
1st 2nd 3rd 4th
$32.50 $34.00 $38.50 $41.50
SUPPLEMENTAL BENEFIT
Per Hour:
All Terms $ 15.68
4-NYDC(78)
Laborer - Building 10/01/2025

JOB DESCRIPTION Laborer - Building

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES

Per hour: 07/01/2025
Skilled Demolition Laborer: $ 43.05*
General Demolition Laborer: 31.63**

DISTRICT 9

(General Demolition Laborer performs manual work and work incidental to demolition, such as loading and carting of debris from work site to

an area where it can be loaded into trucks for removal).

*Before calculating overtime wages deduct $3.05.
**Before calculating overtime wages deduct $2.40.

NOTE: Total Demolition Only: Demolition shall be the complete demolition (wrecking) or dismantling of entire buildings or structures. Also
may include the removal of all or any portion of a roof in which structural change is to occur. Structural change is defined as the removal of
structural slabs, steel members, concrete members and penetration through the structural slab.

SUPPLEMENTAL BENEFITS

Per hour:

Journeyworker:

Skilled Demolition Laborer: $29.35
General Demolition Laborer: 22.41

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE
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REGISTERED APPRENTICES
Wage per hour:
(1) year terms at the following wage.

1st 2nd 3rd 4th
07/01/2025 $ 22.35* $24.10* $ 25.60* $ 28.10*

*Before calculating overtime wages deduct $0.60.

Supplemental Benefits per hour:

All Terms:
$11.52
9-79/95
Laborer - Concrete & Asphalt Paving 10/01/2025
JOB DESCRIPTION Laborer - Concrete & Asphalt Paving DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Group 1: Slurry Seal Coater, Maintenance Safety Surface, Small Power Tool Operator, Play Equipment Installer, Temporary Fence Installer
& Repairs, Laborer.

Group 2: Production Paving Work: Shoveler, small equipment operator.

Per hour: 07/01/2025

Concrete Formsetter $50.20 + $ 8.75*
Asphalt Screeperson/Micro Paver 50.80 + $ 8.75*
Asphalt Raker 50.20 + $ 8.75*
Group 1 46.33 + $ 8.75*
Group 2 46.33 + $ 8.75*

* This portion is not subjected to overtime premiums.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker: $ 46.55

Note: No payment of supplemental benefits is required on paid holidays, when employees do not work.
OVERTIME PAY

See (B, E, Q) on OVERTIME PAGE

Note: Saturday premium rate applies from 7:00 am on Saturday to 6:59 am Sunday

Note: Sunday premium rate applies from Sunday 7:00 am to Monday 6:59 am.

HOLIDAY

Paid: See (5, *11, 20) on HOLIDAY PAGE
HOLIDAY:

Overtime: See (21,22)** on HOLIDAY PAGE.

Note: See (5,20) Holiday pay -at the single time pay rate-shall be prorated based on 25% of a day's wages and benefits for each day worked
during that calendar week.

* Columbus Day shall be an unpaid holiday. In the event work is performed on Columbus Day, wages shall be paid on a double time basis.

**New Year's Day and Christmas Day: If an employee is performing work on these (2) days the employee will receive the single rate plus
25%.

Note-When Independence day falls on Saturday, it will be observed on that Saturday, however, when it occurs on a Sunday, it will be
observed on the Monday.

REGISTERED APPRENTICES
Wage per hour:

2000 hours term:
1st term 2nd term
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1-1999 2000-4000
$32.21+$8.75* $33.85+$8.75*
* This portion is not subjected to overtime premiums.

Supplemental Benefits per hour:
2000 hours term:

1st term 2nd term
1-1999 2000-4000
$19.07 $19.07
9-1010H/H
Laborer - Trac Drill 10/01/2025
JOB DESCRIPTION Laborer - Trac Drill DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond
WAGES
Group 1:Chipper/Jackhammer, Powder Carrier, Hydraulic Chuck tender, Chuck Tender and Nipper, Magazine Keeper
Group 2: Hydraulic Trac Drill
Group 3: Air Trac, Wagon and Quarry bar
Group 4: Blaster
Per Hour: 07/01/2025
Group 1 $ 45.60
Group 2 52.95
Group 3 52.12
Group 4 58.81
SUPPLEMENTAL BENEFITS
Per Hour:
All Classifications: 55.73
OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
When an observed holiday falls on a Saturday, work done shall be paid at double time.
HOLIDAY
Paid: See (2, 20) on HOLIDAY PAGE
Overtime: See (2, 5, 6, 11, 20) on HOLIDAY PAGE
REGISTERED APPRENTICES
Wage per hour:
1000 hour terms at the following hourly wage rate.
07/01/2025
1st 0 - 1000 $22.80
2nd 1001-2000 27.36
3rd 2001-3000 34.20
4th 3001-4000 41.04
Supplemental Benefits per hour:
All Apprentices 55.73
9-731/29
Laborer - Tunnel 10/01/2025

JOB DESCRIPTION Laborer - Tunnel

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
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GROUP 5: Blasters and Mucking Machine Operators

GROUP 6: Tunnel Workers*(including Miners, Drill Runners, Iron Men, Maintenance Men, Inside Muck Lock Tender, Pumpmen, Electricians,
Cement Finishers, Rod Men, Caulkers, Carpenters, Hydraulic Men, Shield Drivers, Monorail Operators, Motor Men, Conveyor Men, Safety
Miners, Powder Carriers, Pan Men, Riggers, Miner's Helpers, Chuck Tenders, Track Men, Nippers, Brake Men, Form Workers, Concrete
Workers, Tunnel Laborers, Caulker's Helpers), Hose Men, Grout Men, Gravel Men, Derail Men and Cable Men.

GROUP 7: Top Nipper

GROUP 8,9: Outside Man Lock Tender, Outside Muck Lock Tender, Shaft Men, Gauge Tender and Signal Men.

GROUP 10: Powder Watchmen, Top Laborers and Changehouse Attendants.

WAGES: (per hour)

07/01/2025
Laborer (Compressed Air):
GROUP 5 $75.14
GROUP 6 72.46
GROUP 7 71.24
GROUP 8,9 69.83
GROUP 10 61.57

An additional $3.00 per day when using an air spade, jack hammer or pavement breaker.

Note: Employer shall pay $10.00 per day for each one half (1/2) mile or fraction starting from a point 500 feet from the shaft.

SUPPLEMENTAL BENEFITS
SUPPLEMENTAL BENEFITS:

per hour:

GROUP 5 $ 66.51
GROUP 6 64.41
GROUP 7 63.14
GROUP 8,9 62.11
GROUP 10 58.18

OVERTIME PAY
See (D, M, *R) on OVERTIME PAGE

NOTE: Time and one-half to be paid for all overtime repair-maintenance work on existing equipment and facilities.

* Straight time first 8 hours, double time after 8 hours.

HOLIDAY
Paid: See (5,6, 9, 11, 12, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5,6, 9, 11, 12, 15, 16, 25) on HOLIDAY PAGE

Good Friday may be exchanged for one of the holidays listed.

9-147Tnl/Comp Air

Mason

10/01/2025

JOB DESCRIPTION Mason

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES

Per Hour: 07/01/2025
Brick/Block Layer $68.84
"Base Wage" 57.30*

* For OVERTIME/PREMIUM CALCULATIONS purposes only.

SUPPLEMENTAL BENEFITS
Per Hour:

Brick/Block Layer $36.70

OVERTIME PAY
See (A, E, E2, Q) on OVERTIME PAGE

DISTRICT 4

* OVERTIME/PREMIUMS are calculated on Brick/Block Layer "Base Wage" then adding: $11.29 per hour worked.
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HOLIDAY

Paid: See (1) on HOLIDAY PAGE

Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Terms at the following Percentage of Brick/Block Layer "Base Wage" then adding $ 6.04 per hour.:

1st 2nd 3rd 4th 5th 6th
40% 50% 60% 70% 80% 90%

Supplemental Benefits per hour:

All Apprentices $26.25

4-1Brk
Mason - Building 10/01/2025
JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Building
07/01/2025 01/01/2026

Wages per hour: Additional
Mosaic & Terrazzo Mechanic $61.77 $1.06
Mosaic & Terrazzo Finisher 60.17
SUPPLEMENTAL BENEFITS
Per hour:
Mosaic & Terrazzo Mechanic $ 31.56*

+ $10.91
Mosaic & Terrazzo Finisher $ 31.56*

+10.89

*This portion of benefits subject to same premium rate as shown for overtime
wages.

OVERTIME PAY

See (A, E, Q) on OVERTIME PAGE

07/01/2025- Deduct $7.00 from hourly wages before calculating overtime.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

Easter Sunday is an observed holiday.Holidays falling on a Saturday will be observed on that Saturday. Holidays falling on a Sunday will be
celebrated on the Monday.

REGISTERED APPRENTICES
Wages Per hour:

1st 2nd 3rd 4th 5th 6th
0- 1501- 3001- 3751- 4501- 5251-
1500 3000 3750 4500 5250 6000
07/01/2025 $25.50 $32.80 $40.21 $41.37 $49.69 $56.54
Supplemental Benefits per hour:
07/01/2025 $7.16* $9.20* $15.78* $23.96* $24.96* $27.46*
+3.83 +4.91 +6.55 +7.63 +8.74 +9.81
*This portion of benefits subject to same premium rate as shown for overtime wages.
9-7/3
Mason - Building 10/01/2025
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JOB DESCRIPTION Mason - Building DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond
WAGES
Per hour: 07/01/2025 12/01/2025 06/01/2026
Additional Additional
Tile Setters $ 65.03 $1.02 $1.28
SUPPLEMENTAL BENEFITS
Per Hour:
$29.61*
+8.53
*This portion of benefits subject to same premium rate as shown for overtime wages.
OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
Work beyond 10 hours on Saturday shall be paid at double the hourly wage rate.
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
Wage per hour:
750 hour terms at the following wage rate:
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6501-
750 1500 2250 3000 3750 4500 5250 6000 6750 7000
07/01/2025
$22.34 $27.46 $34.56 $39.66 $43.35 $46.96 $50.23 $55.79 $58.36 $65.03
Supplemental Benefits per hour:
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
07/01/2025
$13.00* $13.00* $16.11* $16.11* $17.11* $18.61* $19.61* $19.61* $19.61* $29.61*
+$.76 +$.81 +$.92 +$.97 +$1.44 +$1.49 +$1.92 +$1.97 +$4.57 +$8.53
*This portion of benefits subject to same premium rate as shown for overtime wages.
9-7/52
Mason - Building 10/01/2025
JOB DESCRIPTION Mason - Building DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Per hour: 07/01/2025 07/07/2025 01/05/2026
Additional
Building-Marble Restoration:
Marble, Stone & $47.93 $48.20 $0.57

Terrazzo Polisher

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker:

Building-Marble Restoration:
Marble, Stone &
Polisher $ 31.86 $32.16

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE

* On Saturdays, 8th hour and successive hours paid at double hourly rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
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REGISTERED APPRENTICES
WAGES per hour:

900 hour term at the following wage:

1st 2nd 3rd 4th
1- 901- 1801- 2701
900 1800 2700
07/01/2025 33.54 38.34 43.13 47.93
07/07/2025 33.73 38.56 43.37 48.20
Supplemental Benefits Per Hour:
07/01/2025 29.59 30.34 31.11 31.86
07/07/2025 30.19 30.84 31.51 32.16
9-7/24-MP
Mason - Building 10/01/2025
JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per Hour:
07/01/2025 07/07/2025 01/05/2026
Additional
Marble Cutters & Setters $ 64.21 $ 64.66 $0.75
SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker $40.51 $40.82
OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
Wage Per Hour:
750 hour terms at the following wage
1st 2nd 3rd 4th 5th 6th 7th 8th
0- 3001- 3751- 4501- 5251- 6001- 6751- 7500+
3000 3750 4500 5250 6000 6750 7500
07/01/2025
$27.24 $40.84 $44.25 $47.63 $51.05 $54.58 $60.99 $64.21
07/07/2025
$27.60 $41.50 $44.98 $48.45 $51.94 $54.81 $64.66 $64.66
Supplemental Benefits per hour:
1st 2nd 3rd 4th 5th 6th 7th 8th
07/01/2025
$26.88 $30.14 $30.95 $31.78 $32.59 $38.07 $39.71 $40.51
07/07/2025
$26.95 $30.02 $30.78 $31.55 $32.32 $38.53 $40.82 $40.82
9-7/4
Mason - Building 10/01/2025
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JOB DESCRIPTION Mason - Building DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond
WAGES
Per hour: 07/01/2025 12/01/2025 06/01/2026
Additional Additional
Tile Finisher $50.11 $0.84* $1.05*
*To be allocated at a later date.
SUPPLEMENTAL BENEFITS
Per Hour:
$26.11*
+$8.35
* This portion of benefits is subject to same premium rate as shown for overtime wages.
OVERTIME PAY
See (A, *E, Q) on OVERTIME PAGE
Double time rate after 10 hours on Saturdays
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE
9-7/88-tf
Mason - Building 10/01/2025
JOB DESCRIPTION Mason - Building DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Per hour: 07/01/2025 07/07/2025 01/05/2026
Marble, Stone, Additional
Maintenance Finishers: $27.99 $28.15 $0.41

Note 1: An additional $2.00 per hour

for time spent grinding floor using

"60 grit" and below.

Note 2: Flaming equipment operator

shall be paid an additional $25.00 per day.

SUPPLEMENTAL BENEFITS
Per Hour:

Marble, Stone

Maintenance Finishers: $15.88 $16.13
OVERTIME PAY

See (B, *E, Q, V) on OVERTIME PAGE

*Double hourly rate after 8 hours on Saturday

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE

1st term apprentice gets paid for all observed holidays.

REGISTERED APPRENTICES
WAGES per hour:

07/01/2025
0-750 $23.39
751-1500 24.02
1501-2250 24.67
2251-3000 25.29
3001-3750 26.25
3751-4500 27.52
4501+ 28.15

Supplemental Benefits:
Per hour:
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0-750 $12.31
751-1500 12.82
1501-2250 13.32
2251-3000 13.84
3001-3750 14.60
3751-4500 15.62
4501+ 16.13
9-7/24M-MF
Mason - Building / Heavy&Highway 10/01/2025
JOB DESCRIPTION Mason - Building / Heavy&Highway DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Per hour: 07/01/2025 07/07/2025 01/05/2026
Additional
Marble-Finisher $50.22 $50.44 $0.53
SUPPLEMENTAL BENEFITS
Journeyworker:
Per hour
Marble- Finisher $ 37.69 $ 38.00
OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE
Work beyond 8 hours on a Saturday shall be paid at double the rate.
HOLIDAY
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
When an observed holiday falls on a Sunday, it will be observed the next day.
9-7/20-MF
Mason - Building / Heavy&Highway 10/01/2025
JOB DESCRIPTION Mason - Building / Heavy&Highway DISTRICT 4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk
WAGES
Per Hour: 07/01/2025
Cement Mason $ 59.87
SUPPLEMENTAL BENEFITS
Per Hour:
Cement Mason $ 34.81
1.5x OVERTIME $63.30
2X OVERTIME $69.62
OVERTIME PAY
See (B1, Q) on OVERTIME PAGE
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 13, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
(1) year terms at the following wage:
1st 2nd 3rd
$23.77 $28.74 $ 34.27
Supplement Benefits per hour paid:
1st 2nd 3rd
Straight Time $14.86 $15.16 $15.27
1.5x OVERTIME 14.89 15.34 15.50
2X OVERTIME 14.91 15.51 15.73
4-780
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Mason - Building / Heavy&Highway 10/01/2025
JOB DESCRIPTION Mason - Building / Heavy&Highway DISTRICT 4

ENTIRE COUNTIES

Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES

NOTE: Shall include but not limited to Precast concrete slabs (London Walks) Marble and Granite pavers 2'x 2' or larger.
Per Hour:

07/01/2025
Stone Setter $71.77
"Base Wage" 55.87*

* For OVERTIME/PREMIUM CALCULATIONS purposes only.

SUPPLEMENTAL BENEFITS
Per Hour:

Stone Setter $44.10

OVERTIME PAY
See (*C, **E, Q) on OVERTIME PAGE

* OVERTIME/PREMIUMS are calculated on Stone Setter "Base Wage" then adding: $15.90 per hour worked.

**On weekdays the eighth (8th) and ninth (9th) hours are time and one-half and all work thereafter is paid at double the hourly rate. On
Saturday, the first nine (9) hours are paid at time and one-half and all work thereafter is paid at double the hourly rate.

HOLIDAY
Paid: See (*18) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 10) on HOLIDAY PAGE

Paid: * Must work first 1/2 of day.

REGISTERED APPRENTICES
Per Hour:

Terms at the following Percentage of Stone Setter "Base Wage" then adding:
$ 4.06 per hour worked for 1st Term
$ 7.32 per hour worked for all other terms

1st 2nd 3rd 4th 5th 6th
40% 50% 60% 70% 80% 90%
Supplemental Benefits:
1st Term $20.76
All Other Terms 26.76
4-1Stn
Mason - Heavy&Highway 10/01/2025
JOB DESCRIPTION Mason - Heavy&Highway DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2025

Pointer, Caulkers & $ 65.59
Cleaners

SUPPLEMENTAL BENEFITS
Per Hour:

Pointer, Cleaners & $ 32.75
Caulkers

OVERTIME PAY
See (B, E2, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
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Overtime: See (5, 6, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
One (1) year terms at the following wage rates per hour.

1st 2nd 3rd 4th
$ 33.58 $ 38.04 $44.19 $53.10

Supplemental Benefits per hour paid:
1st 2nd 3rd 4th
$15.95 $ 20.05 $23.80 $24.80

4-1PCC

Operating Engineer - Building

10/01/2025

JOB DESCRIPTION Operating Engineer - Building
ENTIRE COUNTIES

Bronx, Kings, New York, Putnam, Queens, Richmond, Westchester

PARTIAL COUNTIES

DISTRICT 9

Dutchess: that part of Dutchess County lying south of the North City Line of the City of Poughkeepsie.

WAGES
NOTE: Construction surveying
Party Chief--One who directs a survey party

Instrument Man--One who runs the instrument and assists Party Chief.

Rodman--One who holds the rod and assists the Survey Crew
Wages:(Per Hour) 07/01/2025

Building Construction:

Party Chief $81.94
Instrument Man 60.49
Rodman 40.63

Steel Erection:

Party Chief $84.04
Instrument Man 63.19
Rodman 43.31

Heavy Construction-NYC counties only:
(Foundation, Excavation.)

Party Chief $ 88.97
Instrument man 66.04
Rodman 55.85
SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2025
Building Construction $29.45* + 7.65
Steel Erection 31.25* +7.65
Heavy Construction 32.06* + 7.64

* This portion subject to SAME premium as wages

Non-Worked Holiday Supplemental Benefit:
$22.48

OVERTIME PAY
See (A, B, E, Q) on OVERTIME PAGE

Code "A" applies to Building Construction and has double the rate after 7 hours on Saturdays.
Code "B" applies to Heavy Construction and Steel Erection and has double the rate after 8 hours on Saturdays.

HOLIDAY
Paid: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE
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Operating Engineer - Building, Maintenance, Steel Erection
& Heavy Construction 10/01/2025

JOB DESCRIPTION Operating Engineer - Building, Maintenance, Steel Erection & Heavy DISTRICT 9
Construction

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
STEEL ERECTION:

Group 1: Derrick, travelers, tower, crawler tower & climbing cranes
Group 2: Oiler (Truck Crane)
Group 3: Oiler (Crawler Crane)

BUILDING CONSTRUCTION:

Group 1: Installing, repairing, maintaining, dismantling of all equipment including Steel cutting& bending machines, mechanical heaters,
mine hoists, climbing cranes, tower cranes, Linden Peine, Lorain, Liebherr, Mannes and machines of a similar nature; Well Point system,
Deep Well pumps, Concrete mixers with loading devices, Concrete plants, motor generators (When used for temporary power and
lights(Driving maintenance trucks and mounted-welded machines)-All Pumps(excluding River Cofferdam Pumps and Well Point Pumps),
Motorized Concrete Buggies( When three or more are on job site), Skid-Steer and similar machines

Group 2:Maintenance of: Pumps, Generators, Mixers, Heaters

Group 3: Oilers of all gasoline, electric, diesel or air operated Gradalls; Concrete Pumps, Overhead Cranes in Power Houses, Assist in
oiling, greasing and repairing of all machines, including: Driving Truck Cranes, Driving and operating Fuel and Grease Trucks, Cherry
Pickers(Hydraulic Cranes) over 70,000 GVW and machines of a similar nature

Group 4: Oiler on Crawler Cranes, Backhoes, Trenching Machines, Gunite Machines, Compressors(3 or more in battery)

Group 5: Maintenance on Radiant Mechanical Heaters
HEAVY CONSTRUCTION (Excavation, Foundations, etc)

Group 1:Maintenance of: Generators, Light Towers

Group 2:Maintenance of: Pumps, Mixers including mudsucking

Group 3: Base Mounted Tower Cranes

Group 4: Installing, repairing, maintaining, dismantling(of all equipment including Steel cutting & Bending machines, Fusion Coupling
Machines, Vermeer Trenching machines, on-site crushing plant, mechanical heaters(1 through 7),Mine hoists, Tower Cranes, Linden Peine,
Lorrain, Lebherr, Mannes or machines of a similar nature, Wellpoints)-Driving maintenance trucks and truck mounted welding machines,
burning, welding-operating of accumilator for shield-driven tunnels, in addition to the performance of other duties: Handling, installation,
jointing, coupling of all permanent steel and plastic pipe. RIDE UPON MOLES-tunnel boring machines-MICRO TUNNELING SYSTEMS, All
temporary pipefitting;When three or more motorized concrete buggies(Ride type)are utilized on the jobsite they shall be serviced, maintained

and repaired by the maintenance engineer. The Operating Engineer on autogrades(C.M.l.)is to be assisted by the maintenance engineer
who shall in addition perform other duties.

WAGES:

Per hour: 07/01/2025
Steel Erection:

Group 1 $83.44
Group 2 78.48
Group 3 58.31
Building Construction:

Group 1 $72.50
Group 2 57.45
Group 3 69.18
Group 4 52.71
Group 5 46.16
Heavy Construction:

Group 1 $58.75
Group 2 60.12

Page 53



Prevailing Wage Rates for 07/01/2025 - 06/30/2026
Last Published on Oct 01 2025

Published by the New York State Department of Labor
PRC Number 2025012668 New York County

Group 3 111.47
Group 4 86.18
SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2025
Building Construction: $31.43* + $7.40
Steel Erection & Heavy 31.93* + $7.40

* This portion of benefits is subject to same OT premium as wages.

Non-Worked Holiday Supplemental Benefits:
Building Construction: $22.28
Steel Erection & Heavy: 22.53

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6,9, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages Per Hour:
(1) year terms at the following wage rates:

1st 2nd 3rd 4th.

$ 39.41 $ 46.58 $50.17 $53.75
Supplemental Benefits:
Per Hour:
All Terms $17.18*+7.40
* This portion of benefits is subject to same OT premium as wages.

9-15Ab

Operating Engineer - Building / Heavy&Highway 10/01/2025

JOB DESCRIPTION Operating Engineer - Building / Heavy&Highway

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES

DISTRICT 9

EQUIPMENT COVERED: Jet-Rodder/Vacuum Truck, Flusher, Sewer Rodder, Stetco Hoist and similar, Sewer Winch/Tugger Hoist and
similar, Vacall/Vactor, Closed Circuit Television Inspection Equipment, Chemical Grouting Equipment and similar, John Beame, Meyers and

similar.
Per Hour: 07/01/2025
Maintenance Engineer $86.18

(Sewer Systems)

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyman $ 31.93*
+$7.40
*This portion of benefits subject to SAME premium as OT wages.

Non-Worked Holiday Supplemental Benefits:

$22.53

OVERTIME PAY
See (D, O) on OVERTIME PAGE
HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
REGISTERED APPRENTICES
Per Hour:
(1) year terms at the following wage rates.

1st 2nd 3rd 4th
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$39.41 $46.58 $50.17 $53.75
Supplemental Benefits:
Per Hour:
All Apprentices: $17.18*
+$7.40
* This portion of benefits subject to the SAME premium as OT wages
9-15Sewer
Operating Engineer - Building / Heavy&Highway 10/01/2025
JOB DESCRIPTION Operating Engineer - Building / Heavy&Highway DISTRICT 4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk
WAGES
Per Hour: 07/01/2025 08/01/2025
Well Driller $43.11 $44.37
Well Driller
Helper 37.35 38.44
Hazardous Waste Differential
Added to Hourly Wage:
Level A $3.00
Level B $2.00
Level C $1.00
Monitoring Well Work
Add to Hourly Wage:
Level A $3.00
Level B $2.00
SUPPLEMENTAL BENEFITS
Per Hour:
Well Driller 10% of Total Wage at
& Helper Straight time rate plus $ 13.50*
*Additional $ 4.25/Hr. for Premium Time Hours Worked
OVERTIME PAY
See (B2, P, S) on OVERTIME PAGE
HOLIDAY
Paid: See (5, 6, 16, 23) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 23) on HOLIDAY PAGE
REGISTERED APPRENTICES
Apprentices at 12 Month Terms
Wages Per Hour:
1st 2nd 3rd
07/01/2025 $28.00 $29.00 $ 30.00
08/01/2025 $29.40 $30.43 $31.46
SUPPLEMENTAL BENEFITS
Per Hour:
All Terms 10% of Total Straight time wage plus $ 13.50*
*Additional $ 4.25/Hr. for Premium Time Hours Worked
4-138well
Operating Engineer - Building & Steel Erection 10/01/2025
JOB DESCRIPTION Operating Engineer - Building & Steel Erection DISTRICT 9
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ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per Hour: 07/01/2025
STEEL ERECTION:
Three Drum Derricks $ 108.57
Cranes, Two Drum Derricks, Hydraulic Cranes & Fork Lifts,

Boom Trucks 104.60
Compressors, Welding Machines 62.36
Compressors 59.71

(not combined with welding machines)

BUILDING CONSTRUCTION:
Cranes, Stone Derrick, Boom Trucks, Hydraulic Cranes,

104.87

Double Drum 99.40
4 Pole Hoists and Single

Drum Hoists 86.78

Fork Lifts, Plaster(Platform Machine)Plaster Bucket, Concrete
Pumps and all other equipment used for hoisting

79.54
House Cars and Rack & Pinion 70.35
House Cars (New Projects) 57.47
Erecting and dismantling Cranes 87.64

Compressors, Welding Machines(Cutting Concrete-Tank Work),
Paint Spraying, Sand Blasting, Pumps(With the exclusion of
concrete pumps), House Car (Settlement basis only), All
Engines irrespective of power(Power-Vac)used to drive
auxiliary equipment Air, Hydraulic, etc., Boilers, Jacking System

61.20

APPLICABLE TO BUILDING CATEGORY:
CRANES: Crawler Or Truck

In Addition To Above Crane Rates

100' to 149' Boom $ 1.75/hr
150' to 249' " $ 2.00/hr
250' to 349" " $ 2.25/hr
350'to 450" " $ 2.75/hr
Tower Crane $ 2.00/hr

APPLICABLE TO STEEL CATEGORY:
CRANES: Crawler Or Truck

In Addition To Above Crane Rates

100' to 149' Boom $ 2.25/hr
150't0 249" " $ 2.50/hr
250't0 349" " $ 2.75/hr
350'to 450" " $ 3.25/hr
Tower Crane $ 2.50/hr
SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2025
All Operator Classes $ 28.15*
plus $ 6.30

* This portion of the benefits is subject to the same premium as shown for overtime wages.

OVERTIME PAY
See (*B, **C, ***D, O) on OVERTIME PAGE

*Applies to House Cars and Rack & Pinion after 8 hours worked in a day, Saturday, Sunday and Holidays

**Applies to Building Construction category
***Applies to Steel Erection

HOLIDAY

Paid: See (5, 6, 8, 11, 12, 15, 16, 25, 26) on HOLIDAY PAGE
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Codes 8 and 12 apply ONLY to Steel Erection

Code 16 applies ONLY to Building Construction

REGISTERED APPRENTICES
Wage Per Hour:

Apprentices (1) year terms at the following rates:

1st 2nd 3rd
07/01/2025 $45.41 $55.00 $64.58
Supplemental Benefits Per Hour:
07/01/2025

Straight Time $ 17.65*

plus $ 6.30
* This portion of benefits subject to the same premium as shown for overtime wages.

9-14 B&S

Operating Engineer - Heavy Construction 1 10/01/2025

JOB DESCRIPTION Operating Engineer - Heavy Construction 1 DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
(For Groups 23 - 28, see Operating Engineer - Heavy Construction 2)

Group 1: Tower Crane/Climbing Crane

Group 2: Backhoes ( Including all track and rubber tire backhoes over 37,000 Ibs), Power Shovels, Steel Erection: Hydraulic Clam Shells,
Moles and machines of a similar nature

Group 3: Mine Hoists, Cranes, etc, used as Mine Hoists

Group 4: Gradalls, Keystones, Cranes (With digging buckets), Bridge Cranes, Trenching Machines, Vermeer Cutter and machines of a
similar nature

Group 5: Pile Drivers and Rigs (Employing Dock-Builders Foreman), Derrick Boats, Tunnel Shovels,

Group 6: All Drills and machines of a similar nature

Group 7: Back-Filling Machines and Cranes, Mucking Machines, Dual Drum Pavers

Group 8: Mixers (Concrete with loading attachment), Concrete Pavers, Cableways, Land Derricks, Power House (Low pressure units)
Group 9: Concrete Pumps, Concrete Plant, Stone Crushers, Double Drum Hoists, Power Houses (Other than above)

Group 10: Concrete Mixer

Group 11: Elevators

Group 12: Concrete Breaking Machines, Single Drum Hoists, Load Masters, Locomotives and Dinkies (Over 10 tons), Hydraulic Crane-
Second Engineer

Group 13: On-Site Concrete Plant Engineers, On-Site Asphalt Plant Engineer and Vibratory Console

Group 14: Barrier Mover, Barrier Transport and machines of a similar nature

Group 15: Compressors (Portable, 3 or more), Truck Compressor (Engineer Driver), Tugger Machines, Well Point Pumps, Chum Drill
Group 16: Boilers(High pressure),Compressors, Pumps(River Cofferdam) and Welding Machines(except where arc is operated by another
Operating Engineer) Push Button Machines, All Engines, irrespective of power(Power Pac) used to drive auxiliary equipment, Air, Hydraulic,
etc.

Group 17: Utility-Horizontal Boring Rig

Group 18: Utility Compressors

Group 19: Paving-Asphalt Spreader, Autogrades (C.M.l.), Roto-Mill

Group 20: Paving-Asphalt Roller

Group 21 Paving-Asphalt Plant

Group 22: Roller (non paving, all sizes)

WAGES:(per hour) 07/01/2025
Group 1 $ 124.68
Group 2 104.14
Group 3 107.26
Group 4 104.83
Group 5 102.91
Group 6 99.09
Group 7 100.82
Group 8 98.12
Group 9 96.22
Group 10 92.29
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Group 11 86.70

Group 12 88.46

Group 13 89.05

Group 14 80.64

Group 15 68.95

Group 16 64.60

Group 17 93.69

Group 18 64.22

Group 19 98.12

Group 20 95.80

Group 21 82.09

Group 22 95.80

Cranes: Crawler or Truck

100" to 149' $0.50 per hour additional to above Crane Rates
150' to 249 $0.75 per hour additional to above Crane Rates
250" to 349' $1.00 per hour additional to above crane Rates
350' to 450 $1.50 per hour additional to above crane Rates
SUPPLEMENTAL BENEFITS

Per Hour:

Groups 1-22

Regular Time $ 28.15* plus $ 6.30

* This portion of benefits subject to the same premium as shown for wages.

Non-Worked Holiday Supplemental Benefits:
$22.80

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY

Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
REGISTERED APPRENTICES

Per Hour:

(1) year terms at the following wage rates:

Groups 1-22 1st 2nd 3rd
$ 45.41 $ 55.00 $ 64.58

Supplemental Benefits:

Groups 1-22
Regular Time $ 17.65*
plus $ 6.30
* This portion of benefits is subject to the SAME PREMIUM as shown for overtime wages
9-14 HC
Operating Engineer - Heavy Construction 2 10/01/2025

JOB DESCRIPTION Operating Engineer - Heavy Construction 2

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
(For Groups 1 - 22, see Operating Engineer - Heavy Construction 1)

Group 23: Cherry Picker (Over 20 tons), Loader (Over 6 yards)

DISTRICT 9

Group 24: Backhoes and Loaders (Up to 37,000Ibs), Bulldozers, Scrapers, Turn-A-Pulls, Tugger Hoists, Tractors, Hysters, Roustabout
Cranes, Conveyors, Ballast Regulators (Ride On), Track Removal Machine or similar, Motor Graders, Locomotives (10 tons and under),Curb

& Gutter Pavers and machines of a similar nature

Group 25: Post Hole Digger, Ditch Winch, Road Finishing Machines, Rollers (5 tons and under, Dual Purpose Trucks, Forklifts, Dempsey

Dumpsters, Fireman

Group 26: Service Engineer (Gradalls, Concrete Pumps, Cold Planers Grader)
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Group 27: Service Mechanic (Shovels, Draglines, Crawler Cranes, Backhoes, Trenching Machines, Compressors (3 or more in battery)

Group 28: Steam Equipment Operator ( Water rigs, steam shovels, power boilers, derrick boats)

WAGES:(per hour) 07/01/2025
Group 23 $ 89.06
Group 24 86.57
Group 25 82.43
Group 26 78.23
Group 27 55.82
Group 28 82.43
Cranes: Crawler or Truck
100' to 149’ $0.50 per hour additional to above Crane Rates
150" to 249' $0.75 per hour additional to above Crane Rates
250' to 349 $1.00 per hour additional to above crane Rates
350" to 450 $1.50 per hour additional to above crane Rates
SUPPLEMENTAL BENEFITS
Per Hour:
Groups 23-28
Regular Time $ 31.93*
+$7.40

* This portion of benefits subject to the same OT premium as wages.

Non-Worked Holiday Supplemental Benefits:

$ 2253
OVERTIME PAY
See (D, O) on OVERTIME PAGE
HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
REGISTERED APPRENTICES
Per Hour:
(1) year terms at the following wage rates:

1st 2nd 3rd 4th
Groups 23-28 $39.41 $ 46.58 $50.17 $53.75
Supplemental Benefits:
Regular Time $17.18*
+$7.40
* This portion of benefits subject to same OT premium as wages.
9-15 HC

Operating Engineer - Marine Dredging 10/01/2025

JOB DESCRIPTION Operating Engineer - Marine Dredging DISTRICT 4

ENTIRE COUNTIES

Albany, Bronx, Cayuga, Clinton, Columbia, Dutchess, Essex, Franklin, Greene, Jefferson, Kings, Monroe, Nassau, New York, Orange,
Oswego, Putnam, Queens, Rensselaer, Richmond, Rockland, St. Lawrence, Suffolk, Ulster, Washington, Wayne, Westchester

WAGES

These wage rates do not apply to Operating Engineers on land-based construction projects. For those projects, refer to the Operating
Engineers Heavy/Highway rates. The wage rates listed below apply specifically to all equipment and operators involved in marine dredging
work within navigable waters located in the counties listed above.

Per Hour: 07/01/2025 10/01/2025
CLASS A1 $47.07 $ 48.48
Deck Captain, Leverman,

Mechanical Dredge Operator,
Licensed Tug Operator with MOTV
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CLASS A2
Crane Operator (360 swing)

CLASS B
Dozer, Front Loader
Operator (On Land)

CLASS B1

Derrick Operator (180 swing),
Spider/Spill Barge Operator l/Il,
Fill Placer, Engineer, Chief Mate,

41.94 43.20

To conform to Operating Engineer
Prevailing Wage in locality where work
is being performed including benefits.

40.71 41.93

Electrician,Chief Welder,Maintenance Engineer,

Licensed Boat, Crew Boat Operator

CLASS B2
Certified Welder

CLASS C1

Drag Barge Operator,
Steward, Mate,
Assistant Fill Placer

CLASS C2
Boat Operator

CLASS D

Shoreman, Deckhand, Oiler,
Rodman, Scowman, Cook,
Messman, Porter/Janitor

SUPPLEMENTAL BENEFITS
Per Hour:

38.31 39.46
37.26 38.38
36.07 37.15
29.96 30.86

THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

All Classes:

OVERTIME PAY

See (B2, F, R) on OVERTIME PAGE

7% of Hourly Straight time wage + $12.00.

Additional $0.63 per hour for Overtime hours

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 26) on HOLIDAY PAGE

4-25a-MarDredge

Operating Engineer - Survey Crew - Consulting Engineer

10/01/2025

JOB DESCRIPTION Operating Engineer - Survey Crew - Consulting Engineer

ENTIRE COUNTIES

Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES

Dutchess: That part in Duchess County lying South of the North City line of Poughkeepsie.

WAGES

DISTRICT 9

Feasibility and preliminary design surveying, any line and grade surveying for inspection or supervision of construction.

Per hour:
Survey Classifications

Party Chief
Instrument Man
Rodman

SUPPLEMENTAL BENEFITS
Per Hour:

All Crew Members:
OVERTIME PAY

07/01/2025

$51.16
42.44
36.92

$24.53

OVERTIME:.... See ( B, E*, Q, V) ON OVERTIME PAGE.
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*Double-time paid on the 9th hour on Saturday.
HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE

9-15dconsult
Painter 10/01/2025
JOB DESCRIPTION Painter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

WAGES

Per hour: 07/01/2025 05/01/2026

Brush $ 54.56 Additional
$2.69*

Abatement/Removal of lead based 54.56

or lead containing paint on
materials to be repainted.

Spray & Scaffold $ 57.56
Fire Escape 57.56
Decorator 57.56
Paperhanger/Wall Coverer 55.62

*To be allocated at a later date.

SHIFT WORK
Counties of Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, and Westchester; Agency/Government mandated off-
shift work to be paid at time and one-half the hourly wage.

SUPPLEMENTAL BENEFITS

Per hour:

Paperhanger $ 38.82
All others 35.23
Premium 39.36**

**Applies only to "All others" category, not paperhanger journeyworker.

OVERTIME PAY
See (A, E, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One ( 1) year terms at the following wage rate.

Per hour: 07/01/2025
Appr 1st term... $20.76
Appr 2nd term... 26.72
Appr 3rd term... 32.51
Appr 4th term... 43.64
Supplemental benefits:
Per Hour:
Appr 1st term... $17.40
Appr 2nd term... 21.47
Appr 3rd term... 24.77
Appr 4th term... 31.43
8-NYDC9-B/S
Painter 10/01/2025
JOB DESCRIPTION Painter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond
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PARTIAL COUNTIES

Nassau: Atlantic Beach, Ceaderhurst, East Rockaway,Hewlett, Hewlett Bay, Hewlett Neck, Hewlett Park, Inwood, Lawrence, Lido Beach,
Long Beach, parts of Lynbrook, parts of Oceanside, parts of Valley Stream, and Woodmere. Starting on South side of Sunrise Hwy in Valley
Stream running east to Windsor and Rockaway Ave, Rockuville is the boundary line up to Lawson Blvd, turning right going west all the above
territory. Starting at Union Turnpike &Lakeville Rd going north to northern Blvd. the west side of Lakeville Rd to Northern Blvd. At Northern
Blvd doing east the district north of Northern blvd to Port Washington blvd. West of Port Washington blvd to St.Francis Hospital then north of
first traffic light to Port Washington & Sands Point, Manor Haven, & Harbour Acres.

WAGES

Per hour: 07/01/2025
Drywall Taper $58.94
SHIFT WORK

When directly specified in public agency or authority contract documents for an employer to work an irregular or off-shift, all employees who
work any shifts between 3pm-11pm or 11pm-7am will be paid wage rate as followed:

$67.37
SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker: $26.29

OVERTIME PAY
See (A, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6, 8, 11, 18, 19, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

1st term $23.18
2nd term 29.81
3rd term 35.63
4th term 47.29

Supplemental Benefits per hour:

1st term $14.83
2nd term 20.56
3rd term 21.71
4th term 24.00

8-NYC9-1974-DWT
Painter - Bridge & Structural Steel 10/01/2025
JOB DESCRIPTION Painter - Bridge & Structural Steel DISTRICT 8

ENTIRE COUNTIES

Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES

Per Hour:

STEEL:

Bridge Painting: 07/01/2025 10/01/2025
$ 56.25 $ 57.00
+11.10* +12.10*

ADDITIONAL $7.00 per hour for POWER TOOL/SPRAY, whether straight time or overtime.
NOTE: All premium wages are to be calculated on base rate per hour only.

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (50 hour cap).

** To be allocated a later date

NOTE: Generally, for Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the
contract must be ONLY for Bridge Painting.

SHIFT WORK
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When directly specified in public agency or authority contract documents for an employer to work a second shift and works the second shift
with employees other than from the first shift, all employees who work the second shift will be paid 10% of the base wage shift differential in
lieu of overtime for the first eight (8) hours worked after which the employees shall be paid at time and one half of the regular wage rate.
When a single irregular work shift is mandated in the job specifications or by the contracting agency, wages shall be paid at time and one
half for single shifts between the hours of 3pm-11pm or 11pm-7am.

SUPPLEMENTAL BENEFITS

Per Hour:

Journeyworker:
$13.33 $13.49
+30.76* +31.27*

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (50 hour cap).

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage - Per hour:
Apprentices: (1) year terms.

07/01/2025 10/01/2025
1st year $22.50 $22.80
+4.44 +4.54*
2nd year $33.75 $34.20
+6.63 +7.26*
3rd year $45.00 $ 45.60
+8.88 +10.60*
Supplemental Benefits - Per hour:
1st year $1.52 $18.63*
+12.51
2nd year $ 8.00 $8.09
+18.47 +19.04*
3rd year $ 10.66 $10.79
+24.62 +25.39*

NOTE: All premium wages are to be calculated on base rate per hour only.
8-DC-9/806/155-BrSS

Painter - Metal Polisher 10/01/2025

JOB DESCRIPTION Painter - Metal Polisher DISTRICT 8

ENTIRE COUNTIES

Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES

07/01/2025
Metal Polisher $40.33
Metal Polisher* 41.43
Metal Polisher** 44.33

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2025
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Journeyworker:
All classification $13.44

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:

07/01/2025
1st year $20.17
2nd year 22.18
3rd year 24.20
1st year* $20.56
2nd year* 22.62
3rd year* 24.74
1st year** $ 2267
2nd year** 24.68
3rd year™* 26.70

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

Supplemental benefits:
Per hour:

1st year $8.94
2nd year 8.94
3rd year 8.94

8-8A/28A-MP

Plasterer

10/01/2025

JOB DESCRIPTION Plasterer

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk
WAGES
Per hour:

07/01/2025
Building:
Plasterer/Traditional & $47.99
Spraying Fireproofing + $5.62*

*This portion is not subjected to OT premiums.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker $26.10

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES

Wages: 07/01/2025
(Per hour)

800 hours term:

1st term $19.44 + 0.68*
2nd term 22.69 + 0.81*
3rd term 25.98 + 0.95*
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*This portion is not subjected to OT premiums.

Supplemental Benefits:
(Per hour):
(800) hours term:

1st term $11.95
2nd term 12.44
3rd term 13.08
9-262
Plumber 10/01/2025

JOB DESCRIPTION Plumber

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES
Per hour:

07/01/2025
Plumber $76.30
Temporary
Service** $61.12

DISTRICT 9

** Temporary Service- Includes Maintenance of cooling & heating apparatus, maintenance work on pneumatic systems during the
construction period, and work on temporary heat. All hours paid at straight time, including holidays.

**THERE ARE NO HELPERS UNDER THIS CLASSIFICATION.

On tower work, bridges, elevated highway, or buildings, where pipe is being installed, fifty (50) or more feet vertically in a free drop from its

base, an additional $1.00 per hour.
SHIFT WORK

Shift work, when directly specified in public agency or authority contract documents, and continues for a period of not less than ten (10)
consecutive work days. A shift shall consist of seven(7) hours with one-half (1/2) hour for lunch after the first four (4) hours of each shift.
A premium of thirty percent (30%) for wages and supplemental benefits on shift work performed Monday through Friday on the 4 P.M. and

midnight shifts.

For shift work performed on weekends the shift premium shall be fifty percent (50%) of wages and supplemental benefits.
For shift work performed on holidays designated below, double time wages and supplemental benefits shall be paid. Also noted that the
normal workday Monday through Friday 8:00 A.M. to 3:00 P.M. is not considered shift work, and therefore not subject to shift premium.

SUPPLEMENTAL BENEFITS

Per hour:

Plumber $45.15
Temporary

Service $ 36.04

OVERTIME PAY
See (C, "D, O, V) on OVERTIME PAGE

*Where the plumbing contract price is one and one half million dollars ($1,500,000.00) or less, code D applies.

HOLIDAY

Plumber

Overtime: See (5, 6, 11, 15, 16, 25 ) on HOLIDAY PAGE.
Repairs & Maintenance

Paid: See (1) on HOLIDAY PAGE.

Overtime: See ( 5, 6, 25 ) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:

(1/2) year terms at the following wage:

1st 2nd 3rd&4th 5th&6th
$ 19.00 $21.00 $30.90 $ 33.00

Supplemental Benefits:

7th&8th 9th 10th
$ 35.85 $37.25 $49.32
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(1/2) year term at the following dollar amount:

1st 2nd 3rd-10th
$543 $6.43 $ 23.81
9-1 Const
Plumber - Pump & Tank: Oil Trades Installation &
Maintenance 10/01/2025
JOB DESCRIPTION Plumber - Pump & Tank: Oil Trades Installation & Maintenance DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond
WAGES
Per hour:
07/01/2025
Pump & Tank $ 74.00
SUPPLEMENTAL BENEFITS
Per hour:
Plumber $ 34.31
OVERTIME PAY
Pump & Tank See (B, F, H) on OVERTIME PAGE.
HOLIDAY
Paid: See (1) on HOLIDAY PAGE.
Overtime: See (5, 6, 10, 11, 12, 16, 25 ) on HOLIDAY PAGE.
9-1-P&T
Plumber - Repairs & Maintenance 10/01/2025
JOB DESCRIPTION Plumber - Repairs & Maintenance DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond

WAGES

Per hour:

Repairs & 07/01/2025
Maintenance $48.90

Repair & Maintenance work is any repair and/or replacement of present plumbing system that does not change existing roughing or water
supply lines. Projects regardless of work type which have approved plans and specifications wherein the plumbing exceeds $725,000 are
excluded.

SUPPLEMENTAL BENEFITS
Per hour:

Repair $22.26
Maintenance

OVERTIME PAY

Repairs &

Maintenance See ( B, H) on OVERTIME PAGE.
HOLIDAY

Repairs & Maintenance

Paid: See (1) on HOLIDAY PAGE.
Overtime: See (5, 6,25 ) on HOLIDAY PAGE.

REGISTERED APPRENTICES

Note: The Repairs & Maintenance Category has NO Apprentices.
9-1 R&M

Roofer 10/01/2025

JOB DESCRIPTION Roofer DISTRICT 9

ENTIRE COUNTIES
Bronx, Dutchess, Kings, New York, Orange, Putnam, Queens, Richmond, Rockland, Sullivan, Ulster, Westchester
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WAGES
Per Hour: 07/01/2025 05/01/2026
Additional
Roofer/Waterproofer $50.25 +$ 275
+ $7.00*

* This portion is not subjected to overtime premiums.

Note: Abatement/Removal of Asbestos containing roofs and roofing material is classified as Roofer.

SUPPLEMENTAL BENEFITS
Per Hour: $ 32.62

OVERTIME PAY
See (B, H) on OVERTIME PAGE

Note: An observed holiday that falls on a Sunday will be observed the following Monday.

HOLIDAY
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) year term apprentices indentured prior to 01/01/2023

1st 2nd 3rd 4th
$17.59 $25.13 $30.15 $37.69
+ 3.50* + 4.20* + 5.26*
Supplements:
1st 2nd 3rd 4th

$4.22 $ 16.69 $ 19.87 $ 24.65
* This portion is not subjected to overtime premiums.

(1) year term apprentices indentured after 01/01/2023

1st 2nd 3rd 4th 5th
$19.10 $ 22.61 $25.13 $30.15 $37.69
+ 3.16* + 3.50* + 4.20* + 5.26*
Supplements:
1st 2nd 3rd 4th 5th

$7.95 $15.09 $16.69 $19.87 $ 24.65

* This portion is not subjected to overtime premiums.
9-8R

Sheetmetal Worker 10/01/2025

JOB DESCRIPTION Sheetmetal Worker DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour:

07/01/2025
Sign Erector $60.00

NOTE: For Structurally Supported Overhead Highway Signs (See STRUCTURAL IRON WORKER CLASSIFICATION)

SUPPLEMENTAL BENEFITS
Per Hour:
07/01/2025

Sign Erector $ 58.31

OVERTIME PAY
See (B, F, S) on OVERTIME PAGE

HOLIDAY

Paid: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES

Per Hour:

6 month Terms at the following percentage of Sign Erectors wage rate:
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1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
35% 40% 45% 50% 55% 60% 65% 70% 75% 80%

SUPPLEMENTAL BENEFITS Per Hour:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 18.65 $21.16 $23.69 $26.22 $35.39 $38.52 $42.55 $45.75 $ 48.96 $52.15
4-137-SE
Sheetmetal Worker 10/01/2025
JOB DESCRIPTION Sheetmetal Worker DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES

Per Hour: 07/01/2025
Sheetmetal Worker $62.34
Maintenance of Fans $51.42

Temporary Operation
SUPPLEMENTAL BENEFITS

Per Hour:

All Classifications: $ 55.00
Premium*: $ 80.81
Premium**: $ 106.62

* Applies to instances where 1-1/2 regular rate are paid
**Applies to instances where 2 times the rate are paid.
OVERTIME PAY

See (B, *E, E2, Q) on OVERTIME PAGE

* Double the hourly rate on Saturday after 10 Hours

Maintenance of Fans
Temporary Operation: B,E, & Q

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Six(6) Month Terms As Follows:
Wages per hour:

1st & 2nd Term 3rd & 4th Term 5th & 6th Term 7th & 8th Term 9th Term
$21.70 $27.95 $ 34.21 $43.63 $49.85
Supplemental Benefits Per Hour:
1st & 2nd Term 3rd & 4th Term 5th & 6th Term 7th & 8th Term 9th Term
Straight Time:
$20.27 $27.52 $ 32.53 $40.00 $45.02
Premium*:
$29.77 $ 40.45 $ 47.87 $58.78 $66.15
Premium**:
$ 39.26 $ 53.38 $63.08 $77.56 $ 87.28

* Applies to instances where 1-1/2 regular rate are paid
**Applies to instances where 2 times the rate are paid.
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4-28

Steamfitter

10/01/2025

JOB DESCRIPTION Steamfitter

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour:

07/01/2025
AC Service/Heat Service $ 46.60

& Refrigeration

DISTRICT 4

Includes installation, service, maintenance, repair and replacement, of refrigeration, A/C, Oil Burner and Stoker.

NOTE: Refrigeration Compressor installation. (Not to exceed 5 Hp combined on any one project).

NOTE: Air / Heating Compressor installation.(Not to exceed 15 tons combined on any one project).

SUPPLEMENTAL BENEFITS
Per Hour Worked:

AC Service/Heat Service $22.71
& Refrigeration

Per hour Paid: $19.65

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
1 year terms at the following wages per hour:

1st 2nd 3rd 4th
$ 22.55 $27.23 $31.72 $ 38.31

Supplemental Benefits per hour worked:
1st 2nd 3rd 4th
$14.93 $16.43 $17.99 $20.10

Supplemental Benefits for hours paid:
1st 2nd 3rd 4th
$11.87 $13.37 $14.93 $17.04

4-638B-StmFtrRef

Steamfitter

10/01/2025

JOB DESCRIPTION Steamfitter

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk
WAGES

Per Hour:
07/01/2025 10/01/2025

Sprinkler/Steam $70.36 $70.36
AC & Heat Fitter

Temporary 53.49 53.49
Heat & AC
Fitter
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* To be allocated at a later date.
SHIFT WORK

Add 15% to Hourly Wage and Hourly Supplemental Benefit for "Contracting Agency" Mandated Off Shift Work.

SUPPLEMENTAL BENEFITS
Per Hour:

Sprinkler/Steam $54.24
Fitter

Temporary 44 .43
Heat & AC
Fitter

OVERTIME PAY

Note: The posted overtime rates are applicable after 8 hours plus Saturday, Sunday and Holidays:

$ 54.99

45.00

Per Hour:
Wages 07/01/2025 10/01/2025
Sprinkler/Steam $ 140.66 $ 140.66
Temp Heat/AC 106.92 106.92
Supplemental Benefits per hour:
Sprinkler/Steam $107.64 $109.14
Temp Heat/AC 88.02 89.16
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
1 year terms at the following wages Per hour:

1st 2nd 3rd 4th
07/01/2025 $28.18 $ 35.21 $42.24 $49.27
10/1/2025 28.18 35.21 42.24 49.27
PREMIUM TIME Wages per hour:

1st 2nd 3rd 4th
07/01/2025 $ 56.30 $70.36 $84.42 $98.48
10/01/2025 56.30 70.26 84.42 98.48
Supplemental Benefits per hour:

1st 2nd 3rd 4th
07/01/2025 $22.20 $27.55 $ 32.88 $ 38.23
10/01/2025 22.50 27.92 33.33 38.75
PREMIUM TIME Supplemental Benefits per hour:

1st 2nd 3rd 4th
07/01/2025 $43.56 $54.26 $64.92 $75.62
10/01/2025 44.16 55.00 65.82 76.66

5th
$ 56.30
56.30

5th
$ 112.54
112.54

5th
$ 43.56
44.16

5th
$ 86.28
87.48

4-638A-StmSpFtr

Teamster - Heavy Construction

10/01/2025

JOB DESCRIPTION Teamster - Heavy Construction

ENTIRE COUNTIES

Bronx, Kings, New York, Queens, Richmond
WAGES

Per Hour:

Drivers (Debris Removal Street Level and below)

07/01/2025
Dump Trucks $46.115
Tractor Trailers 48.815
Euclid/Turnapull 49.38

SUPPLEMENTAL BENEFITS
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Per Hour:

Dump Trucks $ 59.6525

All Others 57.6525

Up to 40 Hours Worked

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY

Paid: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

Note: Employees receive 2 hours of Holiday Pay for each day worked in holiday week (not to exceed 8 hours)
Note: Employees receive 5 1/3 hours of Holiday Pay for each day worked in Thanksgiving Holiday Week.

4-282

Welder 10/01/2025

JOB DESCRIPTION Welder DISTRICT 1

ENTIRE COUNTIES

Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2025
Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.
OVERTIME PAY

HOLIDAY
1-As Per Trade
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Overtime Codes

Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section.

NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted

(AA)
(A)
(B)
(B1)

(E2)

(E3)

Time and one half of the hourly rate after 7 and one half hours per day
Time and one half of the hourly rate after 7 hours per day
Time and one half of the hourly rate after 8 hours per day

Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

Time and one half of the hourly rate after 40 hours per week

Time and one half of the hourly rate after 40 straight hours per week

Double the hourly rate after 7 hours per day

Double the hourly rate after 7 and one half hours per day

Double the hourly rate after 8 hours per day

Double the hourly rate after 9 hours per day

Time and one half of the hourly rate on Saturday

Time and one half 1st 4 hours on Saturday; Double the hourly rate all additional Saturday hours

Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

Sunday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

Double time after 8 hours on Saturdays

Time and one half of the hourly rate on Saturday and Sunday
Time and one half of the hourly rate on Saturday and Holidays
Time and one half of the hourly rate on Saturday, Sunday, and Holidays
Time and one half of the hourly rate on Sunday

Time and one half of the hourly rate on Sunday and Holidays
Time and one half of the hourly rate on Holidays

Double the hourly rate on Saturday

Double the hourly rate on Saturday and Sunday

Double the hourly rate on Saturday and Holidays

Double the hourly rate on Saturday, Sunday, and Holidays
Double the hourly rate on Sunday

Double the hourly rate on Sunday and Holidays

Double the hourly rate on Holidays
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(S) Two and one half times the hourly rate for Holidays
(S1) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays One and one half times the

hourly rate all additional hours.

(T) Triple the hourly rate for Holidays

(U) Four times the hourly rate for Holidays

(V) Including benefits at SAME PREMIUM as shown for overtime

(W) Time and one half for benefits on all overtime hours.

(X)) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for

worked hours. (Refer to other codes listed.)
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Holiday Codes

PAID Holidays:

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
worrfks onda day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

OVERTIME Holiday Pay:

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays. The alaé)lglicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.

Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.

(1) None

(2) Labor Day

(3) Memorial Day and Labor Day

(4) Memorial Day and July 4th

(5) Memorial Day, July 4th, and Labor Day
(6) New Year's, Thanksgiving, and Christmas
(7) Lincoln's Birthday, Washington's Birthday, and Veterans Day
(8) Good Friday

(9) Lincoln's Birthday

(10) Washington's Birthday

(11) Columbus Day

(12) Election Day

(13) Presidential Election Day

(14) 1/2 Day on Presidential Election Day
(15) Veterans Day

(16) Day after Thanksgiving

(17) July 4th

(18) 1/2 Day before Christmas

(19) 1/2 Day before New Years

(20) Thanksgiving

(21) New Year's Day

(22) Christmas

(23) Day before Christmas

(24) Day before New Year's

(25) Presidents' Day

(26) Martin Luther King, Jr. Day

(27) Memorial Day

(28) Easter Sunday
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(29) Juneteenth
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New York State Department of Labor - Bureau of Public Work
State Office Building Campus
Building 12 - Room 130
Albany, New York 12226

REQUEST FOR WAGE AND SUPPLEMENT INFORMATION
As Required by Articles 8 and 9 of the NYS Labor Law

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations.
| This Form Must Be Typed |

Submitted By: .
(Check Only One) D Contracting Agency D Architect or Engineering Firm |:| Public Work District Office ~Date:

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address D (Check if new or change) 2. NY State Units (see ltem 5). |:| o7 Git
ity
D 01DOT 08 Local School District
D 02 OGS 09 Special Local District, i.e.,
[ ] 03 Dormitory Authority Fire, Sewer, Water District
[] 04 state University [L]10 vilage
Construction Fund |:| 11 Town
[] 05 Mental Hygiene [ ] 12 County
Telephone Fax Facilities Corp. [] 13 Other Non-N.Y. State
i D 06 OTHER N.Y. STATE UNIT (Describe)
E-Mail:
3. SEND REPLY TO |:| (check if new or change) 4. SERVICE REQUIRED. Check appropriate box and provide project
Name and complete address: information.

|:| New Schedule of Wages and Supplements.
APPROXIMATE BID DATE :

D Additional Occupation and/or Redetermination

Telephone Fax PRC NUMBER ISSUED PREVIOUSLY FOR OFFICE USE ONLY
THIS PROJECT :
E-Mail:

B. PROJECT PARTICULARS

5. Project Title 6. Location of Project:
Location on Site

Description of Work Route No/Street Address

Village or City
Contract Identification Number Town
Note: For NYS units, the OSC Contract No. County

7. N_ature of Project - Check One: 8. OCCUPATION FOR PROJECT : Fuel Delivery
| 1. New Building [[] Construction (Building, Heavy Guards, Watchmen
| 2. Addition to Existing Structure Highway/Sewer/Water) Janitors, Porters, Cleaners,
: 3. Heavy and Highway Construction (New and Repair) |:| Tunnel Elevator Operators
L | 4. New Sewer or Waterline [ ] Residential Moving furniture and

5. Other New Construction (Explain)
6. Other Reconstruction, Maintenance, Repair or Alteration

7. ;)e.:n.olltlon ) |:| Exterminators, Fumigators
L | 8. Building Service Contract |:| Fire Safety Director, NYC Only

|:| Landscape Maintenance equipment

|:| Elevator maintenance

Trash and refuse removal
Window cleaners
Other (Describe)

I I

9. Does this project comply with the Wicks Law involving separate bidding? YES[ ] NO[ ]

10.Name and Title of Requester
Signature

PW 39 (06-16) SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTS



NEW YORK STATE DEPARTMENT OF LABOR
Bureau of Public Work - Debarment List

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE
AWARDED ANY PUBLIC WORK CONTRACT

Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or
its successor shall be debarred and ineligible to submit a bid on or be awarded any
public work or public building service contract/sub-contract with the state, any municipal
corporation or public body for a period of five (5) years from the date of debarment when:

* Two (2) final determinations have been rendered within any consecutive six-year (6)
period determining that such contractor, sub-contractor and/or its successor has
WILLFULLY failed to pay the prevailing wage and/or supplements;

* One (1) final determination involves falsification of payroll records or the kickback of
wages and/or supplements.

The agency issuing the determination and providing the information, is denoted under the
heading ‘Fiscal Officer. DOL = New York State Department of Labor; NYC = New York City
Comptroller's Office; AG = New York State Attorney General's Office; DA = County District
Attorney’s Office.

Debarment Database: To search for contractors, sub-contractors and/or their successors
debarred from bidding or being awarded any public work contract or subcontract under NYS
Labor Law Articles 8 and 9, or under NYS Workers' Compensation Law Section 141-b,
access the database at this link: https://apps.labor.ny.gov/EDList/searchPage.do

For inquiries please call 518-457-5589.






NYSDOL Bureau of Public Work Debarment List ~ 10/10/2025
Article 8
AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER ADDRESS DEBARMENT ( DEBARMENT
DBA NAME START DATE END DATE
DOL DOL *H*BT54 0369 CONTRACTORS, LLC 515 WEST AVE 05/12/2021 05/12/2026
UNIT PH 13NORWALK CT
06850
DOL DOL 5784 A.J.M. TRUCKING, INC. PO BOX 2064 02/12/2024 02/12/2029
MONROE NY 10950
DOL DOL AKHLAQ OULAKH 4307 28TH AVE 10/11/2024 10/11/2029
ASTORIA NY 11103
DOL NYC ALL COUNTY SEWER & DRAIN, 7 GREENFIELD DR 03/25/2022 03/25/2027
INC. WARWICK NY 10990
DOL DOL *Hx+8387 AMERICAN PAVING & 8 FOREST AVE 05/24/2024 05/24/2029
MASONRY, CORP. GLEN COVE NY 11542
DOL DOL *Hx+8654 AMERICAN PAVING, INC. 8 FORREST AVE. 05/24/2024 05/24/2029
GLEN COVE NY 11542
DOL NYC AMJED PARVEZ 401 HANOVER AVENUE 01/11/2021 01/11/2026
STATEN ISLAND NY 10304
DOL DOL ANGELO GARCIA 515 WEST AVE 05/12/2021 05/12/2026
UNIT PH 13NORWALK CT
06850
DOL DOL ANGELO STANCO 8 FOREST AVE. 05/24/2024 05/24/2029
GLEN COVE NY 11542
DOL DOL ANGELO TONDO 449 WEST MOMBSHA ROAD 06/06/2022 06/06/2027
MONROE NY 10950
DOL DOL *4231 ANKER'S ELECTRIC SERVICE, 10 SOUTH 5TH ST 09/26/2022 09/26/2027
LOCUST VALLEY NY 11560
DOL DOL ANTHONY MONGELLI PO BOX 2064 02/12/2024 02/12/2029
MONROE NY 10950
DOL DOL 8421 B & B DRYWALL, INC 206 WARREN AVE 12/14/2021 12/14/2026
APT IWHITE PLAINS NY 10603
DOL NYC 2113 BHW CONTRACTING, INC. 401 HANOVER AVENUE 01/11/2021 01/11/2026
STATEN ISLAND NY 10304
DOL DA 2404 BJA RENOVATION, CORP 33 DOLLARD DR 03/19/2025 03/19/2030
NORTH BABYLON NY 11703
DOL DOL ****5078 BLACK RIVER TREE 29807 ANDREWS ROAD 10/17/2023 10/17/2028
REMOVAL, LLC BLACK RIVER NY 13032
DOL DOL BRADLEY J SCHUKA 4 BROTHERS ROAD 10/20/2020 10/20/2025
WAPPINGERS FALLS NY 12590
DOL DOL 5161 CALADRI DEVELOPMENT 1223 PARK ST. 05/17/2021 05/17/2026
CORP. PEEKSKILL NY 10566
DOL DOL *x3391 CALI ENTERPRISES, INC. 1223 PARK STREET 05/17/2021 05/17/2026
PEEKSKILL NY 10566
DOL DOL ***4155 CASA BUILDERS, INC. FRIEDLANDER| 64 N PUTT CONNERS ROAD 05/10/2023 05/10/2028
CONSTRUCTI NEW PALTZ NY 12561
ON
DOL AG RRRXT 247 CENTURY CONCRETE CORP 2375 RAYNOR ST 08/04/2021 08/04/2026
RONKONKOMA NY 11779
DOL DOL ****0026 CHANTICLEER 4 BROTHERS ROAD 10/20/2020 10/20/2025
CONSTRUCTION LLC WAPPINGERS FALLS NY 12590
DOL NYC w2117 CHARAN ELECTRICAL 9-11 40TH AVENUE 09/26/2023 09/26/2028
ENTERPRISES LONG ISLAND CITY NY 11101
DOL DOL CHRISTOPHER GRECO 26 NORTH MYRTLE AVENUE 02/18/2021 02/18/2026
SPRING VALLEY NY 10956
DOL DOL CHRISTOPHER PEROSI 5507 NESCONSET HIGHWAY 07/17/2025 07/17/2030
MT. SINAI NY 11766
DOL DOL *x2281 CORRAO TRUCKING, INC. PO BOX 393 09/17/2024 09/17/2029
NANUET NY 10954
DOL DOL CRAIG JOHANSEN 10 SOUTH 5TH ST 09/26/2022 09/26/2027
LOCUST VALLEY NY 11560
DOL DOL *IHx3228 CROSS-COUNTY ROCKLAND 26 NORTH MYRTLE AVENUE 02/18/2021 02/18/2026
LANDSCAPING AND TREE TREE SPRING VALLEY NY 10956
SERVICE, INC. SERVICE
DOL DOL FHAT619 DANCO CONSTRUCTION 485 RAFT AVENUE 10/19/2021 10/19/2026
UNLIMITED INC. HOLBROOK NY 11741
DOL DOL DANIEL ROBERT MCNALLY 7 GREENFIELD DRIVE 03/25/2022 03/25/2027
WARWICK NY 10990
DOL DOL DARWIN PEGUESE 6400 BALTIMORE NATIONAL 10/24/2024 10/24/2029
SUITE 602CANTONSVILLE NY
21228
DOL DOL DAVID FRIEDLANDER 64 NORTH PUTT CORNERS RD| 05/10/2023 05/10/2028
NEW PALTZ NY 12561
DOL DOL DINA TAYLOR 64 N PUTT CONNERS RD 05/10/2023 05/10/2028
NEW PALTZ NY 12561
DOL AG EDWIN HUTZLER 23 NORTH HOWELLS RD 08/04/2021 08/04/2026

BELLPORT NY 11713
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DOL DA EDWIN HUTZLER 2375 RAYNOR STREET 08/04/2021 08/04/2026
RONKONKOMA NY 11779
DOL DOL *RRRx2337 EGL DRAINAGE SOLUTION & 5507 NESCONSET HIGHWAY 07/17/2025 07/17/2030
REPAIRS LLC MT. SINAI NY 11766
DOL DOL *Rx0780 EMES HEATING & PLUMBING 5 EMES LANE 01/20/2002 01/20/3002
CONTR MONSEY NY 10952
DOL DOL EMIL KISZKO 84 DIAMOND ST 07/18/2024 07/18/2029
BROOKLYN NY 11222
DOL DOL *rRxx3298 EMJACK CONSTRUCTION 84 DIAMOND ST 07/18/2024 07/18/2029
CORP. BROOKLYN NY 11222
DOL DOL *Rxx3298 EMJACK CONSTRUCTION LLC 4192 SIR ANDREW CIRCLE 07/18/2024 07/18/2029
DOYLESTOWN PA 18902
DOL DOL EUGENIUSZ "GINO" KUCHAR 195 KINGSLAND AVE 12/22/2023 12/22/2028
BROOKLYN NY 11222
DOL DA FREDERICK HUTZLER 2375 RAYNOR STREET 08/04/2021 08/04/2026
RONKONKOMA NY 11779
DOL DOL *RRx2998 G.E.M. AMERICAN 195 KINGSLAND AVE 12/22/2023 12/22/2028
CONSTRUCTION CORP. BROOKLYN NY 11222
DOL DA GEORGE LUCEY 150 KINGS STREET 01/19/1998 01/19/2998
BROOKLYN NY 11231
DOL DA GIOVANNA TRAVALJA 3735 9TH ST 01/05/2023 01/05/2028
LONG ISLAND CITY NY 11101
DOL DA GIOVANNI NAPOLITANO 2501 BAYVIEW AVENUE 02/21/2024 02/21/2029
WANTAGH NY 11793
DOL DA *x0213 GORILLA CONTRACTING 505 MANHATTAN AVE 10/05/2023 10/05/2028
GROUP, LLC WEST BABYLON NY 11704
DOL DA *RRXA760 GTX CONSTRUCTION 2501 BAYVIEW AVE 02/21/2024 02/21/2029
ASSOCIATES, CORP WANTAGH NY 11793
DOL DOL HERBERT CLEMEN 42 FOWLER AVENUE 01/24/2023 01/24/2028
CORTLAND MANOR NY 10567
DOL DOL HERBERT CLEMEN 42 FOWLER AVENUE 10/25/2022 10/25/2027
CORTLAND MANOR NY 10567
DOL DOL *RRRx2397 ISLAND BREEZE MARINE, INC. 6400 BALTIMORE NATIONAL 10/24/2024 10/24/2029
CANTONSVILLE MD 21228
DOL DOL **x5010 J. LINDSLEY ENTERPRISE, 1002 STATE ROUTE 176 07/30/2025 07/30/2030
LLC FULTON NY 13069
DOL DOL *Rx0241 J. LINDSLEY ROOFING, LLC 211 NORTH 2ND STREET 07/30/2025 07/30/2030
FULTON NY 13069
DOL DOL *Rx9211 J. WASE CONSTRUCTION 8545 RT 9W 03/09/2021 03/09/2026
CORP. ATHENS NY 12015
DOL DOL J.M.J CONSTRUCTION 151 OSTRANDER AVENUE 11/21/2022 11/21/2027
SYRACUSE NY 13205
DOL DOL J.R. NELSON CONSTRUCTION 531 THIRD STREET 11/07/2023 11/07/2028
ALBANY NY 12206
DOL DOL J.R. NELSON CONSTRUCTION 531 THIRD STREET 12/22/2022 12/22/2027
ALBANY NY 12206
DOL DOL J.R. NELSON CONSTRUCTION 531 THIRD STREET 10/25/2022 10/25/2027
ALBANY NY 12206
DOL DOL J.R.NELSON, LLC 531 THIRD STREET 12/22/2022 12/22/2027
ALBANY NY 12206
DOL DOL J.R.NELSON, LLC 531 THIRD STREET 11/07/2023 11/07/2028
ALBANY NY 12206
DOL DOL J.R.NELSON, LLC 531 THIRD STREET 10/25/2022 10/25/2027
ALBANY NY 12206
DOL DOL J.R.N COMPANIES, LLC 531 THIRD STREET 12/12/2022 12/12/2027
ALBANY NY 12206
DOL DOL J.R.N COMPANIES, LLC 531 THIRD STREET 11/07/2023 11/07/2028
ALBANY NY 12206
DOL DOL J.R.N COMPANIES, LLC 531 THIRD STREET 10/25/2022 10/25/2027
ALBANY NY 12206
DOL DOL 1147 J.R.N. CONSTRUCTION, LLC 531 THIRD ST 11/07/2023 11/07/2028
ALBANY NY 12206
DOL DOL 1147 J.R.N. CONSTRUCTION, LLC 531 THIRD ST 12/22/2022 12/22/2027
ALBANY NY 12206
DOL DOL 1147 J.R.N. CONSTRUCTION, LLC 531 THIRD ST 10/25/2022 10/25/2027
ALBANY NY 12206
DOL DOL JAMES J. BAKER 7901 GEE ROAD 08/17/2021 08/17/2026
CANASTOTA NY 13032
DOL DOL JAMES LINDSLEY 211 NORTH 2ND STREET 07/30/2025 07/30/2030
FULTON NY 13069
DOL DOL JASON P. RACE 3469 STATE RT. 69 09/29/2021 09/29/2026
PERISH NY 13131
DOL DOL JASON P. RACE 3469 STATE RT. 69 02/09/2022 02/09/2027

PERISH NY 13131
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DOL DOL JASON P. RACE 3469 STATE RT. 69 11/15/2022 11/15/2027
PERISH NY 13131
DOL DOL JASON P. RACE 3469 STATE RT. 69 03/01/2022 03/01/2027
PERISH NY 13131
DOL DOL *RRRXT993 JBS DIRT, INC. 7901 GEE ROAD 08/17/2021 08/17/2026
CANASTOTA NY 13032
DOL DOL *rRx2435 JEFFEL D. JOHNSON JMJ7 AND 5553 CAIRNSTRAIL 11/21/2022 11/21/2027
SON CLAY NY 13041
DOL DOL JEFFEL JOHNSON ELITE C2 EVERGREEN CIRCLE 11/21/2022 11/21/2027
CARPENTER REMODEL AND LIVERPOOL NY 13090
CONSTRUCTION
DOL DOL *rRx2435 JEFFREY M. JOHNSON JMJ7 AND 5553 CAIRNS TRAIL 11/21/2022 11/21/2027
SON CLAY NY 13041
DOL DOL JENNIFER LINDSLEY 211 NORTH 2ND STREET 07/30/2025 07/30/2030
FULTON NY 13069
DOL DOL JIM PLAUGHER 17613 SANTE FE LINE ROAD 07/16/2021 07/16/2026
WAYNEFIELD OH 45896
DOL DOL JMJ7 & SON CONSTRUCTION, 5553 CAIRNS TRAIL 11/21/2022 11/21/2027
LLC LIVERPOOL NY 13041
DOL DOL JMJ7 AND SONS 5553 CAIRNS TRAIL 11/21/2022 11/21/2027
CONTRACTORS CLAY NY 13041
DOL DOL JMJ7 CONTRACTORS 7014 13TH AVENUE 11/21/2022 11/21/2027
BROOKLYN NY 11228
DOL DOL JMJ7 CONTRACTORS AND 5553 CAIRNS TRAIL 11/21/2022 11/21/2027
SONS CLAY NY 13041
DOL DOL JMJ7 CONTRACTORS, LLC 5553 CAIRNS TRAIL 11/21/2022 11/21/2027
CLAY NY 13041
DOL DOL JOHN MARKOVIC 47 MANDON TERRACE 03/29/2021 03/29/2026
HAWTHORN NJ 07506
DOL DOL JOHN WASE 8545 RT 9W 03/09/2021 03/09/2026
ATHENS NY 12015
DOL DOL JORGE RAMOS 8970 MIKE GARCIA DR 07/16/2021 07/16/2026
MANASSAS VA 20109
DOL DA JOSEPH DEMASCO 33 DOLLARD DRIVE 03/19/2025 03/19/2030
NORTH BABYLON NY 11703
DOL DOL JOSEPH HALL 937 US ROUTE 11 10/21/2024 10/21/2029
CENTRAL SQUARE NY 13036
DOL DOL rrRx2271 JOSEPH HALL COMPANIES 937 US ROUTE 11 10/21/2024 10/21/2029
LLC CENTRAL SQUARE NY 13036
DOL DOL JOSEPH K. SALERNO 1010 TILDEN AVE 07/24/2023 07/24/2028
UTICA NY 13501
DOL DOL JOSEPH K. SALERNO Il 1010 TILDEN AVE 07/24/2023 07/24/2028
UTICA NY 13501
DOL DOL *rx5116 JP RACE PAINTING, INC. T/A 3469 STATE RT. 69 02/09/2022 02/09/2027
RACE PAINTING PERISH NY 13131
DOL DOL *rx5116 JP RACE PAINTING, INC. T/A 3469 STATE RT. 69 11/15/2022 11/15/2027
RACE PAINTING PERISH NY 13131
DOL DOL *rx5116 JP RACE PAINTING, INC. T/A 3469 STATE RT. 69 09/29/2021 09/29/2026
RACE PAINTING PERISH NY 13131
DOL DOL *rx5116 JP RACE PAINTING, INC. T/A 3469 STATE RT. 69 03/01/2022 03/01/2027
RACE PAINTING PERISH NY 13131
DOL DOL *rx5116 JP RACE PAINTING, INC. T/A 3469 STATE RT. 69 03/01/2022 03/01/2027
RACE PAINTING PERISH NY 13131
DOL DOL JRN CONSTRUCTION CO, LLC 1024 BROADWAY 11/07/2023 11/07/2028
ALBANY NY 12204
DOL DOL k1147 JRN CONSTRUCTION, LLC 531 THIRD STREET 10/25/2022 10/25/2027
ALBANY NY 12206
DOL DOL k1147 JRN CONSTRUCTION, LLC 531 THIRD STREET 12/22/2022 12/22/2027
ALBANY NY 12206
DOL DOL k1147 JRN CONSTRUCTION, LLC 531 THIRD STREET 11/07/2023 11/07/2028
ALBANY NY 12206
DOL DOL JRN PAVING, LLC 531 THIRD STREET 10/25/2022 10/25/2027
ALBANY NY 12206
DOL DOL JRN PAVING, LLC 531 THIRD STREET 12/22/2022 12/22/2027
ALBANY NY 12206
DOL DOL JRN PAVING, LLC 531 THIRD STREET 11/07/2023 11/07/2028
ALBANY NY 12206
DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE 11/20/2002 11/20/3002
MONSEY NY 10952
DOL DOL KARIN MANGIN 796 PHELPS ROAD 12/01/2020 12/01/2025
FRANKLIN LAKES NJ 07417
DOL DOL KATE E. CONNOR 7088 INTERSTATE ISLAND RD 03/31/2021 03/31/2026

SYRACUSE NY 13209
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DOL DOL KEAN INDUSTRIES, LLC 2345 RT. 52 12/18/2023 12/18/2028
SUITE 2NHOPEWELL
JUNCTION NY 12533
DOL DOL **¥%2959 KELC DEVELOPMENT, INC 7088 INTERSTATE ISLAND RD 03/31/2021 03/31/2026
SYRACUSE NY 13209
DOL DOL KEVIN FUNEZ URBINA A/K/A 1009 LYNDALE AVE 12/16/2024 12/16/2029
KEVIN FUNEZ TRENTON NJ 08629
DOL DOL KIMBERLY F. BAKER 7901 GEE ROAD 08/17/2021 08/17/2026
CANASTOTA NY 13032
DOL DOL *F*8760 KJ&J CONSTRUCTION, LLC 1009 LYNDALE AVE 12/16/2024 12/16/2029
TRENTON NJ 08629
DOL DOL KMA GROUP I, INC. 29-10 38TH AVENUE 10/11/2023 10/11/2028
LONG ISLAND CITY NY 11101
DOL DOL *Hx%1833 KMA GROUP INC. 29-10 38TH AVENUE 10/11/2023 10/11/2028
LONG ISLAND CITY NY 11101
DOL DOL KMA INSULATION, INC. 29-10 38TH AVENUE 10/11/2023 10/11/2028
LONG ISLAND CITY NY 11101
DOL DOL KRIN HEINEMANN 2345 ROUTE 52, SUITE 2N 12/18/2023 12/18/2028
HOPEWELL JUNCTION NY
12533
DOL NYC KULWANT S. DEOL 9-11 40TH AVENUE 09/26/2023 09/26/2028
LONG ISLAND CITY NY 11101
DOL DA **x**%8816 LAKE CONSTRUCTION AND 150 KINGS STREET 08/19/1998 08/19/2998
DEVELOPMENT BROOKLYN NY 11231
CORPORATION
DOL DOL LEROY E. NELSON JR 531 THIRD ST 10/25/2022 10/25/2027
ALBANY NY 12206
DOL DOL LEROY E. NELSON JR 531 THIRD ST 12/22/2022 12/22/2027
ALBANY NY 12206
DOL DOL LEROY E. NELSON JR 531 THIRD ST 11/07/2023 11/07/2028
ALBANY NY 12206
DOL DOL **xx%3716 LIGHTNIN ELECTRIC INC. 3418 NORTHERN BLVD 12/13/2024 12/13/2029
SUITE 5-27LONG ISLAND CITY
NY 11101
DOL AG *Fxx%3291 LINTECH ELECTRIC, INC. 3006 TILDEN AVE 02/16/2022 02/16/2027
BROOKLYN NY 11226
DOL DOL LOUIS A. CALICCHIA 1223 PARK ST. 05/17/2021 05/17/2026
PEEKSKILL NY 10566
DOL DOL *Fxx%2196 MAINSTREAM SPECIALTIES, 11 OLD TOWN RD 02/02/2021 02/02/2026
INC. SELKIRK NY 12158
DOL DA MANUEL P TOBIO 150 KINGS STREET 08/19/1998 08/19/2998
BROOKLYN NY 14444
DOL DA MANUEL TOBIO 150 KINGS STREET 08/19/1998 08/19/2998
BROOKLYN NY 11231
DOL DOL *xx%x]1320 MJC MASON CONTRACTING, 42 FOWLER AVENUE 10/25/2022 10/25/2027
INC. CORTLAND MANOR NY 10567
DOL DOL *xx%]1320 MJC MASON CONTRACTING, 42 FOWLER AVENUE 01/24/2023 01/24/2028
INC. CORTLAND MANOR NY 10567
DOL DOL MOHAMMAD MIAN 8269 21ST ST 12/22/2022 12/22/2027
BELLEROSE NY 11426
DOL NYC NASEER CHAUDHRY 2349 BRAGG STREET 04/22/2025 04/22/2030
BROOKLYN NY 11229
DOL DOL *HFXXXTTI0 NATIONAL BUILDING & 1010 TILDEN AVE 07/24/2023 07/24/2028
RESTORATION CORP UTICA NY 13501
DOL DOL *HRXXX1 797 NATIONAL CONSTRUCTION 1010 TILDEN AVE 07/24/2023 07/24/2028
SERVICES, INC UTICA NY 13501
DOL NYC NAVIT SINGH 402 JERICHO TURNPIKE 08/10/2022 08/10/2027
NEW HYDE PARK NY 11040
DOL DOL NELCO CONTRACTING, LLC 1024 BROADWAY 11/07/2023 11/07/2028
ALBANY NY 12204
DOL DA NICHOLAS BARNETT 33 DOLLARD DR 03/04/2025 03/04/2030
BABYLON NY 11703
DOL DA NICHOLAS T. ANALITIS 505 MANHATTAN AVE 10/05/2023 10/05/2028
WEST BABYLON NY 11704
DOL DOL NICHOLE E. FRASER A/K/A 3469 STATE RT. 69 03/01/2022 03/01/2027
NICHOLE RACE PERISH NY 13131
DOL DOL NICHOLE E. FRASER A/K/A 3469 STATE RT. 69 11/15/2022 11/15/2027
NICHOLE RACE PERISH NY 13131
DOL DOL NICHOLE E. FRASER A/K/A 3469 STATE RT. 69 09/29/2021 09/29/2026
NICHOLE RACE PERISH NY 13131
DOL DOL NICHOLE E. FRASER A/K/A 3469 STATE RT. 69 02/09/2022 02/09/2027
NICHOLE RACE PERISH NY 13131
DOL DOL NIKOLA NTONI 3418 NORTHERN BLVD 12/13/2024 12/13/2029

SUITE 5-27LONG ISLAND CITY
NY 11101
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DOL NYC w6971 NN CONSTRUCTION, INC. 2349 BRAGG STREET 04/22/2025 | 04/22/2030
BROOKLYN NY 11229
DOL NYC 5643 NYC LINE CONTRACTORS, 402 JERICHO TURNPIKE 08/10/2022 | 08/10/2027
INC. NEW HYDE PARK NY 11040
DOL DOL PATRICK PENNACCHIO 2345 RT. 52 12/18/2023 | 12/18/2028
SUITE 2NHOPEWELL
JUNCTION NY 12533
DOL DOL PATRICK PENNACCHIO 2345 RT. 52 12/18/2023 | 12/18/2028
SUITE 2NHOPEWELL
JUNCTION NY 12533
DOL DOL PAULINE CHAHALES 935 S LAKE BLVD 03/02/2021 | 03/02/2026
MAHOPAC NY 10541
DOL DOL PETER STEVENS 11 OLD TOWN ROAD 02/02/2021 | 02/02/2026
SELKIRK NY 12158
DOL DOL w4168 PHANTOM CONSTRUCTION 95-27 116TH STREET 07/12/2024 | 07/12/2029
CORP. QUEENS NY 11419
DOL DOL w4168 PHANTOM CONSTRUCTION 95-27 116TH STREET 05/28/2024 | 05/28/2029
CORP. QUEENS NY 11419
DOL DOL AT T2 R.W. LOBDELL 635 WEST DRYDEN ROAD 01/31/2025 | 01/31/2030
CONSTRUCTION LLC FREEVILLE NY 13068
DOL DOL w633 RAW POWER ELECTRIC 3 PARK CIRCLE 07/11/2022 | 07/11/2027
CORP. MIDDLETOWN NY 10940
DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD 01/11/2003 | 01/11/3003
QUEENS VILLAGE NY 11427
DOL DOL ROMEO WARREN 161 ROBYN RD 07/11/2022 | 07/11/2027
MONROE NY 10950
DOL DOL w7172 RZ & AL INC. 198 RIDGE AVENUE 06/06/2022 | 06/06/2027
VALLEY STREAM NY 11581
DOL DOL SAL FRESINA MASONRY 1935 TEALL AVENUE 07/16/2021 | 07/16/2026
CONTRACTORS, INC. SYRACUSE NY 13206
DOL DOL SAL MASONRY (SEE COMMENTS) 07/16/2021 | 07/16/2026
CONTRACTORS, INC. SYRACUSE NY 13202
DOL DOL w9874 | SALFREE ENTERPRISES INC P.0 BOX 14 07/16/2021 | 07/16/2026
2821 GARDNER RDPOMPEI NY
13138
DoL DoL SALVATORE A FRESINA A/K/A 107 FACTORY AVE 07/16/2021 | 07/16/2026
SAM FRESINA P.O BOX 11070SYRACUSE NY
13218
poL poL SAM FRESINA 107 FACTORY AVE 07/16/2021 | 07/16/2026
P.0 BOX 11070SYRACUSE NY
13218
DoL DA #0476 SAMCO ELECTRIC CORP. 3735 9TH ST 01/05/2023 | 01/05/2028
LONG ISLAND CITY NY 11101
DoL DA SILVANO TRAVALJA 3735 9TH ST 01/05/2023 | 01/05/2028
LONG ISLAND CITY NY 11101
DoL DoL #40440 SOLAR GUYS INC. 8970 MIKE GARCIA DR 07/16/2021 | 07/16/2026
MANASSAS VA 20109
DoL NYC #3661 SPANIER BUILDING 200 OAK DRIVE 03/14/2022 | 03/14/2027
MAINTENANCE CORP SYOSSET NY 11791
DoL DoL STANADOS KALOGELAS 485 RAFT AVENUE 10/19/2021 | 10/19/2026
HOLBROOK NY 11741
DoL DoL #443406 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD 08/11/2003 | 08/11/3003
QUEENS VILLAGE NY 11427
DoL DoL #r4g528 STEEL-IT, LLC. 17613 SANTE FE LINE ROAD | 07/16/2021 | 07/16/2026
WAYNESFIELD OH 45896
DoL DoL #43800 SUBURBAN RESTORATION 5-10 BANTA PLACE 03/29/2021 | 03/29/2026
CO. INC. FAIR LAWN PLACE NJ 07410
DoL DoL w491 5Q SURGE INC. 8269 21ST STREET 1212212022 | 12/22/2027
BELLEROSE NY 11426
DoL DoL SYED MUHAMMAD S. JAFRI 4307 28TH AVE 10/11/2024 | 10/11/2029
AJ/KIA SHARRUKH JAFRI ASTORIA NY 11103
DoL DoL SYED RAZA 198 RIDGE AVENUE 06/06/2022 | 06/06/2027
NY 11581
DoL DoL TARLOK SINGH 95-27 116TH STREET 05/28/2024 | 05/28/2029
QUEENS NY 11419
DoL DoL TARLOK SINGH 95-27 116TH STREET 07/12/2024 | 07/12/2029
QUEENS NY 11419
DoL DoL #r49733 TERSAL CONSTRUCTION 107 FACTORY AVE 07/16/2021 | 07/16/2026
SERVICES INC P.0 BOX 11070SYRACUSE NY
13208
DOL DOL TERSAL CONTRACTORS, INC. 221 GARDNER RD 07/16/2021 | 07/16/2026
P.0 BOX 14POMPEI NY 13138
DOL DOL 1935 TEALL AVENUE 07/16/2021 | 07/16/2026

TERSAL DEVELOPMENT
CORP.

SYRACUSE NY 13206
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DOL DOL *IIRX2426 THE MATRUKH GROUP, INC. 4307 28TH AVE 10/11/2024 10/11/2029
PO BOX 9082ASTORIA NY
11103
DOL DOL THOMAS LOBDELL 635 WEST DRYDEN ROAD 01/31/2025 01/31/2030
FREEVILLE NY 13068
DOL DOL TIMOTHY PERCY 29807 ANDREWS ROAD 10/17/2023 10/17/2028
BLACK RIVER NY 13612
DOL DA *rxx1050 TRI STATE CONSTRUCTION 50-39 175TH PLACE 03/28/2022 03/28/2027
OF NY CORP. FRESH MEADOWS NY 11365
DOL DA *rx4106 TRIPLE H CONCRETE CORP 2375 RAYNOR STREET 08/04/2021 08/04/2026
RONKONKOMA NY 11779
DOL DOL *rx8210 UPSTATE CONCRETE & 449 WEST MOMBSHA ROAD 06/06/2022 06/06/2027
MASONRY CONTRACTING CO MONROE NY 10950
INC
DOL DOL 6418 VALHALLA CONSTRUCTION, 796 PHLEPS ROAD 12/01/2020 12/01/2025
FRANKLIN LAKES NJ 07417
DOL DOL VINCENT CORRAO PO BOX 393 09/17/2024 09/17/2029
NANUET NY 10954
DOL DOL **HA*8266 WILLIAM CHRIS MCCLENDON | MCCLENDON 1646 FALLS STREET 05/01/2023 05/01/2028
ASPHALT NIAGARA FALLS NY 14303
PAVING
DOL DOL WILLIAM CHRIS MCCLENDON 1646 FALLS STREET 05/01/2023 05/01/2028
NIAGARA FALLS NY 14303
DOL DOL WILLIAM G. PROERFRIEDT 85 SPRUCEWOOD ROAD 01/19/2021 01/19/2026
WEST BABYLON NY 11704
DOL DOL 5024 WILLIAM G. PROPHY, LLC WGP 54 PENTAQUIT AVE 01/19/2021 01/19/2026
CONTRACTIN BAYSHORE NY 11706
G, INC.
DOL DOL WILLIAM SCRIVENS 4192 SIR ANDREW CIRCLE 07/18/2024 07/18/2029
DOYELSTOWN PA 18902
DOL DOL XENOFON EFTHIMIADIS 29-10 38TH AVENUE 10/11/2023 10/11/2028

LONG ISLAND CITY NY 11101
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PART 1 - GENERAL

1.1

1.2

A.

RELATED DOCUMENTS

This Section is to be coordinated with and complementary to the General Conditions, wherever
applicable to Mechanical and Electrical Work.

Where items of the General Conditions are repeated in this Section of the Specifications, it is
intended to qualify or to call particular attention to them; it is not intended that any other parts of
the General Conditions shall be assumed to be omitted if not repeated herein.

This Section applies equally and specifically to all Contractors and Subcontractors supplying
labor and/or equipment and/or materials as required under the Heating, Ventilating and Air
Conditioning, Plumbing, Sprinkler and Electrical Sections of the Specifications.

DEFINITIONS

"The Contractor" or "Each Contractor" means specifically, the Contractor or Subcontractor
working under his respective Section (Heating, Ventilating and Air Conditioning, Plumbing,
Sprinkler or Electrical) of this Specification.

"Provide" means to supply, erect, install, and connect up in complete readiness for regular
operation, the particular work referred to.

"Furnish" means to supply and deliver to the job.

"Piping" includes, in addition to pipe, all fittings, valves, hangers, and other accessories related
to such piping.

"Concealed" means hidden from sight as in chases, furred spaces, shafts, hung ceilings, or
embedded in construction.

"Exposed" means "not concealed" as defined above. Work in trenches, crawl spaces, and tunnels
shall be considered "exposed" unless otherwise specifically noted. Work located in mechanical
rooms, accessible attics, open storage rooms, janitor’s closets, on the roof or anywhere outdoors
shall be considered “exposed”.

"Approved equal" means any equipment or material which, in the opinion of the Architect, is
equal in quality, durability, appearance, strength, design, performance, physical dimensions, and
arrangement to the equipment or material specified, and will function adequately in accordance
with the general design.

"Governmental" means all municipal, state and federal governmental agencies.
Where any device or part of equipment is herein referred to in the singular number (such as "the
pump"), such reference shall be deemed to apply to as many such devices as are required to

complete the installation as shown on the Drawings.

"HVAC" means Heating, Ventilating and Air Conditioning.
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K.  "Plumbing Contractor" means the Contractor doing Plumbing and Fire Protection Work including
Sprinkler Work.

1.3 CODES AND STANDARDS

A.  NY State Building Code, Fire Code, Mechanical Code, Plumbing Code, Fuel Gas Code, Energy
Conservation Construction Code

B.  New Jersey Uniform Construction Code (UCC)

C.  NFPA National Fire Protection Association

D.  ASME American Society of Mechanical Engineers

E. ANSI American National Standards Institute

F. ASTM American Society for Testing Materials

G. AWWA American Water Works Association

H.  IBR Institute of Boiler and Radiator Manufacturers

L. NEMA National Electrical Manufacturers Association

J. ASHRAE American Society of Heating, Refrigeration and Air Conditioning Engineers

K.  SMACNA Sheet Metal and Air Conditioning Contractors National Association, Inc.

L.  ARI Air Conditioning and Refrigeration Institute

M. UL Underwriters' Laboratories

N.  AMCA Air Movement Control Association

0. AABC Associated Air Balance Council

P. Local Water Company Rules and Regulations

Q.  National Electric Code

1.4 INTENT

A.  Itis the intention of the Specifications and Drawings to call for finished work, tested, and ready
for operation. All materials, equipment, and apparatus shall be new and of first-class quality.

B.  Any apparatus, appliance, material, or work not shown on Drawings, but mentioned in the
Specifications, or vice versa, or any incidental accessories, or minor details not shown but
necessary to make the work complete and perfect in all respects and ready for operation, even if
not particularly specified, shall be provided without additional expense to the Owner.

1.5 DRAWINGS
A.  The Drawings are generally diagrammatic and are intended to convey the scope of work and

indicate general arrangement of equipment, ducts, conduits, piping, and fixtures.
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B.  The locations of all items shown on the Drawings or called for in the Specifications that are not
definitely fixed by dimensions are approximate only. The exact locations necessary to secure the
best conditions and results must be determined at the project and shall have the approval of the
Architect before being installed. Do not scale Drawings.

C.  Follow Drawings in laying out work and check Drawings of other trades to verify spaces in which
work will be installed. Maintain maximum headroom and space conditions at all points. Where
headroom and space conditions appear inadequate, the Architect shall be notified before
proceeding with installation.

D.  Ifdirected by the Architect, without extra charge, make reasonable modifications in the layout as
needed to prevent conflict with the work of other trades or for proper execution of the work.

E. Piping or ductwork connected to equipment may require different size connection than indicated
on the Drawings. The Contractor shall provide transition pieces as required at the equipment.

1.6 INTERPRETATION OF DRAWINGS AND SPECIFICATIONS

A.  Any questions or disagreements arising as to the true intent of this Specification or the Drawings
or the kind and quality of work required thereby shall be decided by the Architect, whose
interpretations thereof shall be final, conclusive, and binding on all parties.

B.  In case of disagreement between Drawings and Specifications, or within either document itself,
the better quality, greater quantity, or more costly work shall be included in the Bid Price, and the
matter referred to the Architect's attention for decision and/or adjustment prior to the Contractor’s
submission of their Bid. If such ambiguity is identified by the Contractor during construction
(after bid period), then the Architect shall be consulted merely to decide on the proper technical
approach; the more costly work’s value shall be included.

C.  Maintain an awareness to avoid space conflict with other trades.

D.  Purchase the equipment and material required in accordance with field measurements taken at the
proper time during the construction progress.

1.7 VISITING THE SITE

A.  Before submitting the final proposal, examine the site of the proposed work to determine the
existing conditions that may affect the work, as this Section will be held responsible for any
assumptions in regard.

1.8 EQUIPMENT AND MATERIALS

A.  The proposal and bid must cover all items on the Drawings and in the Specifications exactly as
drawn and specified.

B.  All pipes, fittings, and valves shall be manufactured in the United States of America.

C.  All proposed substitutions of equipment of other manufacturers than those specified shall be
attached to the base bid in an itemized list. Directly opposite each item indicate the amount to be
added to or deducted from the base bid if the proposal is accepted. Failure to furnish such an
itemized list will be interpreted to mean that it is agreed to provide all items exactly as drawn and
specified. The information given in the above-itemized list will in no way affect the determination
of the low bidder.
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D.

Substitutions of material and equipment of makes other than specifically named on the Drawings
and in the Specifications and as provided for in the above paragraph will be approved for the
following reasons only:

The material or equipment proposed for substitution is equal to or superior to that specified; and
that the material or equipment called for on the Drawings or in the Specifications cannot be
delivered to the job in time to complete the work in proper sequence to the work of other trades,
due to conditions beyond control.

To receive consideration, requests for substitutions must be accompanied by documentary proof
of equality and difference in price and delivery, if any, in the form of certified quotations from
suppliers of both specified and proposed equipment. In case of a difference in price, the Owner
shall receive compensation in the form of a credit and all benefits of the difference in cost involved
in any substitutions.

The words "or approved equal” shall be understood to apply only to those items of equipment and
material listed under the paragraph "List of Approved Manufacturers" or as otherwise indicated
on the Drawings or in the Specifications.

Within ten (10) working days after the acceptance of the proposal, and prior to the submission of
any shop drawings for review, a complete list of manufacturers shall be submitted to the Architect
of all equipment and materials proposed for the work. No reviews will be rendered on shop
drawings submitted before the complete list of manufacturers is reviewed.

If material or equipment is installed before the Contractor obtains a "No Objections" comment
from the Architect, and/or in the opinion of the Architect the material or equipment does not meet
the intent of the Drawings and Specifications, the removal and replacement shall be made at no
extra cost to the Owner.

The materials, workmanship, design, and arrangement of all work installed under the Contract
shall be subject to the approval of the Architect.

If material or equipment is installed before the Contractor obtains a "No Objections" comment
from the Architect, the trade installing same shall be liable for the removal and replacement at no
extra charge to the Owner if, in the opinion of the Architect, the material or equipment does not
meet the intent of the Drawings and Specifications.

The words "or approved equal" are understood to follow:

1. The name of any manufacturer, vendor, equipment or materials.

2. Any trade name, plate number, or catalog number.

3. Any detailed description is used to define equipment or material; except where otherwise
indicated on the Drawings or in the Specifications.

4. It is the intent of these Specifications that wherever a manufacturer of a product is specified,

and the terms "other approved" or "or approved equal" are used, the substituted item must
conform in all respects to the specified item. Consideration will not be given to claim that
the substituted item meets the performance requirements with lesser construction (such as
lesser heat exchange surface, etc.) Performance as delineated in schedules and in the
Specifications shall be interpreted as minimum performance.

All equipment and materials required for installation under these Specifications shall be new and
without blemish or defect. All electrical equipment shall bear labels attesting to Underwriters'
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Laboratories approval. Where no specific indication as to the type or quality of the material or
equipment is indicated, a first-class standard article shall be furnished.

N.  Where it is proposed to use an item of equipment other than that specified or detailed on the
Drawings which requires any redesign of the structure, partitions, foundations, piping, wiring, or
of any other part of the mechanical, electrical, or architectural layout, all such redesign, and all
new drawings and detailing required therefore shall, with the review of the Architect and
subsequent comments by the Architect "No Exception" or "Exception as Noted" on the shop
drawings, be prepared at no additional cost to the Owner.

O.  Where such deviation from contract documents requires a different quantity and arrangement of
ductwork, piping, wiring, conduit, and equipment from that specified or indicated on the
Drawings, furnish and install any such ductwork, piping, structural supports, insulation,
controllers, motors, starters, electrical wiring, and conduit, and any other additional equipment
required by the system, at no additional cost to the Owner.

P. All equipment of one type (such as fans, coils, etc.) shall be the product of the same manufacturer.

Q.  Note that the comments "No Exception" or "Exception as Noted" marked on the shop drawings
or other information submitted in accordance with the requirements herein before specified does
not assure that the Engineer, Architect, or any other Owner's representative attests to the
dimensional accuracy or dimensional suitability of the material or equipment involved or the
mechanical performance of equipment. Comments on the shop drawings do not invalidate the
Plans and Specifications if the shop drawings are in conflict with the Plans and Specifications.

1.9 SHOP DRAWINGS AND SUBMITTALS

A.  Prior to delivery to the job site, but sufficiently in advance of requirements necessary to allow
Architect ample time for review, submit copies (as stated in "General Conditions") of shop
drawings of all equipment, materials, piping, sleeves, conduit, ductwork, and wiring diagrams,
and further obtain written comments "No Exception" or "Exception as Noted" for same from the
Architect, before installing any of these items.

B.  All shop drawings shall be prepared using AutoCAD. Manually drafted shop drawings are
prohibited. If a Contractor is incapable of developing CAD drawings in-house, then they shall
engage the services of an external drafting service in order to do so. The cost for such service
shall be borne by the Contractor and included as part of their bid. Shop drawing submittals shall
be on paper as described herein. While shop drawings are being developed and revised throughout
the construction process, the Contractor shall continually update the CAD files. As construction
approaches completion, these shop drawing CAD files shall be developed by the Contractor(s)
into “As-Built” drawings. As part of standard project close-out documents, in addition to
providing conventional paper copies of As-Built Shop Drawings, the Contractor must also
provide CD’s containing electronic AutoCAD versions of same.

C.  Shop drawings shall consist of manufacturer's certified scale drawings, cuts, or catalogs, including
descriptive literature and complete certified characteristics of equipment, showing dimensions,

capacity, code requirements, motor and drive testing, as indicated on the Drawings or
Specifications.

D.  Certified performance curves for all pumping and fan equipment shall be submitted for review.

E. Shop drawings submitted with insufficient information shall be rejected without review.
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F. All shop drawings and submittals shall be sent electronically in PDF format. Other electronic file
formats will be rejected without review.

G.  Samples of materials or equipment, when requested by the Architect, shall be submitted for
review.

H.  Provide a detailed Transmittal with all shop drawings, via email. Any Transmittal, Shop drawing,
sample, specification, etc. which is not labeled with all of the following information shall be
rejected without review:

1. Project name
2. Project location
3. Contractor's name and address, Subcontractor's name and address
4. Applicable section and article number of specifications
5. Contractor's approval stamp and signature
6. Submission number
7. Specific service for which material is to be used.
L Catalogs, pamphlets, or other documents submitted to describe items on which review is being

requested, shall be specific and shall include clear identification in such catalog, pamphlet, etc.,
of the item submitted, with identification clearly made in ink and highlighted. Data of a general
nature such as tabulated charts will not be accepted and will be rejected without review.

J. Shop drawings indicating an unsuitable manufacturer shall be rejected without review.

K.  The HVAC Subcontractor shall prepare ductwork shop drawings at %s"=1'-0" scale and submit to
the Architect for their approval to prepare the coordination drawings as called for in paragraph
1.14. Ductwork shop drawings shall be drawn with double-line ductwork and shall indicate the
elevation above the finished floor of all ducts, the location and height of the building structure
(beams, etc.), and lengths of fabrication pieces and fittings. Show new and existing work. Shop
drawings submitted shall be ready for sheet metal fabrication.

L. The comments "No Exception" or "Exceptions as Noted" rendered on shop drawings shall not be
considered as a guarantee of measurements or building conditions. Where drawings are reviewed,
said review does not in any way relieve responsibility, or necessity, of furnishing material or
performing work as required by the Contract Drawings and Specifications.

M. "EXCEPTIONS, AS NOTED" means, unless otherwise noted on the drawings to be approved for
construction, fabrication, and/or manufacture subject to the provision that the work shall be
carried out in compliance with all annotations and/or corrections indicated on the shop drawings
and in accordance with the requirements of the Contract Documents. If also marked
"RESUBMIT", "EXCEPTIONS AS NOTED" is invalid, and a corrected submittal of the drawing
is required.

N.  If a shop drawing is resubmitted and does not comply with all of the comments indicated on the
previous submission(s), and does not reflect specific reasons for such non-compliance, it shall be
rejected without review.

0. Label resubmitted shop drawings with a stamp indicating the submittal number, for example
SECOND SUBMISSION; THIRD SUBMISSION, etc. and send separate transmittals for each
item being submitted so that one transmittal does not cover more than one specific item or group
of items from one manufacturer.
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P.

Failure to submit shop drawings in ample time for checking shall not entitle an extension of
Contract time, and no claim for an extension by reason of such default will be allowed.

Prior to submission of shop drawings, thoroughly check each shop drawing, reject those not
conforming to the Specifications, and indicate (by signature) that the shop drawings submitted
meet Contract requirements. Deviations and/or exceptions to the contract documents should be
clearly noted as being deviations and/or exceptions. The Contractor will later be required to
correct such deviations and/or exceptions at his own expense if they have not been noted and
approved on the shop drawing.

All shop drawings showing routing of ductwork, piping, and conduit, shall be not less than 33" =
1'-0" scale.

Incorporate a numbering system to help keep track of shop drawing submittals as follows:

1. H OT Mttt HVAC shop drawings
2. P s Plumbing shop drawings
3. FP o Sprinkler / Standpipe shop drawings
4. E e Electrical and Fire Alarm shop drawings

Concurrent numbers shall follow the prefix letter. Example: H-1, H-2, etc. In addition, shop
drawings requiring resubmission should bear the number of the original submission and bear a
suffix as follows: H-1A (second submission), H-1B (third submission), etc.

Before the request for acceptance and final payment for the work, write a letter to the Architect
stating that all shop drawings are brought to a condition "No Exception" or "Exception as Noted".
Any outstanding shop drawings must be cleared with the Engineer.

RECORD DRAWINGS

The Contractor shall furnish, coordinate, produce, and distribute record drawings as stated within
the General Conditions of the Contract.

During construction keep an accurate record of all deviations between the work as shown on the
Drawings and that which is actually installed.

On certain projects where Record Drawings must be on Mylar, secure from the Architect, a
complete set of Drawings and note thereon all changes. Make a complete record of all changes
and revisions in the original design that exist in the complete work. Furnishing these
transparencies and preparing these Record Drawings shall be at no additional cost to the Owner.
When all revisions showing the work as finally installed are made, the corrected Mylar
transparencies shall be submitted for review by the Architect. After reviewing the Record
Drawings by the Architect, provide the Owner with one set of black line prints and Mylar
transparencies, at no additional cost to the Owner.

Where record drawings are CAD type, provide CD’s containing AutoCAD files of these drawings
to the Architect, the Engineer, and the Owner.

LAWS, ORDINANCES, PERMITS AND FEES

Give all necessary notices, obtain all permits and pay all governmental taxes, fees, and other costs
in connection with the work; file all necessary plans, prepare all documents, and obtain all
necessary approvals of all governmental departments having jurisdiction; obtain all required

SPECIAL REQUIREMENTS FOR M/E WORK 013146-7



Business Center BC11 MER Project DNE#: 0050
Replacement of Insulation C1715

Certificates of Inspection for the work and deliver to the Architect before request for acceptance
and final payment for the work. File for and obtain all required equipment use permits, Special
Inspections, submission of fire alarm as-built drawings, backflow prevention device (BFP)
signoffs, boiler and domestic hot water heater filings with DEP and all other required filings.

B. Include in the work, without extra cost to the Owner, any labor, materials, services, apparatus,
drawings, (in addition to Contract Drawings and Documents) in order to comply with all
applicable laws, ordinances, rules and regulations, whether or not shown on Drawings and/or
specified.

C.  All materials furnished and all work installed shall comply with the rules and recommendations
of the National Fire Protection Association, with all requirements of local utility companies, with
the recommendations of the fire insurance rating organization having jurisdiction, and with the
requirements of all governmental departments having jurisdiction.

D.  Include in the bid, without extra cost to the Owner, retaining the service of a licensed professional
engineer to obtain equipment use permits, filing of sprinkler drawings with hydraulic calculations,
DEP BFP sign-off, all DEP chimney and boiler submissions, preparation of fire alarm as-built
drawings, testing of all fire and fire smoke dampers, and approvals and all other required filings.

1.12 INDEMNIFICATION

A.  Pay all royalties and defend all suits or claims for infringement of any patent rights and save the
Owner harmless from loss on account thereof.

B.  If the process or article specified is an infringement of a patent, promptly notify the Architect in
writing, and any necessary changes shall be as provided in the Contract for changes in the work.
If the Contractor performs any work specified knowing it to be an infringement of the patent, he
shall bear all costs arising therefrom.

C.  Take out all necessary insurance, free of extra charge, and agree to indemnify and save harmless
the party contracting for services against loss or expense, by reason of the liability imposed by
law upon such party for damages because of bodily injuries, including death at any time resulting
therefrom, accidentally sustained by any person or persons or on account of damage to property
arising out of or in consequence of the performance of this Contract, whether such injuries to
persons or damage to property are due or claimed to be due to any negligence in the performance
of the Contract, the party contracting for services, employees or agents, or any other person.

1.13 ORGANIZATION OF WORK

A.  The work throughout shall be executed in the best and most thorough manner under the direction
of and to the satisfaction of the Engineers, Owners, and Architects, who will jointly interpret the
meaning of the Drawings and Specifications and shall have the power to reject any work and
materials which, in their judgment, are not in full accordance therewith.

B.  The work called for under this Contract shall be carried on simultaneously with the work of other
trades in a manner such as not to delay the overall progress of the work. Furnish promptly to
other trades involved at the project, all information and measurements relating to the work which
they may require. Cooperate with them in order to secure the harmony necessary in the interest
of the project as a whole.
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C.

D.

Furnish and install all the work as expeditiously as possible in order to meet all construction
schedules.

Keep a competent superintendent in charge of the work at all times. Such superintendent shall be
replaced if deemed unsatisfactory to the Owner.

Upon award of contract, consult with the Architect and negotiate with subcontractors and
manufacturers, and within thirty (30) days submit a preliminary list of major equipment for
approval, complete with namethe of manufacturer, dates of purchase orders, and delivery dates
to the site. Also, submit within thirty (30) days a preliminary schedule of installation of the
various systems. This list shall be revised monthly and resubmitted. The second submittal shall
contain the names of manufacturers of scheduled equipment (with names, addresses, and
telephone numbers of local representatives).

Maintain a complete file of shop drawings at all times available to the Owner's representative.

Every facility shall be provided to permit inspection of the work by the Owner's representative
during the course of construction.

Where items of equipment and/or materials are indicated in the Specifications as being furnished
by other trades for installation, assume responsibility for the unloading of such equipment and/or
materials from the delivery trucks, and for providing safe storage for same as required pending
installation.

Where the work is to be installed in close proximity to work of other trades, or where there is
evidence that the work is to interfere with work of other trades, assist in working out space
conditions to make a satisfactory adjustment.

If so directed by the Architect, prepare composite working drawings and sections at a suitable
scale not less than %" = 1'-0" clearly showing how the work is to be installed in relation to the
work of other trades. If the installation is made before coordinating with other trades, make all
necessary changes in the work without extra charge to the Owner.

Before submitting shop drawings for sleeves, piping, and ductwork, the Heating, Ventilating and
Air Conditioning Subcontractor shall prepare a combined %" = 1'-0" scale shop drawing for
piping and ductwork indicating the location of piping and ductwork with dimensions for each
floor and Mechanical Rooms. A digital version of these shop drawings shall be given to the
Electrical Contractor. The Electrical Contractor shall indicate the location of all lighting fixtures
and conduit runs on these shop drawings. The Electrical Contractor shall provide a digital version
of the updated shop drawings, with lighting fixtures and conduit runs indicated to the Plumbing
Contractor. The Plumbing and Sprinkler Contractor shall indicate his piping on these digital shop
drawings.

The Heating, Ventilating and Air Conditioning Contractor shall arrange a Coordination Meeting
for each floor and Mechanical Equipment Room with Plumbing and Electrical Contractors under
the supervision of the General Contractor. After coordination, each Contractor shall digitally sign
the a copy. The Heating, Ventilating and Air Conditioning Contractor shall submit these drawings
to the Architect for review and he shall call any conflicts that could not be resolved in the
coordination meetings, and/or deviation from the original design, to the Architect's attention.
After receiving a written review from the Architect, each Contractor shall prepare the shop
drawings as required under the paragraph "Shop Drawings" in the Specifications.
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1.14 PROTECTION OF WORK AND PROPERTY

A.  Maintain and protect all equipment, materials, and tools from loss or damage from all causes until
final acceptance by the Owner.

B.  Assume responsibility for the protection of any finished work or other trades from damage or
defacement by the operations and remedy any such injury or damages.

1.15 TEMPORARY OPENINGS

A.  Ascertain from examination of the Architectural Drawings whether any special temporary
openings in the building will be required for the admission of apparatus provided under the
Contract and notify the Architect accordingly. In the event of failure to give sufficient notice to
the Architect in time to arrange for these openings during construction, assume all costs of
providing such openings thereafter.

1.16 SHUTDOWNS

A.  When installation of a new system requires the temporary shutdown of an existing operating
system, the connection of the new system shall be performed at such regular time or at overtime
when designated by the Owner at no additional cost to the Owner.

B.  The Owner shall be notified of the estimated duration of the shutdown period at least ten (10)
days in advance of the date the work is to be performed.

C.  Work shall be arranged for continuous performance, including overtime, when approved by the
Owner, if required, to assure that existing operating services will be shut down only during the
time actually required to make necessary connections.

1.17 ACCESS DOORS IN FINISHED CONSTRUCTION

A. Install all work so that all parts required are readily accessible for inspection, operation,
maintenance, and repair. Minor deviations from the Drawings may be made to accomplish this,
but changes of magnitude shall not be made without prior written review from the Architect.

B. Wherever mechanisms requiring access for maintenance, reading of instruments, or for operation
are concealed in the structure and wherever else indicated on the Drawings, supply access doors
of sizes necessary to provide ready access to the concealed items. Group together valves, controls,
dampers, traps, expansion joints, cleanouts, gauges, switches, and other equipment requiring
access in walls and furred spaces to reduce the number of access doors.

C.  Access doors shall be Milcor Style A, B or K, L or M, as manufactured by Inland Steel Products

Co. or approved equal. Minimum access door shall be 12" x 12". For installation in plastered
wall or ceiling, provide Style "K" or "L" as required. For installation in masonry walls, provide
Style "M". For installation in acoustical tile surfaces, provide Style "AT". For installation in
acoustical plaster surfaces provide Style "AP". Fire resistive access doors for suspended drywall
ceiling shall be Style ATC's. Provide fire-rated access doors at fire-rated shafts, stairwells,
corridors and at all other walls with Fire Rating.
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D.  Provide 24" x 24" access door for each duct or pipe shaft. Provide at least one (1) per floor, or as
indicated on the drawings. Provide an 18” x 24” access door in each outside air and exhaust air
plenum.

E. All plumbing, electric and heating and ventilating access doors, etc., shall be provided with
Corbin #2722-1/2 master keyed cylinder locks. These locks shall be supplied and installed by the
respective Contractor. These cylinder locks shall be purchased through the General Contractor's
subcontractor for hardware after submission and review of the panel schedule as hereinafter
specified.

F. Prepare a schedule showing the location of all panels, cabinets, etc. to receive the Corbin lock.
This schedule shall be designed, by building and room number, the panel or cabinet location and
shall be submitted to the Architect. This schedule is required for use in preparation for keying
information. Locks shall not be purchased prior to review of this schedule.

G.  Access doors for fire and smoke dampers shall be permanently identified on the exterior by a
label having letters not less than 0.5 inch in height and reading: SMOKE DAMPER or FIRE
DAMPER or FIRE/SMOKE DAMPER. This shall include ceiling tiles that provide access to
these dampers.

1.18 SCAFFOLDING, RIGGING, HOISTING

A.  Provide all scaffolding, rigging, hoisting, and services necessary for erection and delivery into
the premises of all equipment and materials furnished under this Section of the Specifications,
and remove same from premises when no longer required.

B.  In the event that supplementary bracing of the basic building structure is required to ensure a
secure rigging procedure and a secure route for the equipment being handled, assume full
responsibility for such supplementary bracing.

1.19 SLEEVES, PIPE AND CONDUIT INSERTS AND ANCHOR BOLTS

A.  Provide and assume responsibility for the location and maintenance of proper position of all
sleeves, inserts, and anchor bolts required for the work. In the event that failure to do so requires
cutting and patching of finished work, it shall be done without additional cost to the Owner.

B.  All pipes and conduits passing through all walls or partitions shall be provided with sleeves
having an internal diameter larger than the outside diameter of the pipe or insulation enclosing
the pipe or conduit. Sleeves through masonry walls and partitions shall be Schedule 40 black
steel pipe. Sleeves through non-masonry partitions may be 22-gauge galvanized steel sheet metal,
set flush with the finished surfaces of partitions.

C.  Sleeves through foundation walls shall be James B. Clow & Sons Ne F-1430 or F-1435 cast iron
wall sleeve with intermediate integral flange. Sleeves shall be set with ends flush with each face
of wall. The space between sleeve and pipe shall be packed with a mechanical rubber seal, such
as "Link Seal" manufactured by Thunder line Corp., (VICO) and then with oakum to within 2" of
each face of the wall. The remaining space shall be packed and made watertight with a waterproof
compound.

D.  Sleeves through concrete floors shall be Schedule 40 black steel pipe and extending 1" above
finished floors. The open sleeve space shall be packed with non-combustible materials.
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E.

Inserts shall be preset concrete inserts with steel reinforced rods through the insert and both ends
hooked over the reinforced mesh. Inserts shall be of individual type of malleable iron construction
with accommodation for removable nuts and threaded rods up to %" diameter, permitting lateral
adjustment, except as otherwise noted. Individual inserts shall be Grinnell Fig. 279 up to 5" pipe
and conduit, Fig. 282, 6" and up to 8" pipe and conduit, Fig. 152 above 8" and up to 12" pipe and
conduit. For figures 282 and 152, they shall come with an opening at the tip to allow reinforcing
rods up to %" in diameter to be passed through the insert body. Rods shall extend a minimum of
4" on either side of the insert. Pipes larger than 12" shall be suspended from steel members only.

In general, all piping and conduit shall be supported by structural steel building members only or
approved malleable steel inserts embedded in concrete pours. Concentrated loads up to 200 Ibs.
may use inserts in concrete in buildings having poured concrete floors whose thickness is 6” or
more. All other loads shall be supported by steel building members. Inserts shall not be located
in any corrugated deck flute as ceiling tabs nor within 2 feet in any direction from ceiling tabs.
Inserts shall not be spaced closer than 4 feet on center in all directions.

Where layout revisions are required, and are approved after concrete deck is poured, piping
conduit 3" and smaller may be supported at Intermediate Points by Phillips' %" expansion bolts
with lead shields, provided main supports are welded to structural steel and are not more than
twenty feet on centers.

Piping and conduit 3" and smaller shall be supported from the existing slab by "Phillips" ¥4
expansion bolts with lead shields. Piping 4" and larger shall be supported by means of 4" x 4" x
%" clip knee angle with 34" expansion bolt in shear and supporting rod at 90° from another bolt
or using two expansion bolts per hanging post - pipes 8” and larger shall be supported from steel
building members. In concrete buildings, add supplementary steel tied into the concrete structural
members. Support such piping, conduits, and ductwork from the supplementary steel.

Provide sleeves for pipes passing through roofs. Sleeves passing through roofs shall be as detailed
on drawings extending min. 12" above the finished roof. All pipes passing through the roof shall
be a minimum of 10" from walls or other construction to permit proper flashing. Provide counter
flashing.

Where sleeves pass through waterproofed floors, they shall be IPS brass pipe sleeves of the
required diameter, brazed at the bottom to 18" x 18", 16-ounce copper flashing for bond with
waterproofing. The tops of the sleeves shall extend 1" above the finished floor.

No ductwork, piping, conduit, or equipment shall be supported from corrugated decking
construction. For this area provide supplementary steel to support ductwork, piping, conduit or
equipment. Supplemental steel members shall be welded to building structural steel.

All hangers, rods and supports shall be installed prior to construction fireproofing.

The required fire resistance rating of floor or floor/ceiling assemblies and walls shall be
maintained where a penetration is made for electrical, mechanical, plumbing pipes, conduits,
ducts and systems. Fire stopping shall be provided at openings around vents, pipes, ducts,
conduits at floor levels and walls with non-combustible materials. For openings around pipes and
conduits and/or sleeves, 3M product Caulk CP 25 and Putty 303 or approved equal shall be
provided.
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N.  Owner shall retain the services of a NYS Licensed Professional Engineer and under his direction
shall inspect the existing spray or fireproofing of existing structural members exposed during the
renovation. Provide a report of deficiencies.

1.20 ESCUTCHEONS
A.  Provide escutcheons on pipes wherever they pass through ceilings, walls, or partitions.

B.  Escutcheons or pipes passing through outside walls shall be Ritter Pattern and Casting Co., Ne 1,
solid, cast brass, flat type secured to pipe with set screw.

C.  Escutcheons for pipes passing through floors shall be Ritter Pattern and Casting Co., Ne 36A,
split-hinged, cast brass type, designed to fit pipe on one end and cover sleeve projecting through
floor on the other end.

D.  Escutcheons for pipes passing through interior walls, partitions, and ceilings shall be Ritter
Pattern and Casting Co., Ne 3A, split-hinged, cast brass chromium plated type.

1.21 MANUFACTURERS' IDENTIFICATION

A.  Manufacturer's nameplate, name or trademark, shall be permanently affixed to all equipment and
material furnished under this Specification. Where such equipment is in a finished occupied
space, the nameplate shall be in a concealed but accessible location. The nameplate of a
Subcontractor or Distributor will not be acceptable.

1.22 EQUIPMENT NAMEPLATES

A. Provide for each item of equipment, including panelboards, disconnects, breakers, starters,
switches, and all control devices, pumps, fans, compressors, boilers, etc., a permanently attached
nameplate made of black surface, white core laminated plastic with incised letters. Subcontractor
furnishing equipment shall provide nameplate. Pneumatic, electric and mechanically actuated
gauges shall have a brief, but complete description of their function. Stating the air pressure or
voltage range alone is not acceptable. Nameplates shall be a minimum of 3" long by 14" wide
and shall bear the equipment name and item number (tag number) in '2" high white letters as
designated in the equipment schedule. Nameplates shall be attached to their respective equipment
by screws or rivets.

1.23 TAGS AND CHARTS

A.  Furnish and attach to each valve as hereinafter specified, a 1'%" diameter brass tag with 2"
indented numerals filled with durable black compound. Tags shall be securely attached to stems
of valves with chain and "S" hooks.

B.  Valve charts shall consist of schematic drawings of piping layouts, showing and identifying each
valve and describing the function. Upon completion of the work, one (1) copy of each chart,
sealed to rigid backboard with clear lacquer placed under glass and framed, shall be hung in a
conspicuous location in the main equipment room, unless otherwise directed by the Architect.
Two (2) additional unmounted copies in 872" x 11" leather ring binders shall be delivered to the
Architect. Also furnish three (3) copies of schematic flow chart with corresponding valve
numbers noted on chart.

C.  Provide tags for the following valves:
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1. Zone control, bypass, shut-off, check and balancing valves.
2. Building and area shut-off and balancing valves.
3. Control, by-pass, shut-off, balancing and drain valves for major pieces of equipment such

1.24

as boilers, domestic hot water heaters, heat exchangers, refrigeration machines, pumps,
heating, ventilating and air conditioning units, cooling towers, etc.
4, System drain valves, safety and relief valves. Vacuum breakers.

Tags on control valves shall bear the valve tag numbers shown on the ATC shop drawings. These
shall be brass 1%4” diameter tags, with }2” indented numerals filled with durable black compound.
Tags shall be securely attached to steams of valves with chain and “S” hooks.

IDENTIFICATION

Identification shall be in accordance with "Scheme for Identification of Piping System ANSI
A13.1" and OSHA safety color regulation.

Markers shall be snap-on type as manufactured by Craftmark, Fort Worth, TX or Seton Nameplate
Corp., New Haven, CT (Setmark System), or Bunting Stamp Co. Inc., Pittsburgh, PA or approved
equal. Markers shall completely encircle the pipe with a substantial overlap. No adhesive shall
be used. They shall be manufactured of U.L. approved, self-extinguishing plastic. When the pipe,
including insulation (if any), is 4 inches diameter and larger, markers shall be strap-on type. For
piping located outdoors, all markers shall be strap-on type for all pipe diameters, and straps shall
be of stainless steel. Markers for medical gas piping shall be by means of metal tags, stenciling,
stamping or with adhesive markers, in a manner that is not readily removable. *

Provide identification for piping, ductwork and electrical conduits.

All piping and ductwork shall be labeled, whether concealed above ceilings or exposed. Labels
shall be installed at intervals no greater than 15 feet (unless noted otherwise) and shall be installed
after every turn or elbow, and in every room. Where concealed above ceilings, a minimum of
one (1) label shall occur above each room. Due to various above ceiling visual obstructions, the
Engineer reserves the right to request additional labels in order to ensure visibility, at no additional
cost to the Owner.

Pipe shall be lettered and valves tagged in accordance with the schedule below. Lettering shall
be located near each valve and branch connection and at intervals of not over 20 feet (10 feet on
fire lines, and at least once in each room and in each story traversed for medical gas piping*) on
straight runs of pipe. Provide flow arrows on all piping and ductwork labels. Adjacent to the
legend, stencil the size of the pipe, conduit or ductwork. Letter Colors are as follows: Yellow
with black letters, green with white letters, blue with white letters and red with white letters.

LABEL AND VALVE TAG SCHEDULE

Label
Designation

Tag

Gl Designation

Service

Cold Water Cold Water Green C.W.

Hot Water (Plumbing) Hot Water-Deg. F Yellow H.W.-Deg. F

Condenser Water Supply Condenser Water Green C.W.S.

Condenser Water Return Condenser Water Ret. Green C.W.R.
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LABEL AND VALVE TAG SCHEDULE
SO Deslzg]raliion ol Desggi%ltion
Refrigerant Suction Refrigerant Suction Green RS
Refrigerant Liquid Refrigerant Liquid Green RL
Refrigerant Hot Gas Refrigerant Hot Gas Green RHG
Air Conditioning Drain Air Conditioning Drain Green -—--
Safety Valve Discharge Safety V. Disch. Yellow S.V.D.
Relief Vent Relief V. Yellow e
Low Pressure Steam L.P. Steam----psi Yellow LP.S. psi
Low Pressure Condensate Return L.P.Cond. Ret. Yellow L.P.C.R.
Pumped Condensate Return Pumped Cond. Ret. Green P.C.R.
High Pressure Steam L.P. Steam----psi Yellow L.P.S. psi
High Pressure Condensate Return L.P.Cond. Ret. Yellow L.P.C.R.

F.

G.

SPECIAL REQUIREMENTS FOR M/E WORK

Tanks, pumps, fans and other equipment shall be labeled to show the number, if any, and service.

Except where other means of identification are specified, electric cabinets, switchboards, motor
control centers, transformers, system control boards, disconnecting switches, remote control
switches, individual motor starters and motor control pushbutton stations shall be stenciled to
show the service and number, if any, of the equipment controlled, as appropriate. Panelboards
and other electrical equipment located in finished areas, such as offices, shall have the
identification placed on the inside of the cabinet doors.

Cabinets housing 460Y/265 Volt panelboards shall have "460/265 volt" stenciled in 2-inch-high
yellow letters on the inside of the cabinet doors.

Cabinet housing emergency lighting panelboards shall have the word "EMERGENCY" stenciled
in 2-inch high red letters on the outside of the cabinet, in addition to other lettering required above.

The bolted covers of housings for disconnecting switches or links in bus ducts between network
transformers and switchboards shall be lettered to identify the equipment within.

Serial numbers shall be stenciled on the tanks and covers of transformers having their nameplates
attached to the high voltage switch chamber covers.

Signs for Equipment Controlled through the BAS: For all fans, pumps and other motor-driven
equipment with start/stop control through the BAS provides a red surface, white core laminated
plastic sign with incised letters, permanently mounted on the equipment indicating, “Warning.
This Equipment Is Started and Stopped Automatically from the Building Automation System.”
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1.25 TOOLS

A.  All special tools for proper operation and maintenance of the equipment shall be delivered to the
Owner's representative and a receipt requested for same at no additional cost to the Owner.

1.26 QUIET OPERATION

A.  All equipment and material shall operate under all conditions of load without any sound or
vibration, which in the opinion of the Architect is objectionable. Where sound or vibration
conditions arise that are considered objectionable by the Architect, eliminate same in a manner
reviewed by the Architect.

1.27 RUBBISH REMOVAL

A. See to it that the project is at all times maintained free of all rubbish, rubble, waste material,
packaging materials, etc. accumulating as a result of his work. Assume responsibility for the
cleaning up of packaging removed from materials and equipment furnished by other trades for
the installation. Note that final acceptance of the work is contingent upon the project being free
of all excess and waste materials resulting from the work.

B.  Clean all parts of the building exterior spaces and adjacent roads, sidewalks, and pavement, free
from material and debris resulting from the execution of the work. Debris resulting from interior
construction shall be neatly stacked on each floor near elevators, material hoists and rubbish
chutes, as directed by the Architect or his representative. Debris resulting from exterior
construction shall be similarly stacked. All debris stacked will be removed under other Sections.
Excess material will not be permitted to accumulate either on the interior, exterior or on sidewalk.

1.28 CLEANING, PIPING, DUCTS AND EQUIPMENT

A.  Clean all piping, ducts, and equipment of all foreign substances inside and out before being placed
in operation.

B.  If any part of a system should be stopped by foreign matter after being placed in operation, the
system shall be disconnected, cleaned, and reconnected wherever necessary to locate and remove
obstructions. Any work damaged in the course of removing obstructions shall be repaired when
the system is reconnected at no additional cost to the Owner.

C.  During construction, properly cap all pipes and equipment nozzles so as to prevent the entrance
of sand, dirt, etc.

1.29 DELIVERY OF MATERIAL

A.  Deliver the material and store the same in spaces indicated by the Architect and assume full
responsibility for damage to structure caused by any overloading of the material.

1.30 CUTTING AND PATCHING (IN EXISTING CONSTRUCTION)

A.  All cutting and patching shall be done under another Section. Furnish the sizes and locations of
all chases and openings required for the installation of his work before the walls, floors and
partitions are built.
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B.

1.31

1.32

As a general rule, chases, shafts and wall openings as shown on the Drawings will be provided
for most of the ducts and piping, but promptly arrange with the Construction Supervisor for
additional openings should any be required for the work.

Provide the labor and materials for all work included under the Contract or Subcontract in ample
time and sufficient quantities so that all of the work of the Contract or Subcontract may be
installed in proper sequence to avoid unnecessary cutting of the floors and walls.

Any cutting and patching required due to the failure to comply with the above provisions shall be
done at no extra cost to Owner. Such cutting and patching shall be done under Division One, as
approved by the Architect.

Where existing piping or ductwork insulation are damaged by the requirements of the work,
replace all damaged insulation to match existing.

Refer to Paragraph: "Sleeves, Inserts and Anchor Bolts" for additional requirements.

Prior to performing any core drilling or cutting of existing floor or roof slabs, Contractor shall
perform a scan of the slab using ground penetrating radar (GPR) to confirm that there are no
existing conduits or pipes in area of core drill or cutting of slab.

ALTERATIONS

When new work and alterations render equipment, piping and ductwork useless, such equipment,
piping and ductwork when exposed to view, shall be removed and connections thereof to lines or
ducts remaining shall be properly capped or plugged and left in construction. If construction,
such as hung ceiling, furred beam, chase, etc., is opened up and removed during the course of the
construction, the useless pipe and ducts therein shall be treated as though exposed to view. When
required to accommodate new work, useless piping and ductwork concealed in construction shall
be treated as though exposed to view.

When existing piping and duct systems, at points of connection to new work or in rerouting are
found defective, such defective portions shall be removed and replaced with new materials
without cost to the Owner.

Provide temporary support where required.

Where alterations reveal piping, ductwork, conduit circuits, wiring, and accessories that must
necessarily remain in service, same shall be rerouted, replaced, or altered as required to make
same completely concealed in the new work at no additional cost to the Owner.

Where existing piping or ductwork insulation is damaged by the requirements of the work, replace
all damaged insulation to match existing.

Cutting in the existing building shall be done by each Contractor as reviewed by the Architect.
Rough patching shall be done by each Contractor. Finish patching, ceiling construction removal,
new ceiling in the existing building will be done under another Section.

PAINTING

All finished painting of MEP/FP work shall be provided as specified below.

Painting Schedule
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1. No on-site painting is required on the following items unless specifically indicated
otherwise:

a. Stainless steel or aluminum sheet metal.

b. Stainless steel piping.

c. Piping or ductwork to be insulated.

d. Insulation on piping or ductwork in unfinished spaces or concealed.

e. Insulated piping covered with stainless steel, aluminum, or all service jacketing,
unless otherwise specified.

f. Insulated piping in walk-in and non-walk-in tunnels.

g Mechanical equipment with a factory-applied baked-on enamel finish, not specified
to be insulated or provided with an enameled steel insulated jacket.

h. Insulated equipment or smokestacks specified or noted on the Drawings to be
covered with stainless steel or aluminum sheet metal jacketing.

1. Factory-fabricated multi-wall metal smoke flue piping.

J- Concealed piping.

2. Paint the following:

a. Uninsulated Black Steel Piping:

1)  Exposed in Finished Rooms or Finished Spaces: 1 coat of primer and 2 coats
of latex semi-gloss enamel.

2)  Exposed in Unfinished Rooms, or Unfinished Spaces, or in Pipe Shafts: 1 coat
of primer and 2 coats of finish.

3)  Exposed Exterior to a Building: 1 coat of primer and 2 coats of exterior acrylic
latex gloss enamel.

b. Uninsulated Galvanized, Cast Iron, Brass or Copper Piping:

1)  Exposed in Finished Rooms or Finished Spaces: 1 coat of primer and 2 coats
of latex semi-gloss enamel.

2)  Exposed Exterior to a Building: 1 coat of primer and 2 coats of exterior acrylic
latex gloss enamel.

3)  Exposed in Unfinished Rooms or Unfinished Spaces: 1 coat of primer and 2
coats of finish.

c. Piping in floor trenches after fabrication: primer and finish.

d. Uninsulated Mechanical Equipment:

1)  Furnished with a Factory Applied Prime Coat Finish: 2 coats of acrylic latex
semi-gloss enamel. No primer is required.

e. Vessels, Tanks, and Like Equipment Specified to be Insulated: 1 coat of corrosion
resistant paint, prior to the application of insulation.

f. Uninsulated Exposed Iron and Steel Surfaces of Boilers, Including the Steel Casing,
Buck Stays, Boiler Fronts, Castings, Smoke Pipes, Breeching and the Exposed
Surfaces of all Other Iron or Steel Installed in Conjunction with Boiler Work: 1 coat
of primer and 2 coats of heat-resistant enamel.

g. Insulated exposed piping in Mechanical Rooms, Boiler Plants, Chiller Plants and
Generator Rooms (except on segments of pipe which are clad in aluminum).

h. Hangers, Supports and Accessories:

1)  Exposed: Paint to match adjacent piping, pipe insulation or ductwork
insulation.

2) All black steel or iron pipe hangers, rods, inserts, brackets and accessories for
supporting piping systems and duct systems: 1 coat of primer and 2 coats of
latex semi-gloss enamel. Paint black steel hanger rods, threaded on the job
site, with a primer immediately after installation.

3) Metal Fabrications in Finished Spaces: Paint over shop coat with 2 coats of
alkyd gloss enamel.
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1.33 GUARANTEE
A.  The Contractor guarantees by his acceptance of the Contract that all work installed will be free

D.

1.34

A.

from any and all defects and that all apparatus will develop capacities and characteristics
specified, and that if during a period of one year from date of completion and acceptance of work,
one (1) entire heating and cooling season or eighteen (18) months from date of shipment,
whichever is later, any such defects in workmanship, material or performance. He shall
immediately replace, repair, or otherwise correct the defect or deficiency, including parts, labor
and travel time, without cost to the Owner within a reasonable time. Notify the Architect in
writing of the time required to do work. For heating systems, the guarantee period must include
one continuous heating season from November Ist to April lst. For cooling systems, the
guarantee period must include one continuous cooling season from May 1st to October 1st.

Replace or repair to the satisfaction of the Owner any and all damage done to the building or its
contents or to the work of other trades in consequence of work performed in fulfilling guarantee.

This Article is general in nature and will not waive stipulations of other claims which specify
guarantee periods in excess of one (1) year.

In the event default on this Guarantee, the Owner may have such work done as required and
charge the cost to the Contractor.

The date of acceptance shall be the date of final payment by the Owner or notice of acceptance
by the Owner, whichever is later.

SEMI-FINAL AND FINAL SITE VISITS FOR OBSERVATION

As the project approaches completion, the Engineer and Architect, at their discretion shall
determine a period of time in which they shall perform a Semi-Final Site Visit to observe the
Mechanical and Electrical installation. At the conclusion of this Semi-Final Site Visit, a Semi-
Final Punchlist shall be issued to the appropriate Contractor for the deficiencies in the work of
his trade. Complete all work and perform all corrective measures as required by the Semi-Final
Punchlist. After this corrective and completion work has been accomplished, in writing, advise
the Architect and the Engineer that every item on the Semi-Final Punchlist has been completed.
After the Architect and Engineer make a Final Site Visit to observe the Mechanical and Electrical
installation and make a Punchlist, a similar letter of Compliance shall be forwarded through the
appropriate channels.

PART 2 - PRODUCTS - (NOT USED)

PART 3 - EXECUTION

3.1

A.

INSTALLATION OF EQUIPMENT

The Contractor shall be responsible for the installation of all equipment in accordance with the
Manufacturer’s Installation/Operation & Maintenance Manuals and instructions. If other
requirements of this Specification contradict what is stated in the Manufacturer’s instructions, the
matter shall be brought to the attention of the Architect and Engineer for clarification. Any and
all of the Manufacturer’s requirements for utilities (electrical power and control wiring, piped
water, drain, gas, fuel oil, steam, condensate, etc.), ducted supply or exhaust air, mounting and
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support shall be provided by the Contractor, regardless of how, or whether or not stated elsewhere
in the Contract/Bid Documents.

END OF SECTION 01 31 46
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SECTION 23 05 12

GENERAL PROVISIONS FOR HVAC WORK

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

GENERAL REQUIREMENTS

This Section is coordinated with and complementary to the General Conditions and
Supplementary General Conditions of the Work, wherever applicable to Mechanical Work.

Section 01 31 46 - Special Requirements for Mechanical and Electrical Work shall apply.
DESCRIPTION OF WORK INCLUDED

Work Included:

1. The work includes providing all labor, materials, equipment, accessories, services and tests
necessary to complete and make ready for operation by the Owner, all Heating, Ventilating,
and Air Conditioning Work as hereinafter specified, including, but not limited to the

following:

a. Remove all the insulation from the existing pipes and tank as shown on the bid
breakdown schedule.

b. Furnish and install Pipe and equipment insulation.

c. Painting and pipe, duct and equipment identification for all work by this Contractor
is previously specified under "Special Requirements for Mechanical and Electrical
Work".

d. Identification, name plates, tags and charts.

QUALITY ASSURANCE

Perform work in accordance with quality established in Section 01 31 46 "Special Requirements
for Mechanical and Electrical Work", and hereinafter specified. All work performed shall
comply with local codes.

SUBMITTALS

Submit shop drawings covering the following items:
1. Identification schedule and samples.
2. Schedule of insulation types and samples of each type.

The previously listed items are major equipment and do not limit this Division's responsibility to
submit shop drawings for all equipment and accessories which are to be provided under this
Division of Specifications.
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PART 2 - PRODUCTS
2.1 LIST OF MANUFACTURERS

A.  The manufacturer's name appearing first on this list is the manufacturer the project design was
based upon. However, the additional manufacturers listed herein are also acceptable with the
provision that they meet the requirements of these Specifications, ratings, and/or space allocations
listed in the Specifications or shown on the Drawings.

1. Valves

a. Milwaukee Valve

b. Crane

c. Hammond Valve

d. or as specified under paragraph on "Valves".
2. Insulation and Acoustic Lining

a. Owens-Corning Fiberglass Corp.

b. CSG Snap-on

c. Johns Manville

d. or approved equal

PART 3 - EXECUTION (NOT APPLICABLE)

END OF SECTION 23 05 12
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SECTION 23 07 00

INSULATION FOR HVAC WORK

PART 1 - GENERAL

1.01

A.

1.02

1.03

1.04

GENERAL REQUIREMENTS

This Section is coordinated with and complementary to the General Conditions and
Supplementary General Conditions of the Work, wherever applicable to Mechanical Work.

Section 01 31 46 - Special Requirements for Mechanical and Electrical Work shall apply.
DESCRIPTION OF WORK

The work includes furnishing and installing all labor, materials, equipment, accessories and
services necessary to provide Piping and Equipment Insulation installation, which is complete in
every respect and of the composition and quality as shown on the Drawings and hereinafter
specified.

PIPE INSULATION

The following pipes shall not be insulated. Insulate all other piping:

1. Steam traps.

2. Unions.

3. Automatic air vent drainpipes.

4. Drainpipes embedded in concrete.

5. Drain piping from safety relief valve drip pan elbows and steam exhaust heads.
6. Outside portion of emergency generator exhaust pipe.

7. Condenser water chemical treatment piping.

QUALITY ASSURANCE

"Installer": A firm with at least ten 10 years successful installation experience on projects with
piping and ductwork insulation similar to that required for this project.

All insulation shall have composite (including insulation jacket or facing and adhesive) fire and
smoke hazard ratings as tested by procedure ASTM E-84, NFPA 255 and UL 723 not exceeding:

1. Flame Spread 25
2. Smoke Developed 50
3. Fuel Contributed 50

Accessories such as adhesives, mastics, cements, tapes and cloths for fittings shall have
component ratings as listed above. All products shall bear UL labels indicating the above are not
exceeded.

Provide certifications or other data as necessary to show compliance with these Specifications
and governing regulations. Include proof of compliance for test of products for fire rating,
corrosiveness, and compressive strength.
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E. Provide products produced by the manufacturers which are listed in Section 23 05 12, "General
Provisions for HVAC Work"

F. Insulation Materials: Insulating materials manufacturing facilities must be certified and registered
with an approved registrar for conformance with ISO9000 quality standard.

1.05 SUBMITTALS
A.  Refer to Section 01 31 46 - "Special Requirements for Mechanical and Electrical Work", and
submit shop drawings and samples.
1.06 GUARANTEE
A.  Refer to Section 01 31 46 - "Special Requirements for Mechanical and Electrical Work".
1.07 PRODUCT DELIVERY, STORAGE AND HANDLING

A.  Protect insulation against dirt, water, chemical and mechanical damage. Do not install damaged
insulation; remove from project site.

B. Deliver insulation, coverings, cements, adhesives and coatings to the site in factory-fabricated
containers with the manufacturer's stamp, or label, affixed showing fire hazard ratings of the
products.

C.  Store insulation in original wrappings and protect from weather and construction traffic.

PART 2 - PRODUCTS

2.01

A.

COLD AND DUAL TEMPERATURE PIPING INSULATION

The following piping shall be covered with fiberglass insulation with vapor barrier:
Service Thickness

Chilled Water Supply & Return

All pipe diameters A"
Hot-Chilled (Dual Temperature)
Water Supply & Return
Upto 17" A"
1’2" and above 2"
Chemical Treatment (Boiler Water,
Hot Water, Chilled Water) A"

Cold Water Make-Up and Air Conditioning
Condensate Drain Piping from Cooling Coil Drain Pans

All sizes 1"
Condenser Supply and Return
Outside Building 2"
Condenser Water Supply Return
Inside Building 14"
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B.

Insulation on any piping, fitting, flange and valve located in areas exposed to freezing (in
unheated areas, at cooling towers and where noted on the Drawings as to provide "Frost
Insulation") shall be increased by one inch with the same finish as specified for the particular
service when not subject to freezing. Insulation shall always be a minimum of 2}%" inches in
thickness.

Insulation shall be glass fiber complying with ASTM C547, Type I with a maximum K factor of
0.23 BTU in/hr fi* F at 75 degrees F. mean temperature with factory-applied all service vapor
barrier jacket with self-seal lap meeting the requirement of ASTM C-1136 Type 1.

Insulation shall be heavy density fiberglass sectional pipe insulation as made by Owens-Corning
Fiberglass Corp. or Johns-Manville Micro-Lok fiberglass insulation.

Ends of pipe insulation shall be sealed off at all flanges, fittings, valves and at intervals of 21 feet
on continuous runs of pipe, with Foster fire-resistant vapor barrier coating Foster 30-65 or
Childers CP-34 or equal.

All fittings, valves and flanges for pipe sizes smaller than 4" shall be insulated with molded
fiberglass fittings of same thickness as the adjoining pipe insulation, secured with No. 20 gauge
galvanized annealed steel wire and covered with Zeston 2000 25/50 PVC as made by Johns
Manville, applied per manufacturer’s recommendation, except as specified in 2.01 H.

All fittings, valves and flanges for pipe sizes 4" and larger shall be insulated with fabricated
mitered segments of pipe insulation of same thickness as the adjoining pipe insulation, secured
with No. 20 gauge galvanized annealed steel wire and covered with Zeston 2000 25/50 PVC
fitting covers as made by Johns Manville installed per manufacturer’s recommendation, except
as specified in 2.01 H.

Finish for Exposed Pipe Insulation:

1. The term “exposed” is hereby defined as any place outdoors, as well as any place indoors
in Mechanical Rooms, Storage Rooms, Janitor’s Closets, etc., where located within 7 feet
of floor or access platforms.

2. All exposed pipe, valve and fittings insulation shall have 0.016-inch-thick corrugated
aluminum jacket banded with 4" s.s. bands spaced 12” o.c. Piping, fittings and valves
exposed in building, within seven feet of the floor or access platform, shall have 0.016"
thick aluminum jacket banded with '4" aluminum bands spaced 12" o.c. or two bands per
section. Joints and jacket shall provide complete weatherproof protection either by
mechanical contact or by use of Foster 95-44 or Childers CP-76 metal jacketing sealant
(gallon cans only; no tubes).

3. All calcium silicate pipe insulation, all insulated condenser water piping exposed to
weather and all other insulated pipe exposed to weather shall have 0.016-inch-thick
aluminum jacket banded with %4 s.s. bands spaced 12" o.c. This shall include pipe, fittings
and valves.

All below ambient, coated molded fittings and mitered segments shall be vapor sealed with a
layer of open weave glass fabric embedded between two 1/16" thick coats of Foster 30-65 or
Childers CP-34 vapor barrier coating and lap seal at least 1" for molded type and 2" for mitered
type on itself and adjoining insulation.

Direct contact between pipe and hanger shall be avoided. Hanger shall pass outside of a metal
saddle which shall support a section of high-density insulation equal thickness to adjacent
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2.02

insulation (such as calcium silicate) and of sufficient length to support pipe without crushing
insulation. (See table below.) Hangers shall not pierce insulation and all vapor barriers shall be
unbroken and continuous.

Pipe Size Saddle & Insert Length
117-2" 10" Long
3"-6" 12" Long
8"-10" 16" Long
12" & Over 22" Long

At pipe supports, insulation shield protection saddles and matching hanger shall be used.

All strainers for chilled water and insulated condenser water piping shall be insulated and boxed
in with galvanized sheet metal cover. The insulated metal covers shall be segmented and shall be
made removable.

HOT PIPE INSULATION

The following piping shall be covered with fiberglass insulation:
Service Thickness
Steam Pressure below 15 psig Blowdown
Vents, Sample Cooler Inlet, Steam Safety

and Relief, Soot Blower Blow Off:

Up to 1%4” 2157
1%” and above 3"

Condensate Pump Discharge

Upto 327 27
4” and above 3"
Exposed L.P. Steam Safety and Relief Vent 27

Insulation on any piping, fitting, flange and valve located in areas exposed to freezing (in
unheated areas, at cooling towers and where noted on the Drawings as to provide "Frost
Insulation") shall, in addition to above covering, be increased by one inch with the same finish as
specified for the particular service when not subject to freezing. Insulation shall always be a
minimum of 22" inches in thickness.

Insulation shall be glass fiber complying with ASTM C547, Type I with a maximum K factor of
0.23 at 75 degrees F. mean temperature. Insulation shall be suitable for 650-degree F. (2"
minimum thickness above 450 degrees F.).
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D.

Insulation shall be sectional pipe insulation as made by Owens- Corning Fiberglass Corp., or
Johns Manville Micro-Lok fiberglass pipe insulation, with all-purpose white kraft reinforced
jacket with self-seal lap to comply with ASTM C1136 Type I.

Longitudinal jacket laps and butt strips shall be smoothly secured per manufacturers
recommendations.

All fittings, valves and flanges for pipe sizes smaller than 4" shall be insulated with molded
fiberglass fittings of same thickness as the adjoining pipe insulation, secured with No. 20 gauge
galvanized annealed steel wire and covered with Zeston 2000 25/50 PVC fittings as made by
Johns Manville, except as specified in 2.02 H.

All fittings, valves and flanges for pipe sizes 4" and larger shall be insulated with fabricated
mitered segments of pipe insulation of same thickness as the adjoining pipe insulation, secured
with No. 20 gauge galvanized annealed steel wire and covered with Zeston 2000 25/50 PVC
fittings by Johns Manville, except as specified in 2.02 H.

Finish for Exposed Pipe Insulation:

1. All exposed pipe, valve and fittings insulation shall have 0.016-inch-thick corrugated
aluminum jacket banded with '4” s.s. bands spaced 12 inches o.c. Piping, fittings and
valves exposed in building, within seven feet of the floor or access platform, shall have
0.016" thick aluminum jacket banded with }2” aluminum bands spaced 12" o.c. or two
bands per section. Joints and jacket shall provide complete weatherproof protection either
by mechanical contact or by use of Foster 95-44 or Childers CP-76 metal jacketing sealant
(gallon cans only; no tubes).

2. All calcium silicate pipe insulation, all insulated condenser water piping exposed to
weather and all other insulated pipe exposed to weather shall have 0.016-inch-thick
aluminum jacket banded with %4 s.s. bands spaced 12" o.c. This shall include pipe, fittings
and valves.

3. The term “exposed” is hereby defined as any place outdoors, as well as any place indoors
in Mechanical Rooms, Storage Rooms, Janitor’s Closets, etc., where located within 7 feet
of floor or access platforms.

Insulation shall be protected by saddles from hangers, guides and rollers.
Strainers on hot pipes shall not be insulated.

Direct contact between pipe and hanger shall be avoided. Hanger shall pass outside of a metal
saddle which shall cover a section of high-density insulation (such as calcium silicate) of
sufficient length to support pipe without crushing insulation. (See table below.) Hangers shall
not pierce insulation and all vapor barriers shall be unbroken and continuous.

Pipe Size Saddle & Insert Length

1}57-2" 10" Long

3"-6" 12" Long

8"-10" 16" Long

12" & Over 22" Long

L.

At pipe supports, insulation shield protection saddles and matching hanger shall be used.
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2.03

A.

PVC INSULATED FITTING COVERS

The Contractor shall use Zeston 2000 25/50 rated PVC covers as made by Johns Manville or
approved equal, for concealed piping.

Hot Systems: Fittings shall be insulated by applying the proper factory precut Hi-Lo Temp
insulation insert to the pipe fitting. The ends of the Ho-Lo Temp insulation insert shall be tucked
snugly into the throat of the fitting and the edges adjacent to the pipe covering tufted and tucked
in, fully insulating the pipe fitting. PVC fitting cover is then applied and shall be secured by tack
fastening, banding or taping the ends to the adjacent pipe covering.

On fittings where the operating temperature exceeds 250 deg. F, 2 or more layers of the Hi-Lo
Temp insulation inserts shall be applied prior to the installation of the PVC fitting cover. The
first layer shall be applied with a few wrappings of fiber glass yarn to eliminate voids or hot spots.

Cold Systems: Fittings shall be insulated by applying the proper factory precut Hi-Lo Temp
insulation insert to the pipe fitting. The ends of the Hi-Lo Temp insulation insert shall be tucked
snugly into the throat of the fitting and the edges adjacent to the pipe covering tufted and tucked
in, fully insulating the pipe fitting. All fittings and elbows shall be coated with vapor barrier
coating and reinforcing mesh before PVC covers are applied.

A vapor barrier mastic compatible with the PVC shall be applied around the edges of the adjoining
pipe insulation and on the fitting cover throat overlap seam. The PVC fitting cover is then applied
and shall be secured with pressure sensitive pearl gray Z-Tape along the circumferential edges.
The tape shall extend over the adjacent pipe insulation and have an overlap on itself at least 2" on
the downward side.

2 or more layers of the Hi-Lo Temp insulation inserts shall be applied with the first layer being
secured with a few wrappings of fiberglass yarn.

Cold systems located outdoors: Fittings shall be insulated to a full thickness the same as the
adjacent pipe insulation, with insulation which has been mitered. An intermediate vapor barrier
shall be applied, completely sealing the insulation and on the fitting cover overlap seam. 0.016"
aluminum cladding shall be applied and shall be secured with pressure sensitive pearl gray Z-Tape
along the throat seam and the circumferential edges overlapping itself 2" on the downward side
with aluminum bands on 12” intervals.

Qualifications for Using Insulation: When the pipe insulation thickness is greater than 1'% or
the pipe temperature is greater than 250°F or less than 45°F, additional insulation inserts should
be used. Use one Hi-Lo Temp insert for each additional 1" of pipe insulation.

Fitting cover: The temperature of the PVC fitting cover must be kept below 150°F by the use of
proper thickness of insulation and by keeping the PVC cover away from contact with, or exposure
to, sources of direct or radiant heat.

Where insulated piping is exposed (indoors up to 7 feet above the floor or platform) or any place
outdoors, the PVC covers shall be omitted since the use of 0.016” thick aluminum cladding is
required on all piping, fittings and valves.
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2.04 FIRE STOPPING

A.  Packing of openings, where ducts and pipes penetrate fire barriers, shall be done with Rockwool
insulation as made by United States Gypsum, Co.

B.  Insulation shall comply with Fed. Spec. HH-1-558, Form A, Class 4, K=0.24, melting point 2000
degrees F.

C.  An acceptable alternative to rockwool insulation shall be 3M Product Caulk CP25 or approved
equal.

2.05 EQUIPMENT INSULATION

A.  Over the insulation, 2" hexagonal mesh wire shall be tightly stretched in place and secured by
wiring to anchors with edges tied together.

B.  Equipment insulation shall be finished with .016" aluminum jacketing banded in place with 2"
aluminum bands 12" on center.

C.  Chilled and dual temperature water pump casings shall be constructed by utilizing a frame of 2"
wide 0.05" thick galvanized sheet metal corner angles assembled with pop rivets or welded. This
frame shall encompass the lower half of the pump and shall have a split removable cover frame
for the top sections of the pump. Entire top of bottom frame shall be closed with 18-gauge
galvanized sheet metal either by spot welding or structural screws. Provide 2” thick 1 Ib. density
fiberglass blanket lining for top and bottom half of the frame. Frame sidings shall be cut for
pipes, flanges, pump shaft and instrumentation/gauges. The innermost layer shall be aluminum
in order to protect the insulation from damage.

D.  Insulation for single inlet return air fans shall be of material as specified for concealed ductwork

and shall be covered with glass cloth or all service jacket smoothly adhered with Foster 85-60/85-
20 or Childers CP-82/CP-127 adhesive. Seal joints with 5" wide tape. The Contractor shall have
the option to use the following material: Insulation for the fans shall be of thickness noted above
and shall be fiberglass pipe and tank insulation having a factory applied fire retardant vapor
barrier jacket and shall be provided with pre-sized glass cloth smoothly adhered with Foster 85-
60/85.20 or Childers CP-82/CP-127 adhesive. Pipe and tank insulation is a 3.00 p.c.f. board cut
into strips, and fiber perpendicularly oriented and adhered to jacket. Finish shall be Insulating
Cement or approved equal applied 3" thick in one coat, trowelled to a smooth finish. Same option
of pipe and tank insulation with ASJ shall apply.

PART 3 - EXECUTION

3.01

A.

B.

INSPECTION

Contractor shall examine location where this insulation is to be installed and determine space
conditions and notify Architect in writing of conditions detrimental to proper and timely
completion of the work.

Do not proceed with the work until unsatisfactory conditions have been corrected.
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3.02 INSTALLATION
A.  Install insulation in accordance with manufacturer's written instructions, and with recognized

industry practices, to ensure that insulation complies with requirements and serves intended
purposes.

Coordinate with other work as necessary to interface installation of insulation with other
components of systems.

All insulating materials shall be applied only by experienced workmen, in accordance with the
best covering practice. All piping, duct or equipment shall be blown out, cleaned, tested and
painted prior to the application of any covering. Adhesives, sealers and mastics shall not be
applied, when the ambient temperature is below 40°F, or surfaces that are wet.

Insulation for factory-fabricated air handling units, furnished as part of units.

At all openings in insulation and acoustical duct lining, insulate edges neatly and protect with
sheet metal nosing. Use sealant as well.

All items described in general indicate the type of covering required, however, all piping,
ductwork or equipment that transmits heat or will form condensation shall be insulated.

Finish for Concealed Pipe Insulation:

1. Factory ASJ (All service jacket) secured in place with Bostich staples 4" o.c. or ASJ with
self-sealing lap as made by Johns Manville, Owens-Corning or approved equal. All fittings
shall be covered with Zeston PVC covers.

All piping and ductwork insulation shall be continuous through non-fire rated ceiling openings
and sleeves passing through non-fire rated walls or floors. Sleeves shall be packed with mineral
wool or thermofiber. Discontinue insulation as it passes through fire-rated wall or floor and use
mineral wool or thermofiber packing instead. Specific mastics, adhesives and coating shall be
applied in strict accordance with Manufacturer's instruction, including recommended coverages.

Where packaged type units are called for in the Specifications, or as scheduled on the Drawings,
the insulation shall be as herein specified for the specific system.

All valved and capped outlets left for future work shall be insulated as herein specified for the
specific systems with a removable section of insulation over caps.

Where insulation on existing piping, equipment, etc., has been cut, removed or damaged, this
Contractor shall reinsulate as herein specified.

All insulation of access doors shall be set in sheet metal double-pan construction.

All ductwork shall be insulated in the field, following complete installation of the ductwork.
Installation of insulation on the ductwork in the shop (prior to delivery and installation of the
ductwork) is prohibited.

For installation of elastomeric closed-cell insulation:
1. Piping:
a. Install pipe insulation by slitting tubular sections and applying onto piping or tubing.
Alternately, whenever possible, slide unslit sections over the open ends of piping or
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g.

tubing. All seams and butt joints shall be adhered and sealed using Armaflex 520,
520 BLV or 520 Black Adhesive. When using AP Armaflex SS, only the butt joints
shall be adhered using Armaflex 520, 520 BLV or 520 Black Adhesive. Armaflex
HT 625 Adhesive shall be used with UT Solaflex.

Insulation shall be pushed onto the pipe, never pulled. Stretching of insulation may
result in open seams and joints.

Tape the ends of the copper tubing before slipping the Armaflex insulation over the
new pipes to prevent dust from entering the pipe.

All edges shall be clean cut. Rough or jagged edges of the insulation shall not be
permitted. Proper tools such as sharp non-serrated knives must be used.

On cold piping, insulation shall be adhered directly to the piping at the high end of
the run and every 18 feet, using a two-inch strip of Armaflex 520, 520 BLV or 520
Black Adhesive on the ID of the insulation and on the pipe. All exposed end cuts of
the insulation shall be coated with Armaflex 520, 520 BLV, or 520 Black Adhesive.
All penetrations through the insulation and termination points must be adhered to
the substrate to prevent condensation migration.

Sheet insulation shall be used on all pipes larger than 8” IPS. Insulation shall not be
stretched around the pipe. On pipes larger than 12 IPS, adhere insulation directly
to the pipe on the lower 1/3 of the pipe. On pipes greater than 24” IPS, complete
adhesion is recommended.

Seams shall be staggered when applying multiple layers of insulation.

2. Hangers:

a.

Support piping system using high density inserts with sufficient compressive
strength. The pipe support insulation shall be elastomeric foam with the same or
greater thickness than the pipe insulation. All joints shall be sealed with Armaflex
520, 520 BLV or 520 Black adhesive.

Standard and split hangers -- Piping supported by ring hangers shall have hangers
insulated with the same insulation thickness as the adjacent pipe. All seams and butt
joints shall be sealed with Armaflex 520, 520 BLV or 520 Black Adhesive. Armaflex
HT 625 Adhesive shall be used with UT Solaflex. Ring hangers may be sleeved
using oversized tubular insulation. On cold piping, insulation shall extend up the
hanger rod a distance equal to four times the insulation thickness. Insulation tape
may be used to a thickness equal to the adjacent insulation thickness.

Clevis hangers or other pipe support systems -- Saddles shall be installed under all
insulated lines at unistrut clamps, clevis hangers, or locations where the insulation
may be compressed due to the weight of the pipe. All piping shall have wooden
dowels or blocks of a thickness equal to the insulation inserted and adhered to the
insulation between the pipe and the saddle.

It is highly recommended for continuous insulation protection to use hanger sizes
equal to the outer diameter of the pipe plus insulation thickness.

Armafix IPH or Armafix NPH can be used to prevent compression of insulation at
standard split, clevis hangers or other pipe support systems. To minimize the
movement of Armafix, it is recommended that a pair of non-skid pads be adhered to
the clamps. In addition, to prevent loosening of the clamps, use of an anti-vibratory
fastener, such as a nylon-locking nut, is also recommended.

O.  Finish for Exposed Insulation:
1. The term “exposed” is hereby defined as any place outdoors, as well as any place indoors
in Mechanical Rooms, Storage Rooms, Janitor’s Closets, etc., where located within 7 feet
of floor or access platforms.
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3.03

2.

All exposed pipe, valve and fittings insulation shall have 0.016-inch-thick corrugated
aluminum jacket banded with }2” s.s. bands spaced 12” o.c. Piping, fittings and valves
exposed in building, within seven feet of the floor or access platform, shall have 0.016"
thick aluminum jacket banded with }4” aluminum bands spaced 12" o.c. or two bands per
section. Joints and jacket shall provide complete weatherproof protection either by
mechanical contact or by use of Foster 95-44 or Childers CP-76 metal jacketing sealant
(gallon cans only; no tubes).

All calcium silicate pipe insulation, all insulated condenser water piping exposed to
weather and all other insulated pipe exposed to weather shall have 0.016-inch-thick
aluminum jacket banded with /2 s.s. bands spaced 12" o.c. This shall include pipe, fittings
and valves.

As an alternative to the use of 0.016” aluminum cladding on outdoor duct insulation, if AP
Armaflex insulation is used, the ArmaTuff laminated sheet and roll insulation may be used.
ArmaTuff laminated Armaflex sheet and roll insulations may be used for insulating
exterior applications such as duct, tanks, vessels and large pipes. ArmaTuff is a laminate
of white polymeric material on Armaflex insulations, which offers durability and resistance
to weathering, ultraviolet, acid rain and chemicals. The laminate is 0.013 inches (13 mils)
thick. The seams must be installed in compression and sealed with Armaflex 520, or 520
Black contact adhesive. Cover the seams using ArmaTuff 6” Seal Tape.

PROTECTION

The installer of the insulation shall advise the Contractor of required protection for the insulation
work during the remainder of the construction period, to avoid damage and deterioration.

END OF SECTION 23 07 00
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	013146 - SPECIAL REQUIREMENTS FOR MECHANICAL AND ELECTRICAL WORK
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. This Section is to be coordinated with and complementary to the General Conditions, wherever applicable to Mechanical and Electrical Work.
	B. Where items of the General Conditions are repeated in this Section of the Specifications, it is intended to qualify or to call particular attention to them; it is not intended that any other parts of the General Conditions shall be assumed to be om...
	C. This Section applies equally and specifically to all Contractors and Subcontractors supplying labor and/or equipment and/or materials as required under the Heating, Ventilating and Air Conditioning, Plumbing, Sprinkler and Electrical Sections of th...

	1.2 DEFINITIONS
	A. "The Contractor" or "Each Contractor" means specifically, the Contractor or Subcontractor working under his respective Section (Heating, Ventilating and Air Conditioning, Plumbing, Sprinkler or Electrical) of this Specification.
	B. "Provide" means to supply, erect, install, and connect up in complete readiness for regular operation, the particular work referred to.
	C. "Furnish" means to supply and deliver to the job.
	D. "Piping" includes, in addition to pipe, all fittings, valves, hangers, and other accessories related to such piping.
	E. "Concealed" means hidden from sight as in chases, furred spaces, shafts, hung ceilings, or embedded in construction.
	F. "Exposed" means "not concealed" as defined above.  Work in trenches, crawl spaces, and tunnels shall be considered "exposed" unless otherwise specifically noted.  Work located in mechanical rooms, accessible attics, open storage rooms, janitor’s cl...
	G. "Approved equal" means any equipment or material which, in the opinion of the Architect, is equal in quality, durability, appearance, strength, design, performance, physical dimensions, and arrangement to the equipment or material specified, and wi...
	H. "Governmental" means all municipal, state and federal governmental agencies.
	I. Where any device or part of equipment is herein referred to in the singular number (such as "the pump"), such reference shall be deemed to apply to as many such devices as are required to complete the installation as shown on the Drawings.
	J. "HVAC" means Heating, Ventilating and Air Conditioning.
	K. "Plumbing Contractor" means the Contractor doing Plumbing and Fire Protection Work including Sprinkler Work.

	1.3 CODES AND STANDARDS
	A. NY State Building Code, Fire Code, Mechanical Code, Plumbing Code, Fuel Gas Code, Energy Conservation Construction Code
	B. New Jersey Uniform Construction Code (UCC)
	C. NFPA National Fire Protection Association
	D. ASME American Society of Mechanical Engineers
	E. ANSI American National Standards Institute
	F. ASTM American Society for Testing Materials
	G. AWWA American Water Works Association
	H. IBR Institute of Boiler and Radiator Manufacturers
	I. NEMA National Electrical Manufacturers Association
	J. ASHRAE American Society of Heating, Refrigeration and Air Conditioning Engineers
	K. SMACNA Sheet Metal and Air Conditioning Contractors National Association, Inc.
	L. ARI Air Conditioning and Refrigeration Institute
	M. UL Underwriters' Laboratories
	N. AMCA Air Movement Control Association
	O. AABC Associated Air Balance Council
	P. Local Water Company Rules and Regulations
	Q. National Electric Code

	1.4 INTENT
	A. It is the intention of the Specifications and Drawings to call for finished work, tested, and ready for operation.  All materials, equipment, and apparatus shall be new and of first-class quality.
	B. Any apparatus, appliance, material, or work not shown on Drawings, but mentioned in the Specifications, or vice versa, or any incidental accessories, or minor details not shown but necessary to make the work complete and perfect in all respects and...

	1.5 DRAWINGS
	A. The Drawings are generally diagrammatic and are intended to convey the scope of work and indicate general arrangement of equipment, ducts, conduits, piping, and fixtures.
	B. The locations of all items shown on the Drawings or called for in the Specifications that are not definitely fixed by dimensions are approximate only.  The exact locations necessary to secure the best conditions and results must be determined at th...
	C. Follow Drawings in laying out work and check Drawings of other trades to verify spaces in which work will be installed.  Maintain maximum headroom and space conditions at all points.  Where headroom and space conditions appear inadequate, the Archi...
	D. If directed by the Architect, without extra charge, make reasonable modifications in the layout as needed to prevent conflict with the work of other trades or for proper execution of the work.
	E. Piping or ductwork connected to equipment may require different size connection than indicated on the Drawings.  The Contractor shall provide transition pieces as required at the equipment.

	1.6 INTERPRETATION OF DRAWINGS AND SPECIFICATIONS
	A. Any questions or disagreements arising as to the true intent of this Specification or the Drawings or the kind and quality of work required thereby shall be decided by the Architect, whose interpretations thereof shall be final, conclusive, and bin...
	B. In case of disagreement between Drawings and Specifications, or within either document itself, the better quality, greater quantity, or more costly work shall be included in the Bid Price, and the matter referred to the Architect's attention for de...
	C. Maintain an awareness to avoid space conflict with other trades.
	D. Purchase the equipment and material required in accordance with field measurements taken at the proper time during the construction progress.

	1.7 VISITING THE SITE
	A. Before submitting the final proposal, examine the site of the proposed work to determine the existing conditions that may affect the work, as this Section will be held responsible for any assumptions in regard.

	1.8 EQUIPMENT AND MATERIALS
	A. The proposal and bid must cover all items on the Drawings and in the Specifications exactly as drawn and specified.
	B. All pipes, fittings, and valves shall be manufactured in the United States of America.
	C. All proposed substitutions of equipment of other manufacturers than those specified shall be attached to the base bid in an itemized list.  Directly opposite each item indicate the amount to be added to or deducted from the base bid if the proposal...
	D. Substitutions of material and equipment of makes other than specifically named on the Drawings and in the Specifications and as provided for in the above paragraph will be approved for the following reasons only:
	E. The material or equipment proposed for substitution is equal to or superior to that specified; and that the material or equipment called for on the Drawings or in the Specifications cannot be delivered to the job in time to complete the work in pro...
	F. To receive consideration, requests for substitutions must be accompanied by documentary proof of equality and difference in price and delivery, if any, in the form of certified quotations from suppliers of both specified and proposed equipment.  In...
	G. The words "or approved equal" shall be understood to apply only to those items of equipment and material listed under the paragraph "List of Approved Manufacturers" or as otherwise indicated on the Drawings or in the Specifications.
	H. Within ten (10) working days after the acceptance of the proposal, and prior to the submission of any shop drawings for review, a complete list of manufacturers shall be submitted to the Architect of all equipment and materials proposed for the wor...
	I. If material or equipment is installed before the Contractor obtains a "No Objections" comment from the Architect, and/or in the opinion of the Architect the material or equipment does not meet the intent of the Drawings and Specifications, the remo...
	J. The materials, workmanship, design, and arrangement of all work installed under the Contract shall be subject to the approval of the Architect.
	K. If material or equipment is installed before the Contractor obtains a "No Objections" comment from the Architect, the trade installing same shall be liable for the removal and replacement at no extra charge to the Owner if, in the opinion of the Ar...
	L. The words "or approved equal" are understood to follow:
	1. The name of any manufacturer, vendor, equipment or materials.
	2. Any trade name, plate number, or catalog number.
	3. Any detailed description is used to define equipment or material; except where otherwise indicated on the Drawings or in the Specifications.
	4. It is the intent of these Specifications that wherever a manufacturer of a product is specified, and the terms "other approved" or "or approved equal" are used, the substituted item must conform in all respects to the specified item.  Consideration...

	M. All equipment and materials required for installation under these Specifications shall be new and without blemish or defect.  All electrical equipment shall bear labels attesting to Underwriters' Laboratories approval.  Where no specific indication...
	N. Where it is proposed to use an item of equipment other than that specified or detailed on the Drawings which requires any redesign of the structure, partitions, foundations, piping, wiring, or of any other part of the mechanical, electrical, or arc...
	O. Where such deviation from contract documents requires a different quantity and arrangement of ductwork, piping, wiring, conduit, and equipment from that specified or indicated on the Drawings, furnish and install any such ductwork, piping, structur...
	P. All equipment of one type (such as fans, coils, etc.) shall be the product of the same manufacturer.
	Q. Note that the comments "No Exception" or "Exception as Noted" marked on the shop drawings or other information submitted in accordance with the requirements herein before specified does not assure that the Engineer, Architect, or any other Owner's ...

	1.9 SHOP DRAWINGS AND SUBMITTALS
	A. Prior to delivery to the job site, but sufficiently in advance of requirements necessary to allow Architect ample time for review, submit copies (as stated in "General Conditions") of shop drawings of all equipment, materials, piping, sleeves, cond...
	B. All shop drawings shall be prepared using AutoCAD. Manually drafted shop drawings are prohibited. If a Contractor is incapable of developing CAD drawings in-house, then they shall engage the services of an external drafting service in order to do s...
	C. Shop drawings shall consist of manufacturer's certified scale drawings, cuts, or catalogs, including descriptive literature and complete certified characteristics of equipment, showing dimensions, capacity, code requirements, motor and drive testin...
	D. Certified performance curves for all pumping and fan equipment shall be submitted for review.
	E. Shop drawings submitted with insufficient information shall be rejected without review.
	F. All shop drawings and submittals shall be sent electronically in PDF format.  Other electronic file formats will be rejected without review.
	G. Samples of materials or equipment, when requested by the Architect, shall be submitted for review.
	H. Provide a detailed Transmittal with all shop drawings, via email.  Any Transmittal, Shop drawing, sample, specification, etc. which is not labeled with all of the following information shall be rejected without review:
	1. Project name
	2. Project location
	3. Contractor's name and address, Subcontractor's name and address
	4. Applicable section and article number of specifications
	5. Contractor's approval stamp and signature
	6. Submission number
	7. Specific service for which material is to be used.

	I. Catalogs, pamphlets, or other documents submitted to describe items on which review is being requested, shall be specific and shall include clear identification in such catalog, pamphlet, etc., of the item submitted, with identification clearly mad...
	J. Shop drawings indicating an unsuitable manufacturer shall be rejected without review.
	K. The HVAC Subcontractor shall prepare ductwork shop drawings at ⅜"=1'-0" scale and submit to the Architect for their approval to prepare the coordination drawings as called for in paragraph 1.14.  Ductwork shop drawings shall be drawn with double-li...
	L. The comments "No Exception" or "Exceptions as Noted" rendered on shop drawings shall not be considered as a guarantee of measurements or building conditions.  Where drawings are reviewed, said review does not in any way relieve responsibility, or n...
	M. "EXCEPTIONS, AS NOTED" means, unless otherwise noted on the drawings to be approved for construction, fabrication, and/or manufacture subject to the provision that the work shall be carried out in compliance with all annotations and/or corrections ...
	N. If a shop drawing is resubmitted and does not comply with all of the comments indicated on the previous submission(s), and does not reflect specific reasons for such non-compliance, it shall be rejected without review.
	O. Label resubmitted shop drawings with a stamp indicating the submittal number, for example SECOND SUBMISSION; THIRD SUBMISSION, etc. and send separate transmittals for each item being submitted so that one transmittal does not cover more than one sp...
	P. Failure to submit shop drawings in ample time for checking shall not entitle an extension of Contract time, and no claim for an extension by reason of such default will be allowed.
	Q. Prior to submission of shop drawings, thoroughly check each shop drawing, reject those not conforming to the Specifications, and indicate (by signature) that the shop drawings submitted meet Contract requirements.  Deviations and/or exceptions to t...
	R. All shop drawings showing routing of ductwork, piping, and conduit, shall be not less than ⅜" = 1'-0" scale.
	S. Incorporate a numbering system to help keep track of shop drawing submittals as follows:
	1. H or M HVAC shop drawings
	2. P Plumbing shop drawings
	3. FP Sprinkler / Standpipe shop drawings
	4. E Electrical and Fire Alarm shop drawings

	T. Concurrent numbers shall follow the prefix letter.  Example:  H-1, H-2, etc.  In addition, shop drawings requiring resubmission should bear the number of the original submission and bear a suffix as follows:  H-1A (second submission), H-1B (third s...
	U. Before the request for acceptance and final payment for the work, write a letter to the Architect stating that all shop drawings are brought to a condition "No Exception" or "Exception as Noted".  Any outstanding shop drawings must be cleared with ...

	1.10 RECORD DRAWINGS
	A. The Contractor shall furnish, coordinate, produce, and distribute record drawings as stated within the General Conditions of the Contract.
	B. During construction keep an accurate record of all deviations between the work as shown on the Drawings and that which is actually installed.
	C. On certain projects where Record Drawings must be on Mylar, secure from the Architect, a complete set of Drawings and note thereon all changes.  Make a complete record of all changes and revisions in the original design that exist in the complete w...
	D. Where record drawings are CAD type, provide CD’s containing AutoCAD files of these drawings to the Architect, the Engineer, and the Owner.

	1.11 LAWS, ORDINANCES, PERMITS AND FEES
	A. Give all necessary notices, obtain all permits and pay all governmental taxes, fees, and other costs in connection with the work; file all necessary plans, prepare all documents, and obtain all necessary approvals of all governmental departments ha...
	B. Include in the work, without extra cost to the Owner, any labor, materials, services, apparatus, drawings, (in addition to Contract Drawings and Documents) in order to comply with all applicable laws, ordinances, rules and regulations, whether or n...
	C. All materials furnished and all work installed shall comply with the rules and recommendations of the National Fire Protection Association, with all requirements of local utility companies, with the recommendations of the fire insurance rating orga...
	D. Include in the bid, without extra cost to the Owner, retaining the service of a licensed professional engineer to obtain equipment use permits, filing of sprinkler drawings with hydraulic calculations, DEP BFP sign-off, all DEP chimney and boiler s...

	1.12 INDEMNIFICATION
	A. Pay all royalties and defend all suits or claims for infringement of any patent rights and save the Owner harmless from loss on account thereof.
	B. If the process or article specified is an infringement of a patent, promptly notify the Architect in writing, and any necessary changes shall be as provided in the Contract for changes in the work.  If the Contractor performs any work specified kno...
	C. Take out all necessary insurance, free of extra charge, and agree to indemnify and save harmless the party contracting for services against loss or expense, by reason of the liability imposed by law upon such party for damages because of bodily inj...

	1.13 ORGANIZATION OF WORK
	A. The work throughout shall be executed in the best and most thorough manner under the direction of and to the satisfaction of the Engineers, Owners, and Architects, who will jointly interpret the meaning of the Drawings and Specifications and shall ...
	B. The work called for under this Contract shall be carried on simultaneously with the work of other trades in a manner such as not to delay the overall progress of the work.  Furnish promptly to other trades involved at the project, all information a...
	C. Furnish and install all the work as expeditiously as possible in order to meet all construction schedules.
	D. Keep a competent superintendent in charge of the work at all times.  Such superintendent shall be replaced if deemed unsatisfactory to the Owner.
	E. Upon award of contract, consult with the Architect and negotiate with subcontractors and manufacturers, and within thirty (30) days submit a preliminary list of major equipment for approval, complete with namethe  of manufacturer, dates of purchase...
	F. Maintain a complete file of shop drawings at all times available to the Owner's representative.
	G. Every facility shall be provided to permit inspection of the work by the Owner's representative during the course of construction.
	H. Where items of equipment and/or materials are indicated in the Specifications as being furnished by other trades for installation, assume responsibility for the unloading of such equipment and/or materials from the delivery trucks, and for providin...
	I. Where the work is to be installed in close proximity to work of other trades, or where there is evidence that the work is to interfere with work of other trades, assist in working out space conditions to make a satisfactory adjustment.
	J. If so directed by the Architect, prepare composite working drawings and sections at a suitable scale not less than ⅜" = 1'-0" clearly showing how the work is to be installed in relation to the work of other trades.  If the installation is made befo...
	K. Before submitting shop drawings for sleeves, piping, and ductwork, the Heating, Ventilating and Air Conditioning Subcontractor shall prepare a combined ⅜" = 1'-0" scale shop drawing for piping and ductwork indicating the location of piping and duct...
	L. The Heating, Ventilating and Air Conditioning Contractor shall arrange a Coordination Meeting for each floor and Mechanical Equipment Room with Plumbing and Electrical Contractors under the supervision of the General Contractor.  After coordination...

	1.14 PROTECTION OF WORK AND PROPERTY
	A. Maintain and protect all equipment, materials, and tools from loss or damage from all causes until final acceptance by the Owner.
	B. Assume responsibility for the protection of any finished work or other trades from damage or defacement by the operations and remedy any such injury or damages.

	1.15 TEMPORARY OPENINGS
	A. Ascertain from examination of the Architectural Drawings whether any special temporary openings in the building will be required for the admission of apparatus provided under the Contract and notify the Architect accordingly.  In the event of failu...

	1.16 SHUTDOWNS
	A. When installation of a new system requires the temporary shutdown of an existing operating system, the connection of the new system shall be performed at such regular time or at overtime when designated by the Owner at no additional cost to the Owner.
	B. The Owner shall be notified of the estimated duration of the shutdown period at least ten (10) days in advance of the date the work is to be performed.
	C. Work shall be arranged for continuous performance, including overtime, when approved by the Owner, if required, to assure that existing operating services will be shut down only during the time actually required to make necessary connections.

	1.17 ACCESS DOORS IN FINISHED CONSTRUCTION
	A. Install all work so that all parts required are readily accessible for inspection, operation, maintenance, and repair.  Minor deviations from the Drawings may be made to accomplish this, but changes of magnitude shall not be made without prior writ...
	B. Wherever mechanisms requiring access for maintenance, reading of instruments, or for operation are concealed in the structure and wherever else indicated on the Drawings, supply access doors of sizes necessary to provide ready access to the conceal...
	C. Access doors shall be Milcor Style A, B or K, L or M, as manufactured by Inland Steel Products Co. or approved equal.  Minimum access door shall be 12" x 12".  For installation in plastered wall or ceiling, provide Style "K" or "L" as required.  Fo...
	D. Provide 24" x 24" access door for each duct or pipe shaft.  Provide at least one (1) per floor, or as indicated on the drawings. Provide an 18” x 24” access door in each outside air and exhaust air plenum.
	E. All plumbing, electric and heating and ventilating access doors, etc., shall be provided with Corbin #2722-1/2 master keyed cylinder locks. These locks shall be supplied and installed by the respective Contractor.  These cylinder locks shall be pur...
	F. Prepare a schedule showing the location of all panels, cabinets, etc. to receive the Corbin lock.  This schedule shall be designed, by building and room number, the panel or cabinet location and shall be submitted to the Architect.  This schedule i...
	G. Access doors for fire and smoke dampers shall be permanently identified on the exterior by a label having letters not less than 0.5 inch in height and reading:  SMOKE DAMPER or FIRE DAMPER or FIRE/SMOKE DAMPER.  This shall include ceiling tiles tha...

	1.18 SCAFFOLDING, RIGGING, HOISTING
	A. Provide all scaffolding, rigging, hoisting, and services necessary for erection and delivery into the premises of all equipment and materials furnished under this Section of the Specifications, and remove same from premises when no longer required.
	B. In the event that supplementary bracing of the basic building structure is required to ensure a secure rigging procedure and a secure route for the equipment being handled, assume full responsibility for such supplementary bracing.

	1.19 SLEEVES, PIPE AND CONDUIT INSERTS AND ANCHOR BOLTS
	A. Provide and assume responsibility for the location and maintenance of proper position of all sleeves, inserts, and anchor bolts required for the work.  In the event that failure to do so requires cutting and patching of finished work, it shall be d...
	B. All pipes and conduits passing through all walls or partitions shall be provided with sleeves having an internal diameter larger than the outside diameter of the pipe or insulation enclosing the pipe or conduit.  Sleeves through masonry walls and p...
	C. Sleeves through foundation walls shall be James B. Clow & Sons № F-1430 or F-1435 cast iron wall sleeve with intermediate integral flange.  Sleeves shall be set with ends flush with each face of wall.  The space between sleeve and pipe shall be pac...
	D. Sleeves through concrete floors shall be Schedule 40 black steel pipe and extending 1" above finished floors.  The open sleeve space shall be packed with non-combustible materials.
	E. Inserts shall be preset concrete inserts with steel reinforced rods through the insert and both ends hooked over the reinforced mesh. Inserts shall be of individual type of malleable iron construction with accommodation for removable nuts and threa...
	F. In general, all piping and conduit shall be supported by structural steel building members only or approved malleable steel inserts embedded in concrete pours.  Concentrated loads up to 200 lbs. may use inserts in concrete in buildings having poure...
	G. Where layout revisions are required, and are approved after concrete deck is poured, piping conduit 3" and smaller may be supported at Intermediate Points by Phillips' ¾" expansion bolts with lead shields, provided main supports are welded to struc...
	H. Piping and conduit 3" and smaller shall be supported from the existing slab by "Phillips" ¾ expansion bolts with lead shields.  Piping 4" and larger shall be supported by means of 4" x 4" x ⅜" clip knee angle with ¾" expansion bolt in shear and sup...
	I. Provide sleeves for pipes passing through roofs.  Sleeves passing through roofs shall be as detailed on drawings extending min. 12" above the finished roof. All pipes passing through the roof shall be a minimum of 10" from walls or other constructi...
	J. Where sleeves pass through waterproofed floors, they shall be IPS brass pipe sleeves of the required diameter, brazed at the bottom to 18" x 18", 16-ounce copper flashing for bond with waterproofing.  The tops of the sleeves shall extend 1" above t...
	K. No ductwork, piping, conduit, or equipment shall be supported from corrugated decking construction.  For this area provide supplementary steel to support ductwork, piping, conduit or equipment.  Supplemental steel members shall be welded to buildin...
	L. All hangers, rods and supports shall be installed prior to construction fireproofing.
	M. The required fire resistance rating of floor or floor/ceiling assemblies and walls shall be maintained where a penetration is made for electrical, mechanical, plumbing pipes, conduits, ducts and systems.  Fire stopping shall be provided at openings...
	N. Owner shall retain the services of a NYS Licensed Professional Engineer and under his direction shall inspect the existing spray or fireproofing of existing structural members exposed during the renovation.  Provide a report of deficiencies.

	1.20 ESCUTCHEONS
	A. Provide escutcheons on pipes wherever they pass through ceilings, walls, or partitions.
	B. Escutcheons or pipes passing through outside walls shall be Ritter Pattern and Casting Co., № 1, solid, cast brass, flat type secured to pipe with set screw.
	C. Escutcheons for pipes passing through floors shall be Ritter Pattern and Casting Co., № 36A, split-hinged, cast brass type, designed to fit pipe on one end and cover sleeve projecting through floor on the other end.
	D. Escutcheons for pipes passing through interior walls, partitions, and ceilings shall be Ritter Pattern and Casting Co., № 3A, split-hinged, cast brass chromium plated type.

	1.21 MANUFACTURERS' IDENTIFICATION
	A. Manufacturer's nameplate, name or trademark, shall be permanently affixed to all equipment and material furnished under this Specification.  Where such equipment is in a finished occupied space, the nameplate shall be in a concealed but accessible ...

	1.22 EQUIPMENT NAMEPLATES
	A. Provide for each item of equipment, including panelboards, disconnects, breakers, starters, switches, and all control devices, pumps, fans, compressors, boilers, etc., a permanently attached nameplate made of black surface, white core laminated pla...

	1.23 TAGS AND CHARTS
	A. Furnish and attach to each valve as hereinafter specified, a 1½" diameter brass tag with ½" indented numerals filled with durable black compound.  Tags shall be securely attached to stems of valves with chain and "S" hooks.
	B. Valve charts shall consist of schematic drawings of piping layouts, showing and identifying each valve and describing the function.  Upon completion of the work, one (1) copy of each chart, sealed to rigid backboard with clear lacquer placed under ...
	C. Provide tags for the following valves:
	1. Zone control, bypass, shut-off, check and balancing valves.
	2. Building and area shut-off and balancing valves.
	3. Control, by-pass, shut-off, balancing and drain valves for major pieces of equipment such as boilers, domestic hot water heaters, heat exchangers, refrigeration machines, pumps, heating, ventilating and air conditioning units, cooling towers, etc.
	4. System drain valves, safety and relief valves.  Vacuum breakers.

	D. Tags on control valves shall bear the valve tag numbers shown on the ATC shop drawings. These shall be brass 1¼” diameter tags, with ½” indented numerals filled with durable black compound. Tags shall be securely attached to steams of valves with c...

	1.24 IDENTIFICATION
	A. Identification shall be in accordance with "Scheme for Identification of Piping System ANSI A13.1" and OSHA safety color regulation.
	B. Markers shall be snap-on type as manufactured by Craftmark, Fort Worth, TX or Seton Nameplate Corp., New Haven, CT (Setmark System), or Bunting Stamp Co. Inc., Pittsburgh, PA or approved equal.  Markers shall completely encircle the pipe with a sub...
	C. Provide identification for piping, ductwork and electrical conduits.
	D. All piping and ductwork shall be labeled, whether concealed above ceilings or exposed.  Labels shall be installed at intervals no greater than 15 feet (unless noted otherwise) and shall be installed after every turn or elbow, and in every room.  Wh...
	E. Pipe shall be lettered and valves tagged in accordance with the schedule below.  Lettering shall be located near each valve and branch connection and at intervals of not over 20 feet (10 feet on fire lines, and at least once in each room and in eac...
	F. Tanks, pumps, fans and other equipment shall be labeled to show the number, if any, and service.
	G. Except where other means of identification are specified, electric cabinets, switchboards, motor control centers, transformers, system control boards, disconnecting switches, remote control switches, individual motor starters and motor control push...
	H. Cabinets housing 460Y/265 Volt panelboards shall have "460/265 volt" stenciled in 2-inch-high yellow letters on the inside of the cabinet doors.
	I. Cabinet housing emergency lighting panelboards shall have the word "EMERGENCY" stenciled in 2-inch high red letters on the outside of the cabinet, in addition to other lettering required above.
	J. The bolted covers of housings for disconnecting switches or links in bus ducts between network transformers and switchboards shall be lettered to identify the equipment within.
	K. Serial numbers shall be stenciled on the tanks and covers of transformers having their nameplates attached to the high voltage switch chamber covers.
	L. Signs for Equipment Controlled through the BAS: For all fans, pumps and other motor-driven equipment with start/stop control through the BAS provides a red surface, white core laminated plastic sign with incised letters, permanently mounted on the ...

	1.25 TOOLS
	A. All special tools for proper operation and maintenance of the equipment shall be delivered to the Owner's representative and a receipt requested for same at no additional cost to the Owner.

	1.26 QUIET OPERATION
	A. All equipment and material shall operate under all conditions of load without any sound or vibration, which in the opinion of the Architect is objectionable.  Where sound or vibration conditions arise that are considered objectionable by the Archit...

	1.27 RUBBISH REMOVAL
	A. See to it that the project is at all times maintained free of all rubbish, rubble, waste material, packaging materials, etc. accumulating as a result of his work.  Assume responsibility for the cleaning up of packaging removed from materials and eq...
	B. Clean all parts of the building exterior spaces and adjacent roads, sidewalks, and pavement, free from material and debris resulting from the execution of the work.  Debris resulting from interior construction shall be neatly stacked on each floor ...

	1.28 CLEANING, PIPING, DUCTS AND EQUIPMENT
	A. Clean all piping, ducts, and equipment of all foreign substances inside and out before being placed in operation.
	B. If any part of a system should be stopped by foreign matter after being placed in operation, the system shall be disconnected, cleaned, and reconnected wherever necessary to locate and remove obstructions.  Any work damaged in the course of removin...
	C. During construction, properly cap all pipes and equipment nozzles so as to prevent the entrance of sand, dirt, etc.

	1.29 DELIVERY OF MATERIAL
	A. Deliver the material and store the same in spaces indicated by the Architect and assume full responsibility for damage to structure caused by any overloading of the material.

	1.30 CUTTING AND PATCHING (IN EXISTING CONSTRUCTION)
	A. All cutting and patching shall be done under another Section. Furnish the sizes and locations of all chases and openings required for the installation of his work before the walls, floors and partitions are built.
	B. As a general rule, chases, shafts and wall openings as shown on the Drawings will be provided for most of the ducts and piping, but promptly arrange with the Construction Supervisor for additional openings should any be required for the work.
	C. Provide the labor and materials for all work included under the Contract or Subcontract in ample time and sufficient quantities so that all of the work of the Contract or Subcontract may be installed in proper sequence to avoid unnecessary cutting ...
	D. Any cutting and patching required due to the failure to comply with the above provisions shall be done at no extra cost to Owner.  Such cutting and patching shall be done under Division One, as approved by the Architect.
	E. Where existing piping or ductwork insulation are damaged by the requirements of the work, replace all damaged insulation to match existing.
	F. Refer to Paragraph: "Sleeves, Inserts and Anchor Bolts" for additional requirements.
	G. Prior to performing any core drilling or cutting of existing floor or roof slabs, Contractor shall perform a scan of the slab using ground penetrating radar (GPR) to confirm that there are no existing conduits or pipes in area of core drill or cutt...

	1.31 ALTERATIONS
	A. When new work and alterations render equipment, piping and ductwork useless, such equipment, piping and ductwork when exposed to view, shall be removed and connections thereof to lines or ducts remaining shall be properly capped or plugged and left...
	B. When existing piping and duct systems, at points of connection to new work or in rerouting are found defective, such defective portions shall be removed and replaced with new materials without cost to the Owner.
	C. Provide temporary support where required.
	D. Where alterations reveal piping, ductwork, conduit circuits, wiring, and accessories that must necessarily remain in service, same shall be rerouted, replaced, or altered as required to make same completely concealed in the new work at no additiona...
	E. Where existing piping or ductwork insulation is damaged by the requirements of the work, replace all damaged insulation to match existing.
	F. Cutting in the existing building shall be done by each Contractor as reviewed by the Architect.  Rough patching shall be done by each Contractor.  Finish patching, ceiling construction removal, new ceiling in the existing building will be done unde...

	1.32 PAINTING
	A. All finished painting of MEP/FP work shall be provided as specified below.
	B. Painting Schedule
	1. No on-site painting is required on the following items unless specifically indicated otherwise:
	a. Stainless steel or aluminum sheet metal.
	b. Stainless steel piping.
	c. Piping or ductwork to be insulated.
	d. Insulation on piping or ductwork in unfinished spaces or concealed.
	e. Insulated piping covered with stainless steel, aluminum, or all service jacketing, unless otherwise specified.
	f. Insulated piping in walk-in and non-walk-in tunnels.
	g. Mechanical equipment with a factory-applied baked-on enamel finish, not specified to be insulated or provided with an enameled steel insulated jacket.
	h. Insulated equipment or smokestacks specified or noted on the Drawings to be covered with stainless steel or aluminum sheet metal jacketing.
	i. Factory-fabricated multi-wall metal smoke flue piping.
	j. Concealed piping.

	2. Paint the following:
	a. Uninsulated Black Steel Piping:
	1) Exposed in Finished Rooms or Finished Spaces: 1 coat of primer and 2 coats of latex semi-gloss enamel.
	2) Exposed in Unfinished Rooms, or Unfinished Spaces, or in Pipe Shafts: 1 coat of primer and 2 coats of finish.
	3) Exposed Exterior to a Building: 1 coat of primer and 2 coats of exterior acrylic latex gloss enamel.

	b. Uninsulated Galvanized, Cast Iron, Brass or Copper Piping:
	1) Exposed in Finished Rooms or Finished Spaces: 1 coat of primer and 2 coats of latex semi-gloss enamel.
	2) Exposed Exterior to a Building: 1 coat of primer and 2 coats of exterior acrylic latex gloss enamel.
	3) Exposed in Unfinished Rooms or Unfinished Spaces: 1 coat of primer and 2 coats of finish.

	c. Piping in floor trenches after fabrication: primer and finish.
	d. Uninsulated Mechanical Equipment:
	1) Furnished with a Factory Applied Prime Coat Finish: 2 coats of acrylic latex semi-gloss enamel.  No primer is required.

	e. Vessels, Tanks, and Like Equipment Specified to be Insulated: l coat of corrosion resistant paint, prior to the application of insulation.
	f. Uninsulated Exposed Iron and Steel Surfaces of Boilers, Including the Steel Casing, Buck Stays, Boiler Fronts, Castings, Smoke Pipes, Breeching and the Exposed Surfaces of all Other Iron or Steel Installed in Conjunction with Boiler Work: 1 coat of...
	g. Insulated exposed piping in Mechanical Rooms, Boiler Plants, Chiller Plants and Generator Rooms (except on segments of pipe which are clad in aluminum).
	h. Hangers, Supports and Accessories:
	1) Exposed: Paint to match adjacent piping, pipe insulation or ductwork insulation.
	2) All black steel or iron pipe hangers, rods, inserts, brackets and accessories for supporting piping systems and duct systems: 1 coat of primer and 2 coats of latex semi-gloss enamel.  Paint black steel hanger rods, threaded on the job site, with a ...
	3) Metal Fabrications in Finished Spaces: Paint over shop coat with 2 coats of alkyd gloss enamel.




	1.33 GUARANTEE
	A. The Contractor guarantees by his acceptance of the Contract that all work installed will be free from any and all defects and that all apparatus will develop capacities and characteristics specified, and that if during a period of one year from dat...
	B. Replace or repair to the satisfaction of the Owner any and all damage done to the building or its contents or to the work of other trades in consequence of work performed in fulfilling guarantee.
	C. This Article is general in nature and will not waive stipulations of other claims which specify guarantee periods in excess of one (1) year.
	D. In the event default on this Guarantee, the Owner may have such work done as required and charge the cost to the Contractor.
	E. The date of acceptance shall be the date of final payment by the Owner or notice of acceptance by the Owner, whichever is later.

	1.34 SEMI-FINAL AND FINAL SITE VISITS FOR OBSERVATION
	A. As the project approaches completion, the Engineer and Architect, at their discretion shall determine a period of time in which they shall perform a Semi-Final Site Visit to observe the Mechanical and Electrical installation.  At the conclusion of ...


	PART 2 -  PRODUCTS - (NOT USED)
	PART 3 -  EXECUTION
	3.1 INSTALLATION OF EQUIPMENT
	A. The Contractor shall be responsible for the installation of all equipment in accordance with the Manufacturer’s Installation/Operation & Maintenance Manuals and instructions.  If other requirements of this Specification contradict what is stated in...



	230512 - GENERAL PROVISIONS FOR HVAC WORK
	PART 1 -  GENERAL
	1.1 GENERAL REQUIREMENTS
	A. This Section is coordinated with and complementary to the General Conditions and Supplementary General Conditions of the Work, wherever applicable to Mechanical Work.
	B. Section 01 31 46 - Special Requirements for Mechanical and Electrical Work shall apply.

	1.2 DESCRIPTION OF WORK INCLUDED
	A. Work Included:
	1. The work includes providing all labor, materials, equipment, accessories, services and tests necessary to complete and make ready for operation by the Owner, all Heating, Ventilating, and Air Conditioning Work as hereinafter specified, including, b...
	a. Remove all the insulation from the existing pipes and tank as shown on the bid breakdown schedule.
	b. Furnish and install Pipe and equipment insulation.
	c. Painting and pipe, duct and equipment identification for all work by this Contractor is previously specified under "Special Requirements for Mechanical and Electrical Work".
	d. Identification, name plates, tags and charts.



	1.3 QUALITY ASSURANCE
	A. Perform work in accordance with quality established in Section 01 31 46 "Special Requirements for Mechanical and Electrical Work", and hereinafter specified.  All work performed shall comply with local codes.

	1.4 SUBMITTALS
	A. Submit shop drawings covering the following items:
	1. Identification schedule and samples.
	2. Schedule of insulation types and samples of each type.

	B. The previously listed items are major equipment and do not limit this Division's responsibility to submit shop drawings for all equipment and accessories which are to be provided under this Division of Specifications.


	PART 2 -  PRODUCTS
	2.1 LIST OF MANUFACTURERS
	A. The manufacturer's name appearing first on this list is the manufacturer the project design was based upon.  However, the additional manufacturers listed herein are also acceptable with the provision that they meet the requirements of these Specifi...
	1. Valves
	a. Milwaukee Valve
	b. Crane
	c. Hammond Valve
	d. or as specified under paragraph on "Valves".

	2. Insulation and Acoustic Lining
	a. Owens-Corning Fiberglass Corp.
	b. CSG Snap-on
	c. Johns Manville
	d. or approved equal




	PART 3 -  EXECUTION (Not Applicable)

	230700 Insulation for HVAC Work
	PART 1 -  GENERAL
	1.01 GENERAL REQUIREMENTS
	A. This Section is coordinated with and complementary to the General Conditions and Supplementary General Conditions of the Work, wherever applicable to Mechanical Work.
	B. Section 01 31 46 - Special Requirements for Mechanical and Electrical Work shall apply.

	1.02 DESCRIPTION OF WORK
	A. The work includes furnishing and installing all labor, materials, equipment, accessories and services necessary to provide Piping and Equipment Insulation installation, which is complete in every respect and of the composition and quality as shown ...

	1.03 PIPE INSULATION
	A. The following pipes shall not be insulated.  Insulate all other piping:
	1. Steam traps.
	2. Unions.
	3. Automatic air vent drainpipes.
	4. Drainpipes embedded in concrete.
	5. Drain piping from safety relief valve drip pan elbows and steam exhaust heads.
	6. Outside portion of emergency generator exhaust pipe.
	7. Condenser water chemical treatment piping.


	1.04 QUALITY ASSURANCE
	A. "Installer":  A firm with at least ten 10 years successful installation experience on projects with piping and ductwork insulation similar to that required for this project.
	B. All insulation shall have composite (including insulation jacket or facing and adhesive) fire and smoke hazard ratings as tested by procedure ASTM E-84, NFPA 255 and UL 723 not exceeding:
	1. Flame Spread  25
	2. Smoke Developed 50
	3. Fuel Contributed 50

	C. Accessories such as adhesives, mastics, cements, tapes and cloths for fittings shall have component ratings as listed above.  All products shall bear UL labels indicating the above are not exceeded.
	D. Provide certifications or other data as necessary to show compliance with these Specifications and governing regulations.  Include proof of compliance for test of products for fire rating, corrosiveness, and compressive strength.
	E. Provide products produced by the manufacturers which are listed in Section 23 05 12, "General Provisions for HVAC Work"
	F. Insulation Materials: Insulating materials manufacturing facilities must be certified and registered with an approved registrar for conformance with ISO9000 quality standard.

	1.05 SUBMITTALS
	A. Refer to Section 01 31 46 - "Special Requirements for Mechanical and Electrical Work", and submit shop drawings and samples.

	1.06 GUARANTEE
	A. Refer to Section 01 31 46 - "Special Requirements for Mechanical and Electrical Work".

	1.07 PRODUCT DELIVERY, STORAGE AND HANDLING
	A. Protect insulation against dirt, water, chemical and mechanical damage.  Do not install damaged insulation; remove from project site.
	B. Deliver insulation, coverings, cements, adhesives and coatings to the site in factory-fabricated containers with the manufacturer's stamp, or label, affixed showing fire hazard ratings of the products.
	C. Store insulation in original wrappings and protect from weather and construction traffic.


	PART 2 -  PRODUCTS
	2.01 COLD AND DUAL TEMPERATURE PIPING INSULATION
	A. The following piping shall be covered with fiberglass insulation with vapor barrier:
	B. Insulation on any piping, fitting, flange and valve located in areas exposed to freezing (in unheated areas, at cooling towers and where noted on the Drawings as to provide "Frost Insulation") shall be increased by one inch with the same finish as ...
	C. Insulation shall be glass fiber complying with ASTM C547, Type I with a maximum K factor of 0.23 BTU in/hr ft2 F at 75 degrees F. mean temperature with factory-applied all service vapor barrier jacket with self-seal lap meeting the requirement of A...
	D. Insulation shall be heavy density fiberglass sectional pipe insulation as made by Owens-Corning Fiberglass Corp. or Johns-Manville Micro-Lok fiberglass insulation.
	E. Ends of pipe insulation shall be sealed off at all flanges, fittings, valves and at intervals of 21 feet on continuous runs of pipe, with Foster fire-resistant vapor barrier coating Foster 30-65 or Childers CP-34 or equal.
	F. All fittings, valves and flanges for pipe sizes smaller than 4" shall be insulated with molded fiberglass fittings of same thickness as the adjoining pipe insulation, secured with No. 20 gauge galvanized annealed steel wire and covered with Zeston ...
	G. All fittings, valves and flanges for pipe sizes 4" and larger shall be insulated with fabricated mitered segments of pipe insulation of same thickness as the adjoining pipe insulation, secured with No. 20 gauge galvanized annealed steel wire and co...
	H. Finish for Exposed Pipe Insulation:
	1. The term “exposed” is hereby defined as any place outdoors, as well as any place indoors in Mechanical Rooms, Storage Rooms, Janitor’s Closets, etc., where located within 7 feet of floor or access platforms.
	2. All exposed pipe, valve and fittings insulation shall have 0.016-inch-thick corrugated aluminum jacket banded with ½" s.s. bands spaced 12” o.c.  Piping, fittings and valves exposed in building, within seven feet of the floor or access platform, sh...
	3. All calcium silicate pipe insulation, all insulated condenser water piping exposed to weather and all other insulated pipe exposed to weather shall have 0.016-inch-thick aluminum jacket banded with ½” s.s. bands spaced 12" o.c.  This shall include ...

	I. All below ambient, coated molded fittings and mitered segments shall be vapor sealed with a layer of open weave glass fabric embedded between two 1/16" thick coats of Foster 30-65 or Childers CP-34 vapor barrier coating and lap seal at least 1" for...
	J. Direct contact between pipe and hanger shall be avoided.  Hanger shall pass outside of a metal saddle which shall support a section of high-density insulation equal thickness to adjacent insulation (such as calcium silicate) and of sufficient lengt...
	K. At pipe supports, insulation shield protection saddles and matching hanger shall be used.
	L. All strainers for chilled water and insulated condenser water piping shall be insulated and boxed in with galvanized sheet metal cover.  The insulated metal covers shall be segmented and shall be made removable.

	2.02 HOT PIPE INSULATION
	A. The following piping shall be covered with fiberglass insulation:
	B. Insulation on any piping, fitting, flange and valve located in areas exposed to freezing (in unheated areas, at cooling towers and where noted on the Drawings as to provide "Frost Insulation") shall, in addition to above covering, be increased by o...
	C. Insulation shall be glass fiber complying with ASTM C547, Type I with a maximum K factor of 0.23 at 75 degrees F. mean temperature.  Insulation shall be suitable for 650-degree F. (2" minimum thickness above 450 degrees F.).
	D. Insulation shall be sectional pipe insulation as made by Owens- Corning Fiberglass Corp., or Johns Manville Micro-Lok fiberglass pipe insulation, with all-purpose white kraft reinforced jacket with self-seal lap to comply with ASTM C1136 Type I.
	E. Longitudinal jacket laps and butt strips shall be smoothly secured per manufacturers recommendations.
	F. All fittings, valves and flanges for pipe sizes smaller than 4" shall be insulated with molded fiberglass fittings of same thickness as the adjoining pipe insulation, secured with No. 20 gauge galvanized annealed steel wire and covered with Zeston ...
	G. All fittings, valves and flanges for pipe sizes 4" and larger shall be insulated with fabricated mitered segments of pipe insulation of same thickness as the adjoining pipe insulation, secured with No. 20 gauge galvanized annealed steel wire and co...
	H. Finish for Exposed Pipe Insulation:
	1. All exposed pipe, valve and fittings insulation shall have 0.016-inch-thick corrugated aluminum jacket banded with ½” s.s. bands spaced 12 inches o.c.  Piping, fittings and valves exposed in building, within seven feet of the floor or access platfo...
	2. All calcium silicate pipe insulation, all insulated condenser water piping exposed to weather and all other insulated pipe exposed to weather shall have 0.016-inch-thick aluminum jacket banded with ½” s.s. bands spaced 12" o.c.  This shall include ...
	3. The term “exposed” is hereby defined as any place outdoors, as well as any place indoors in Mechanical Rooms, Storage Rooms, Janitor’s Closets, etc., where located within 7 feet of floor or access platforms.

	I. Insulation shall be protected by saddles from hangers, guides and rollers.
	J. Strainers on hot pipes shall not be insulated.
	K. Direct contact between pipe and hanger shall be avoided.  Hanger shall pass outside of a metal saddle which shall cover a section of high-density insulation (such as calcium silicate) of sufficient length to support pipe without crushing insulation...
	L. At pipe supports, insulation shield protection saddles and matching hanger shall be used.

	2.03 PVC INSULATED FITTING COVERS
	A. The Contractor shall use Zeston 2000 25/50 rated PVC covers as made by Johns Manville or approved equal, for concealed piping.
	B. Hot Systems:  Fittings shall be insulated by applying the proper factory precut Hi-Lo Temp insulation insert to the pipe fitting.  The ends of the Ho-Lo Temp insulation insert shall be tucked snugly into the throat of the fitting and the edges adja...
	C. On fittings where the operating temperature exceeds 250 deg. F, 2 or more layers of the Hi-Lo Temp insulation inserts shall be applied prior to the installation of the PVC fitting cover.  The first layer shall be applied with a few wrappings of fib...
	D. Cold Systems:  Fittings shall be insulated by applying the proper factory precut Hi-Lo Temp insulation insert to the pipe fitting.  The ends of the Hi-Lo Temp insulation insert shall be tucked snugly into the throat of the fitting and the edges adj...
	E. A vapor barrier mastic compatible with the PVC shall be applied around the edges of the adjoining pipe insulation and on the fitting cover throat overlap seam.  The PVC fitting cover is then applied and shall be secured with pressure sensitive pear...
	F. 2 or more layers of the Hi-Lo Temp insulation inserts shall be applied with the first layer being secured with a few wrappings of fiberglass yarn.
	G. Cold systems located outdoors:  Fittings shall be insulated to a full thickness the same as the adjacent pipe insulation, with insulation which has been mitered.  An intermediate vapor barrier shall be applied, completely sealing the insulation and...
	H. Qualifications for Using Insulation:  When the pipe insulation thickness is greater than 1½” or the pipe temperature is greater than 250 F or less than 45 F, additional insulation inserts should be used.  Use one Hi-Lo Temp insert for each addition...
	I. Fitting cover:  The temperature of the PVC fitting cover must be kept below 150 F by the use of proper thickness of insulation and by keeping the PVC cover away from contact with, or exposure to, sources of direct or radiant heat.
	J. Where insulated piping is exposed (indoors up to 7 feet above the floor or platform) or any place outdoors, the PVC covers shall be omitted since the use of 0.016” thick aluminum cladding is required on all piping, fittings and valves.

	2.04 FIRE STOPPING
	A. Packing of openings, where ducts and pipes penetrate fire barriers, shall be done with Rockwool insulation as made by United States Gypsum, Co.
	B. Insulation shall comply with Fed. Spec. HH-1-558, Form A, Class 4, K=0.24, melting point 2000 degrees F.
	C. An acceptable alternative to rockwool insulation shall be 3M Product Caulk CP25 or approved equal.

	2.05 EQUIPMENT INSULATION
	A. Over the insulation, 2" hexagonal mesh wire shall be tightly stretched in place and secured by wiring to anchors with edges tied together.
	B. Equipment insulation shall be finished with .016" aluminum jacketing banded in place with ½" aluminum bands 12" on center.
	C. Chilled and dual temperature water pump casings shall be constructed by utilizing a frame of 2" wide 0.05" thick galvanized sheet metal corner angles assembled with pop rivets or welded.  This frame shall encompass the lower half of the pump and sh...
	D. Insulation for single inlet return air fans shall be of material as specified for concealed ductwork and shall be covered with glass cloth or all service jacket smoothly adhered with Foster 85-60/85-20 or Childers CP-82/CP-127 adhesive.  Seal joint...


	PART 3 -  EXECUTION
	3.01 INSPECTION
	A. Contractor shall examine location where this insulation is to be installed and determine space conditions and notify Architect in writing of conditions detrimental to proper and timely completion of the work.
	B. Do not proceed with the work until unsatisfactory conditions have been corrected.

	3.02 INSTALLATION
	A. Install insulation in accordance with manufacturer's written instructions, and with recognized industry practices, to ensure that insulation complies with requirements and serves intended purposes.
	B. Coordinate with other work as necessary to interface installation of insulation with other components of systems.
	C. All insulating materials shall be applied only by experienced workmen, in accordance with the best covering practice.  All piping, duct or equipment shall be blown out, cleaned, tested and painted prior to the application of any covering.  Adhesive...
	D. Insulation for factory-fabricated air handling units, furnished as part of units.
	E. At all openings in insulation and acoustical duct lining, insulate edges neatly and protect with sheet metal nosing.  Use sealant as well.
	F. All items described in general indicate the type of covering required, however, all piping, ductwork or equipment that transmits heat or will form condensation shall be insulated.
	G. Finish for Concealed Pipe Insulation:
	1. Factory ASJ (All service jacket) secured in place with Bostich staples 4" o.c. or ASJ with self-sealing lap as made by Johns Manville, Owens-Corning or approved equal.  All fittings shall be covered with Zeston PVC covers.

	H. All piping and ductwork insulation shall be continuous through non-fire rated ceiling openings and sleeves passing through non-fire rated walls or floors. Sleeves shall be packed with mineral wool or thermofiber.  Discontinue insulation as it passe...
	I. Where packaged type units are called for in the Specifications, or as scheduled on the Drawings, the insulation shall be as herein specified for the specific system.
	J. All valved and capped outlets left for future work shall be insulated as herein specified for the specific systems with a removable section of insulation over caps.
	K. Where insulation on existing piping, equipment, etc., has been cut, removed or damaged, this Contractor shall reinsulate as herein specified.
	L. All insulation of access doors shall be set in sheet metal double-pan construction.
	M. All ductwork shall be insulated in the field, following complete installation of the ductwork.  Installation of insulation on the ductwork in the shop (prior to delivery and installation of the ductwork) is prohibited.
	N. For installation of elastomeric closed-cell insulation:
	1. Piping:
	a. Install pipe insulation by slitting tubular sections and applying onto piping or tubing. Alternately, whenever possible, slide unslit sections over the open ends of piping or tubing. All seams and butt joints shall be adhered and sealed using Armaf...
	b. Insulation shall be pushed onto the pipe, never pulled. Stretching of insulation may result in open seams and joints.
	c. Tape the ends of the copper tubing before slipping the Armaflex insulation over the new pipes to prevent dust from entering the pipe.
	d. All edges shall be clean cut. Rough or jagged edges of the insulation shall not be permitted. Proper tools such as sharp non-serrated knives must be used.
	e. On cold piping, insulation shall be adhered directly to the piping at the high end of the run and every 18 feet, using a two-inch strip of Armaflex 520, 520 BLV or 520 Black Adhesive on the ID of the insulation and on the pipe. All exposed end cuts...
	f. Sheet insulation shall be used on all pipes larger than 8” IPS. Insulation shall not be stretched around the pipe. On pipes larger than 12” IPS, adhere insulation directly to the pipe on the lower 1/3 of the pipe. On pipes greater than 24” IPS, com...
	g. Seams shall be staggered when applying multiple layers of insulation.

	2. Hangers:
	a. Support piping system using high density inserts with sufficient compressive strength. The pipe support insulation shall be elastomeric foam with the same or greater thickness than the pipe insulation. All joints shall be sealed with Armaflex 520, ...
	b. Standard and split hangers -- Piping supported by ring hangers shall have hangers insulated with the same insulation thickness as the adjacent pipe. All seams and butt joints shall be sealed with Armaflex 520, 520 BLV or 520 Black Adhesive. Armafle...
	c. Clevis hangers or other pipe support systems -- Saddles shall be installed under all insulated lines at unistrut clamps, clevis hangers, or locations where the insulation may be compressed due to the weight of the pipe. All piping shall have wooden...
	It is highly recommended for continuous insulation protection to use hanger sizes equal to the outer diameter of the pipe plus insulation thickness.
	d. Armafix IPH or Armafix NPH can be used to prevent compression of insulation at standard split, clevis hangers or other pipe support systems. To minimize the movement of Armafix, it is recommended that a pair of non-skid pads be adhered to the clamp...


	O. Finish for Exposed Insulation:
	1. The term “exposed” is hereby defined as any place outdoors, as well as any place indoors in Mechanical Rooms, Storage Rooms, Janitor’s Closets, etc., where located within 7 feet of floor or access platforms.
	2. All exposed pipe, valve and fittings insulation shall have 0.016-inch-thick corrugated aluminum jacket banded with ½” s.s. bands spaced 12” o.c.  Piping, fittings and valves exposed in building, within seven feet of the floor or access platform, sh...
	3. All calcium silicate pipe insulation, all insulated condenser water piping exposed to weather and all other insulated pipe exposed to weather shall have 0.016-inch-thick aluminum jacket banded with ½” s.s. bands spaced 12" o.c.  This shall include ...
	4. As an alternative to the use of 0.016” aluminum cladding on outdoor duct insulation, if AP Armaflex insulation is used, the ArmaTuff laminated sheet and roll insulation may be used. ArmaTuff laminated Armaflex sheet and roll insulations may be used...


	3.03 PROTECTION
	A. The installer of the insulation shall advise the Contractor of required protection for the insulation work during the remainder of the construction period, to avoid damage and deterioration.







